

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving Public Works and Government
Services Canada/Réception des soumissions Travaux
publics et Services gouvernementaux Canada
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British Columbia
V6Z 0B9
Bid Fax: (604) 775-9381

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
Public Works and Government Services Canada -
Pacific Region
800 Burrard Street, Room 219
800, rue Burrard, pièce 219
Vancouver
British C
V6Z 0B9

Title - Sujet Aeration Tower Modifications	
Solicitation No. - N° de l'invitation F1700-130721/A	Amendment No. - N° modif. 002
Client Reference No. - N° de référence du client F1700-130721	Date 2014-04-23
GETS Reference No. - N° de référence de SEAG PW-\$PWY-019-7239	
File No. - N° de dossier PWY-4-37009 (019)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2014-05-06	Time Zone Fuseau horaire Pacific Daylight Saving Time PDT
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Ngan, Ken (PWY)	Buyer Id - Id de l'acheteur pwy019
Telephone No. - N° de téléphone (604) 658-2755 ()	FAX No. - N° de FAX (604) 775-6633
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction: DFO - Kitimat River Hatchery - Kitimat, BC	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

This solicitation amendment 002 is raised to provide responses to questions received.
All other terms and conditions remain unchanged.

Q1.) The contract document states a 12 week contract period but most the items on the project have 16-24 week lead times such as the Motorized Slide Gates and the Aeration Columns. Would it be possible to move the schedule to a 30 week construction period?

A1.) A 30 week construction period is not possible due to water requirements at the hatchery. All water supplies to aeration tower must be operational by July 16th, 2014. DFO will provide the Aeration Columns, weir slide gates, and weir slide gate actuators to assist in meeting the material lead times. The contractor is responsible for the installation and commissioning, per plan and specification, of the Aeration Columns, weir slide gates, and weir slide gate actuators. This includes, but is not limited to cycling the gates, setting actuator torque limits and setting gate travel limit switches.

Q2.) Could you please send us a copy of the as-built drawings of the Aeration tower?

A2.) Please see attached <Aeration Tower As-built drawings>.

Q3.) Would it be possible to extend the tender period a week to allow for the Aeration Columns Suppliers to get their pricing together?

A3.) The bid closing date has been extended to May 6th, 2014 @ 2:00pm as per Solicitation Amendment 001.

Q4.) Could you please clarify if this project needs bonding? It states in SI 10 that it is not required but in R2710T since it is over \$100,000 it is required.

A4.) Yes, bid security is required as per section BA07 - Bid Security. Section SI 10 refers to security clearance requirements.

Q5.) Will the Aeration tower be offline during construction of the project? If not how long can the shutdowns be for?

A5.) Yes construction is planned to take place while the aeration tower is offline. The aeration tower can be offline from June 1st – July 16th.