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1.0 SHOWER BASES 
 
1.1 Acquire the services of a company that specializes in this work. 
 
1.2 Provide the equipment, tools and labour to redo the shower floors in the following 

areas: 
 
1.2.1 Small shower in the mechanical assistants' washroom, mid-ships main deck. (72 

square feet) 
 
1.2.2 Chief engineer's cabin, starboard side boat deck. (36 square feet) 
 
1.2.3 Women's crew washroom, port side aft main deck. (66 square feet) 
 
1.2.4 Public washroom, port side upper deck. (83 square feet) 
 
1.3 Remove the current coat, prepare steel deck surface by using mechanical tools to 

remove any traces of corrosion. Recoat with anti-corrosion paint that is 
compatible with the Dex-O-Tex system. 

 
1.4 Provide and use the Dex-O-Tex cement system to coat the shower floor surface 

area and edges. Build a slope for water to flow toward the drain. 
 
1.5 Provide and install the Dex-O-Tex Terrazzo system that is the same colour as the 

current coating. 
 
1.6 It is the Contractor's responsibility to install the necessary protection to prevent 

damage to surrounding surface areas. 
 
1.7 The Contractor must leave the premises in a similar state of cleanliness as that 

prior to the work being started.  This is to be inspected by the Canadian Coast 
Guard representative at completion of work. 

 
1.8 Dispose of all residues and waste upon completion of work. 
 
1.9 If hot work is required, the Contractor must obtain a hot work permit from the 

vessel authorities prior to starting work. The Contractor will provide the personnel 
and safety equipment required for the work to be done safely and must prevent 
fires. 

 
1.10 Reference drawing:  68-H-102_1  

68-H-102_2  
68-H-102_3  
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2.0 CARPET PROTECTOR 
 
2.1 Provide the equipment, tools and labour to replace the carpet protector in the 

following locations: 
 
 
Carpet replacement     
     
  Area 
Cab. 

# Name Stateroom Lounge Entrance  Ft2 
 Officers' deck     
1 3rd officer 8.5 x 14   119 
2 2nd officer 8.5 x 14   119 
3 Chief officer 12 x 5 12 x 12 3 x 9 231 

4 
Commanding 
officer 13.5 x 10   135 

 Boat deck    
10 Supplementary 10 x 15 9 x 15  285 
12 Electronics tech. 13 x 10   130 
14 Helicopter pilot 13 x 11   143 
16 Helicopter tech. 10 x 10   100 
 Upper deck     

20 Senior engineer 6.5 x 10 13 x 10 4 x 5 215 
21 Electrician 10.5 x 10   105 
22 Supplementary 8 x 12   96 
23 2nd engineer 15 x 10   150 
25 3rd engineer 11 x 10   110 
33 Logistics officer 11 x 8 15 x 9  223 
 Off. dining room 31 x 21   651 
      
 TOTAL    2812 

 
 
The dimensions are for bidding purposes only; the Contractor will come to the site to 
confirm actual measurements. Upon contract award, the contractor will confirm the 
measurements prior to the start of work. The price can then be adjusted up or down by 
using a 1379 form if required. 
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2.2 The work will include: 
 

• Removing the old carpet layer and glued-down underlay. 
• Using Dex-O-Tex marine cement (fine Magnabond) to prepare the 

surfaces, applying a 1/8" coating to surface areas, increasing or decreasing 
it based on the requirements in PWGSC form 1379. 

• Providing and installing a commercial stain-resistant carpet of good weight 
(min. 28 oz), 100% nylon, tone on tone without patterns, including a 4" 
baseboard (carpet model to be confirmed). 

• Carpeting installation should take into account that most furniture is 
permanently fixed and cannot be removed (cabinets, desks, beds, etc.). 

• Dispose of all residues and waste. 
 
2.3 The Contractor shall leave the premises in the same state of cleanliness as that 

found prior to starting work.  This is to be inspected by the Canadian Coast Guard 
representative at completion of work. 

 
2.4 Reference drawing:  68-H-102_1  

68-H-102_2  
68-H-102_3  
68-H-102_4  
68-H-102_5 
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3 STEELWORK 
 
3.1 General information 
  
3.1.1 Provide the equipment, tools and labour for the steelwork described in this 

section. 
 
3.1.2 The Contractor must obtain a hot work permit from the vessel authorities prior to 

starting work. The Contractor must provide the personnel and safety equipment 
required for the work to be done safely and must prevent fire hazards. 

 
3.1.3 The Contractor must be in possession of W47.1 certification for welding steel 

from the Canadian Welding Bureau. 
 
3.1.4 If necessary, the Contractor must provide the required ventilation equipment to 

route gases and welding smoke outside the vessel. 
 
3.1.5 The Contractor shall dispose of all residues and waste and leave the premises in 

the same state of cleanliness as that found prior to starting the work.  This is to be 
inspected by the Canadian Coast Guard representative at completion of work. 

 
3.1.6 After work is completed, surfaces shall be prepared mechanically. Provide and 

apply two (2) coats of bridge red Interbond 501 paint to the exterior surfaces 
affected by the work. Provide and apply two (2) coats of metal primer to the 
surfaces affected by work inside the vessel. 

 
 
3.2 Forward cargo hatch coaming 
 
3.2.1 Reference drawing: 68-HSK-34 Insulation & cover plate protection I.W.O. 

forwd cargo hatch coaming 
 Reference photos: Item 3.2.1-1; Item 3.2.1-2; Item 3.2.1-3 
 
3.2.2 Work consists in repairing a crack in frame 165 in the fore starboard corner of the 

hatch coaming. 
 
3.2.3 Remove the Belzona coating covering the crack in the deck; this crack is about 6" 

long. Mould the crack and stop-drill its extremities. 
 
3.2.4 On the main deck at frame 165 in the work area, remove ceiling covering and 

insulation. Reinstall after completion of hot work; thoroughly seal the vapour 
barrier. 
 

3.2.5 Weld the crack to the complete satisfaction of the Canadian Coast Guard 
representative. 
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3.3  Helicopter hangar deck rail 
 
3.3.1 Reference Photos; Item 3.3.1-1; Item 3.3.1-2; Item 3.3.1-3.  

On frame 65, work consists in replacing the deck rail to which the front of the 
aluminum helicopter hangar is bolted. 

 
3.3.2 On the upper deck at frame 65 in the work area, remove the ceiling tiles and 

insulation. Reinstall them after the work is completed; thoroughly seal the vapour 
barrier. Locations involved: female officers' washroom; crew laundry room, 
downward staircase. 

 
3.3.3 Remove the bolts that attach the hangar to the rail and remove the rail. Smooth the 

surface before installing the new rail. The rail must be replaced by section or the 
hangar must be supported during the replacement work. 

 
3.3.4 Provide the equipment and weld a new rail to the Canadian Coast Guard 

representative's satisfaction. 
 
3.3.5 Provide and install a joint between the new steel rail and the aluminum helicopter 

hangar in order to separate both materials. 
 
3.3.6 Provide new stainless steel bolts, screws and washers and bolt the hangar to the 

new rail. 
 
3.3.7 If equipment must be moved to access the work area, it must be replaced after the 

work is completed. 
 
 
3.4 Bowsprit 

 
3.4.1 Reference Photos : Item 3.4.1-1 élévation; Item 3.4.1-2; Item 3.4.1-3 photo 
  Work consists in building and in welding to the bowsprit a support for a ladder to 

be used for maintenance purposes (see attached drawings). 
 
3.4.2 Remove both halyard pulleys and the rings on the bowsprit. Ask the chief officer 

or chief engineer to store the pulleys. Thoroughly smooth the surfaces. 
 
3.4.3 Supply the equipment (a steel rod 3/4" in diameter and stiffeners); build the 

support and weld it to the bowsprit to the full satisfaction of the Canadian Coast 
Guard representative. Weld two (2) rings to the support to fasten it to the halyard 
pulleys. 

 
3.4.4 Repair the welding on the fasteners in the two (2) cracked bowsprit stays. 
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3.4.5 A Contractor provided crane can be used to lower the bowsprit to enable work to 
be done; put the bowsprit back in place thereafter. 

 
3.4.6 Prepare surfaces; supply and apply two (2) coats of white Interprime 235 metal 

primer (provided by Contractor) to work surface areas. Supply and apply two (2) 
coats of beige Interlac 665, RAL 1001 paint to entire bowsprit and to both stays. 

 
 

3.5 Submersible pump expansion tank 
 
3.5.1 Référence Photo : Item 3.5.1-1 
  Work consists in building an expansion tank that is identical to the model 

provided by the Canadian Coast Guard. The CCG will dismantle the existing tank 
and provide it to the Contractor for reference with a view to constructing a new 
one. 

 
3.5.2 Provide the equipment (grade 316 stainless steel 3/32" in thickness) and build a 

new tank to the complete satisfaction of the Canadian Coast Guard representative. 
 
3.5.3 Dimensions of the current cylindrical tank: 20" in diameter and 28 1/2" in height. 
 
3.5.4 The new tank will have the same adapters and accessories in the identical position 

as the current tank: 
- Water inlet 
- Water outlet 
- Drain with screw-in plug 
- Ventilated filler cap 
- Level indicator 
- Cover bolted at the top with a sealing ring 
- Installed angle iron 

 
Note: Do not reinstall the square flange adapter. 

 
3.5.5 Provide and install a new level indicator with impact protection; also provide and 

install a new ventilated filler cap. 
 
3.5.6 Provide new stainless steel bolts, screws and washers to bolt the cover. Also 

provide a sealing ring. 
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4.0 FALL PROTECTION 
 
4.1 Provide the equipment, tools and labour for the steelwork described in this 

section. 
 
4.2 Provide the services of an entrepreneur specialized in fall protection systems for 

the purpose of ensuring that work being performed aloft or over the vessel’s side 
is performed safely in accordance with the Maritime Occupational Health and 
Safety (MOHS) Regulations and the Canadian Coast Guard Fall Protection 
Program. 

 
4.3 Identify anchor points for ships’ masts, as well as other areas exceeding 2.4 

meters in height. 
 
4.4 References; 
 
4.4.1 Canada Occupational Health and Safety Regulations (SOR/86-304) section 

12.10 FALL-PROTECTION SYSTEMS 
• http://laws-lois.justice.gc.ca/eng/regulations/SOR-86-304/page-65.html#h-167 

 
4.4.2 Fleet Safety Manual  

• 7.B.2 – Fall Protection 
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LIST OF ACRONYMS 
Table 1 - List of Acronyms 
CA Contract Authority (PWGSC) 
CBW Canadian Bureau of Welding 
CCG Canadian Coast Guard 
CE Chief Engineer 
CLC Canada Labour Code 
CSM Contractor Supplied Material 
CSA Canadian Standards Association 
DFO Department of Fisheries and Oceans 
FSM Fleet Safety Manual (CCG) 
FSR Field Service Representative 
GSM Government Supplied Materials 
HC Health Canada 
IA Inspection Authority – Technical Inspector CE Chief Engineer 
IEEE Institute of Electrical and Electronic Engineers 
MSDS Material Safety Data Sheet 
PWGSC Public Works and Government Services Canada 
SMS Safety Management System 
TBS Treasury Board of Canada Secretariat 
TCMS Transport Canada Marine Safety 
TA Technical Authority (CCG) Jean-François Thibault 
WCB Work Safe BC 
WHMIS Workplace Hazardous Material Information System 
 
PART 1: SCOPE 
1.1  General 
1.1.1  This document describes Canadian Coast Guard (CCG) requirements applicable to all 

accompanying Technical Specifications. 
 
PART 2: HEALTH AND SAFETY RELATED REQUIREMENTS 
2.1  General 
2.1.1  The Contractor must appoint a Health & Safety Manager or Supervisor responsible for 

ensuring compliance with the Health and Safety requirements listed herein. This includes 
monitoring of all work by Contractor employees and Sub-Contractor employees. 

2.1.2  During the execution of Work, the Contractor must comply with: 
• Applicable Provincial Health and Safety Regulations, 
• Canada Labour Code Part II, 
• Marine Occupational Health and Safety Regulations (MOSH), 
• The Gas Hazard Control Standard (TP3177), 
• Applicable CCG region specific Health and Safety requirements  
• DFO/5672 Welding Health and Safety Technical Program, 
• TBS “Smoking in the Workplace” Policy, 
• The following sections of DFO/5737- CCG Fleet Safety and Security Manual 

o  Fall Protection (section 7B2), 
o  Confined Space Entry (section 7B3), 
o  Hot Work (Section 7B4), 
o  Lock-Out - Tag-Out (Section 7B5). 
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2.2  Hot Work 
2.2.1  When executing Hot Work, the Contractor must: 

• inform the TA & IA prior to commencing work and upon completion of work, 
• supply sufficient and suitable fire extinguishers in support of the Hot Work, 
• not use the Ship’s fire extinguishers except in the case of emergency. Should 
the ship’s extinguishers be used, the Contractor must ensure they are 
recharged and certified by a certified facility at no cost to Canada, 
• maintain a competent and properly equipped Fire Watch while Hot Work is 
underway and for one hour following the completion of Hot Work. The Fire 
Watch must be situated such that all sides of the surfaces undergoing work 
are visible and accessible, 
• ensure that all dust, debris, gas and smoke generated is evacuated from the 
vessel by the most direct method, 
• provide suitable fire retardant coverings to protect wire ways, cables, 
equipment and structure from welding slag, splatter etc, 
• comply with the specific Hot Work requirements listed in section 2.1 herein. 

2.2.2  When executing Hot Work, the Contractor must define a surrounding zone that is to be 
kept sealed off from the rest of the vessel during the work period that involves the 
generation of welding gases, smoke, and grinding dust etc. All unscheduled work arising 
during the refit period involving Hot Work must have a similar zone isolated from the 
remainder of the vessel. The zone must be limited to the space(s) where the Hot Work is 
conducted, boundary areas where Fire Watches are required, and the access routes 
between the zone and the exterior of the vessel for workers, welding and cutting 
equipment and ventilation ductwork. 

2.2.3  In areas where occupied accommodations and or workplaces cannot be completely 
isolated a double sealed door (air lock) arrangement must be erected to minimize ingress 
of contaminants into the occupied areas. A ventilation extraction point must be located as 
near as practical to the inside door on the worksite side to reduce the egress into the air 
lock and subsequently the accommodations and/or workspaces. 

2.2.4  All doorways within the affected area that are not required for access to the work or for 
Fire Watch activities must be sealed off to prevent contaminants from entering. 
Passageway branches that connect to the zone are to be sealed off as well. The Contractor 
must clean all surfaces and fabrics within the zone and in surrounding areas, which have 
become contaminated, upon completion of work. 

 
2.3  Confined Space Entry 
2.3.1  In the execution of Confined Space Entry, the Contractor must comply with the 

requirements listed in section 2.1 herein. The following is a non-exhaustive list of 
Confined Spaces on CCG Vessels: Bilge Areas; Machinery Compartments; all storage 
compartments accessed by manhole covers including fuel tanks; water tanks; cofferdams; 
chain lockers; thruster compartments. 
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2.4  Monitoring Atmosphere for Confined Space Entry or Hot Work 
2.4.1  Prior to Confined Space Entry and Hot Work within a Confined Space, including 

machinery compartments, the Contractor must: 
• have the space gas freed and tested in accordance with TP3177, 
• ensure the Permit states the type of work, the time period for which the 
Permit is valid and also indicates “Safe for Persons” or “Safe for Hot Work” 
as required, 
• post the Permit in a conspicuous location and provide the TA and IA with the 
signed and dated Marine Chemist’s or Contractor qualified persons 
Certificate, 
• renew the Confined Space Entry or Hot Work Permit as required by 
Regulations. 

 
2.5  Work At Heights and Fall Protection 
2.5.1  In the execution of Work at Heights, the Contractor must: 

• erect staging as required to safely carry-out work and remove it upon 
completion, 
• ensure walkways, gangways, scaffolding, ladders, guard-rails and similar 
apparatus are maintained in proper and safe condition. Daily inspections are 
to be conducted and recorded by the Contractor, 
• comply with requirements listed in 2.1 herein when conducting work aloft, 
• must do so in accordance with the Contractor’s standard operating 
procedures. 

 
2.6  Lock-Out / Tag-Out 
2.6.1  The Contractor must comply with requirements listed in 2.1 herein for Lock-Out and Tagout. 
 
2.7  Workplace Hazardous Materials Information System (W.H.M.I.S) 
2.7.1  CCG shall provide the Contractor with access to M.S.D.S. for all controlled products 

located on the vessel. The Contractor must provide M.S.D.S for all Contractor supplied 
WHMIS controlled products. 

 
2.8  Smoking 
2.8.1  The Contractor must obtain written approval prior to smoking in designated areas. 
 
2.9  Temporary Lighting and Ventillation 
2.9.1  The Contractor must ensure temporary lighting and/or ventilation is supplied, installed and 

maintained in proper and safe condition and removed upon completion. 
2.9.2  The Contractor must ensure temporary lighting incorporates shields/guards to protect 

against breakage. 
 
2.10  Sign-in / Sign-out 
2.10.1  When the vessel remains in Care and Custody of the Crown, the Contractor must ensure 

employees and Sub-Contractors sign-in and sign-out of the Vessel Register located at the 
Quartermasters Station, or in a convenient location to the gangway, whenever they enter 
or leave the vessel. Alternatively, the Crown may provide an electronic system whereby 
passes are issued to those requiring access to the vessel. Individuals violating this 
requirement may be denied access to the vessel for the duration of the work period upon 
advice from the TA to the CA. 
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2.11  Lead Based Paints and Paint Approvals 
2.11.1  The Contractor must provide Health Canada product approval for underwater hull surface 

paints controlled by Health Canada and the Pest Management Regulatory Agency, 
2.11.2  The Contractor must identify and take precautionary measures to ensure the application of 

paints complies with Federal, Provincial and Municipal regulations, 
2.11.3  The Contractor must not use lead-based paints. 
 
2.12  Clean and Hazard Free Site 
2.12.1  The Contractor must maintain all spaces, compartments, work areas and areas used by 

Shipyard personnel as transit routes in a clean and sanitary condition and free from debris, 
2.12.2  The Contractor must return the vessel to the CCG at least as clean as when work began. 

This includes both internal and external areas of work, as well as any affected adjacent 
spaces outside the principle areas of work, 

2.12.3  The Contractor must supply own refuse containers to be emptied daily and removed upon 
completion of work. All rags, debris, and associated refuse are to be removed to refuse 
container(s) daily, 

2.12.4  When working at CCG facilities, the Contractor must clean-up dock areas used by 
Contractor personnel and/or equipment. This includes but is not limited to the removal of 
all dirt, grit, debris, staging, containers and equipment as well as the immediate cleanup 
and proper disposal of leaked oil, solvent or any other hazardous materials, 

2.12.5  If work will be conducted in the vicinity, the Contractor must supply and install for the 
duration of the work period a suitable material approved by the TA and IA at all main 
entries and over surfaces of the main, upper, flight and navigation officers decks to protect 
alleyways from dirt, 

2.12.6  The Contractor must ensure safe access to the work area as required by applicable Health 
and Safety Regulations, 

2.12.7  The Contractor must prevent rat and vermin harbourage onboard the vessel for the 
duration of the work period. The Contractor must remove any rats or vermin from the 
vessel if they do come onboard during the work period. 

 
2.13  Fire Protection 
2.13.1  The Contractor must ensure the isolation, removal and installation of fire detection and 

suppression systems or its components is performed by certified technicians familiar with 
the systems, 

2.13.2  The Contractor must notify the TA and IA and obtain written approval from the TA prior 
to disturbing, removing, isolating, deactivating/disabling or locking-out any part of the fire 
detection or suppression system including heat and smoke sensors. The Contractor must 
also notify the TA and the IA once the system has been reactivated, 

2.13.3  The Contractor must ensure protection against fire at all times including when working on the 
ship's fire detection or suppression system. This may be accomplished as suggested below and 
requires the written approval from the TA: 
• disabling only one portion of the system at a time, 
• by maintaining system function using spares while work is in progress, 
• other means acceptable to the TA. 

 
2.13.4  The Contractor must note that failure to take necessary precautions while performing work 

on fire suppression systems may result in malfunction and discharge of CO2, Halon or 
other fire suppression agents. The Contractor must recharge and certify at their cost, 
containers that are discharged as a result of their work. 
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2.14  Hydrostatic / Pneumatic Tank Testing 
2.14.1  The Contractor must verify that all necessary openings are closed prior to hydrostatic or 

pneumatic testing of tanks. The Contractor must blank all suction and discharge lines, 
vents and sounding pipes. The Contractor is responsible for supplying, fitting and the 
subsequent removal of blanks.  

2.14.2  The Contractor must drain the tanks upon completion of testing and wipe clean and dry 
the fuel tanks. 

2.14.3  The Contractor must hydrostatically test tanks as specified with a 2.44m head of water. 
Where the Contractor wishes to perform a pneumatic test in lieu of the hydrostatic test, 
written approval must be obtained by the IA and TA. 

2.14.4  The Contractor must provide the IA and TA with the Contractor’s standard operating 
procedures for conducting pneumatic tank tests. 

 
2.15  Contractor Supplied Potable Water 
2.15.1  The Contractor must provide water quality test results to the IA to demonstrate the potable 

water supplied meets the current Health Canada Guidelines for Canadian Drinking Water 
Quality (http://www.hc-sc.gc.ca/ewh-semt/pubs/water-eau/guidelines_sixth-rec-eng.php). 

2.15.2  The Contractor must ensure lines are flushed prior to connecting the water supply to the 
vessel. 

 
PART 3: GENERAL REQUIREMENTS 
3.1  Electrical Work / Electronics 
3.1.1  The Contractor must carry-out all electrical and electronic installations, renewals and 

repairs in accordance with the latest editions of: 
• TP127 - “Ship Safety Electrical Standards”, 
• IEEE Standard 45 – 2002 “Recommended Practice for Electrical Installations 
on Shipboard 2002”, 
• CGTS-3 - “General Specifications for the Installation of Shipboard Electronic 
Equipment”. 

3.1.2  The Contractor must replace, at no charge, the entire length of point to point cable if 
damaged as a result of installation. 

3.1.3  The Contractor must not use plastic tie-wraps to secure wiring except in panels and 
junction boxes. 

 
3.2  Paint Application 
3.2.1  The Contractor must ensure new and/or disturbed steel work is painted in accordance with 

the specification. 
3.2.2  The Contractor must power clean all new and disturbed steelwork prior to painting. 
3.2.3  The Contractor must notify the IA to inspect after the surface preparation and the first coat 

of paint has cured and prior to application of the second coat. 
3.2.4  N/A 
3.2.5 The Contractor must ensure new and/or disturbed steelwork receives application of at least 

two (2) coats of marine primer immediately upon completion of work, unless specified 
otherwise. 

 
3.3  Changes to Vessel Stability, Carrying Capacity or Structure 
3.3.1  The Contractor must discuss with the TA any comments, concerns or observations they 

may have regarding the effect of work on the vessel’s stability or carrying capacity. 
Additionally, any work item that, in the opinion of the Contractor may pose a vessel 
structural integrity problem is to be brought to the attention of the TA. 

3.3.2  The Contractor must advise the IA and TA of the details of any major changes in the 
distribution of weights on the vessel while the vessel is in dry-dock. 
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3.4  CCG Employees and others on the Vessel 
3.4.1  Canadian Coast Guard employees and other personnel such as Manufacturer’s 

Representatives and TCMS Inspectors may carry-out other work, including work items not 
included in this Statement of Work, on board the vessel during this work period. Every 
effort will be made by Canada to ensure this work and the associated inspections do not 
interfere with the Contractor’s work. The Contractor is not responsible for coordinating 
the related inspections or payment of inspection fees for this work. 

 
3.5  Regulatory Inspections 
3.5.1  The Contractor must ensure all work identified as requiring regulatory inspection is 

inspected by the applicable authority such as TCMS, Health Canada, Environment Canada 
etc., and that the required documentation is received to prove the inspections were 
conducted. The Contractor must not substitute inspection by the TA or IA for required 
regulatory inspections. 

3.5.2  The Contractor must provide original Certificates issued by inspectors to the TA and a 
Copy to the IA. 

3.5.3  The Contractor must coordinate all regulatory related inspections required for this 
Statement of Work. 

3.5.4  The Contractor must provide timely advance notification of scheduled regulatory 
inspections to the TA and IA so they may attend the inspection. 

 
3.6  Welding 
3.6.1  The Contractor must ensure welding is completed in accordance with DFO/5672 – 

“Welding Health and Safety Technical Program”. 
3.6.2  The Contractor must obtain written permission of TA prior to commencing welding. 
3.6.3  The Contractor must not locally ground welding equipment near bearings or electronic 

equipment. 
3.6.4  The Contractor must ensure all steel welding is in accordance with 18-080-000-SG-001 

Welding of Ferrous Materials and the Canadian Coast Guard Welding Specifications for 
Ferrous Materials, Revision 4. (TP6151) 

3.6.5  The Contractor must comply with CCG specification for ALUMINIUM WELDING 
(TP9415) 

3.6.6  The Contractor must ensure that when welding of any item requires the application of 
fusion welding for stainless steel structures, the Contractor or his Sub-Contractors is 
certified in accordance with the Canadian Welding Bureau, CSA\ACNOR AWS; Division 
1.6 certification – latest revision copies of which must be submitted to the IA/TA prior to 
the start of welding 

 
 
3.7  Requirements imposed on Contractor when Equipment must be disturbed 
3.7.1  The Contractor must coordinate an inspection of the condition of items (i.e.: piping, 

manholes, parts, equipment etc) to be removed, prior to carrying-out or to gain access to 
carry-out specified work. The inspection must be conducted jointly by the Contractor, the 
IA and the TA. 

3.7.2  The Contractor must repair or replace any item that is damaged in this process. Any 
piping, manholes, parts, equipment etc. requiring installation after removal, must be 
refitted using new Contractor supplied materials such as jointing, packing, anti-seize 
compound, clamps, brackets, fasteners, oils, lubricants, cleaning solvents, preservatives 
and insulation. Materials must be in accordance with equipment manufacturers’ drawings, 
manuals or instructions. Where a substitution must be made, the IA and TA must approve 
in writing the materials used. 

3.7.3  The Contractor must provide a test plan and test to prove operation of disturbed items after 
completion of work. 
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3.8  Test Results 
3.8.1  The Contractor must ensure tests and trials are performed to the satisfaction of the IA, TA, 

and TCMS. All tests, measurements, calibrations and readings must be recorded and 
provided in a report to the IA, TA and TCMS. The reports must be bound and typewritten, 
double-spaced on 8 1/2" X 11" and indexed by specification number. The reports 
must also be provided in Adobe pdf format. 

3.8.2  The Contractor must ensure all dimensions are measured and recorded. All measuring 
devices must be described in the report and the name of the person taking the readings 
must be recorded. 

3.8.3  The Contractor must ensure all testing and measurement equipment (mechanical or 
electronic) are calibrated and that calibration certificates are provided to the IA prior to 
final inspection or witnessing of tests. 

 
3.9  Contractor Supplied Materials and Tools 
3.9.1  The Contractor must unless otherwise specified, supply all materials. 
3.9.2  The Contractor must ensure materials are new. 
3.9.3  The Contractor must ensure material such as jointing, packing, insulation, small hardware, 

oils, lubricants, cleaning solvents, preservatives, paints, coatings, etc., are in accordance 
with the equipment manufacturer’s drawings, manuals or instructions. Where no 
particular item is specified or where substitution must be made, the IA and TA must 
approve in writing the materials used. The Contractor must provide certificates of grade 
and quality for various materials, as requested to the TA and IA. 

3.9.4  The Contractor must obtain CCG ship specific special tools from the TA and return them 
to the TA upon completion of work. 

 
3.10  Machinery and Overhaul Installation 
3.10.1  The Contractor must overhaul and install machinery and equipment as per the 

manufacturer’s instructions, drawings and specifications. 
 
3.11  Restricted Areas 
3.11.1  The Contractor must not enter the following areas except to perform work as required by 

the specifications: all cabins, offices, workshops, engineer’s office, wheelhouse, control 
room, public washrooms, galley, mess rooms and lounge areas. 

 
3.12  Protecting Equipment/Areas from Damage 
3.12.1  The Contractor must protect equipment/areas (example: machinery, equipment, fittings 

stores or items of outfit) from damage by exposure, weather, movement of materials, sand, 
grit, or shot blasting, welding, grinding, burning, gouging, painting or airborne particles of 
paint etc. 

3.12.2  The Contractor must provide the IA and TA the opportunity to inspect any protection 
installed prior to the work commencing. 

 
3.13  Verification of Information Provided by CCG 
3.13.1  The Contractor must verify, prior to bid submission, all drawings, pictures, dimensions, 

descriptions, locations, measurements, engineering values, materials, etc. listed or implied. 
Information such as engineering drawings, pictures, etc may have been provided with the 
accompanying technical specifications.  
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3.14  Drawing Revisions 
3.14.1  The Contractor must revise drawings as required to a quality at least equal to those being 

updated. For example, drawings that have been lettered and dimensioned in a professional 
manner are not to be updated by hand. Updated hard copy drawings must be provided to 
the IA and TA in an acceptable format and if electronic format drawings have been 
provided for updating, these must be returned using the same version of software as 
originally used. 

 
3.15  Service Conditions 
3.15.1  The Contractor must provide ice-clearing services if so required for ship movements. 
3.15.2  The Contractor must provide all enclosures and heating required to carry out work, taking 

into account the nature of the work, time of year and weather conditions. Examples of 
work items where heating and enclosures may be required include but are not limited to 
painting, shaft withdrawal, and tank cleaning. 

3.15.3  Unless otherwise specified, all components, materials and installations supplied by or 
carried-out by the Contractor must be adequate to meet the following service conditions: 
• In areas that are exposed to the elements: 
o outside air temperature of minus 40°C to plus +35°C; 
o wind velocity up to 50 knots; 
o water temperature of minus 2°C to plus +30°C; 
• shock loading of 2.5g horizontal, 1.5g vertical. All new components, 
materials and installations within the ship must be adequate to withstand the 
specified shock loading accelerations. 

 
3.16  Recording of Work in Progress 
3.16.1  The IA and TA may record work in progress using various means including but not 

limited to photography and video, digital or film 
 
3.17  Washrooms and Working Hours 
3.17.1  A designated washroom on board may be made available should the Contractor not have 

access to washroom facilities ashore. The Contractor must obtain permission from the TA. 
3.17.2  Hours of work for CCG personnel working on board the vessel are from 0800 hours to 

2000 hours, seven (7) days a week, excluding statutory holidays. Permission to work on 
the vessel outside these hours must be obtained from the TA. 

 
 


