

RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Réception des soumissions - TPSGC / Bid Receiving
- PWGSC
1550, Avenue d'Estimauville
1550, D'Estimauville Avenue
Québec
Québec
G1J 0C7

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de l'entrepreneur

Issuing Office - Bureau de distribution
TPSGC-PWGSC
601-1550, Avenue d'Estimauville
Québec
Québec
G1J 0C7

Title - Sujet Reconstruction Quais 97 & 98	
Solicitation No. - N° de l'invitation EE517-142232/A	Amendment No. - N° modif. 003
Client Reference No. - N° de référence du client EE517-14-2232	Date 2014-05-01
GETS Reference No. - N° de référence de SEAG PW-\$QCM-008-15898	
File No. - N° de dossier QCM-3-36330 (008)	CCC No./N° CCC - FMS No./N° VME
Solicitation Closes - L'invitation prend fin at - à 02:00 PM on - le 2014-05-21	Time Zone Fuseau horaire Heure Avancée de l'Est HAE
F.O.B. - F.A.B. Plant-Usine: <input type="checkbox"/> Destination: <input checked="" type="checkbox"/> Other-Autre: <input type="checkbox"/>	
Address Enquiries to: - Adresser toutes questions à: Rochette, Jean	Buyer Id - Id de l'acheteur qcm008
Telephone No. - N° de téléphone (418) 649-2834 ()	FAX No. - N° de FAX (418) 648-2209
Destination - of Goods, Services, and Construction: Destination - des biens, services et construction:	

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée	Delivery Offered - Livraison proposée
Vendor/Firm Name and Address Raison sociale et adresse du fournisseur/de l'entrepreneur	
Telephone No. - N° de téléphone Facsimile No. - N° de télécopieur	
Name and title of person authorized to sign on behalf of Vendor/Firm (type or print) Nom et titre de la personne autorisée à signer au nom du fournisseur/ de l'entrepreneur (taper ou écrire en caractères d'imprimerie)	
Signature	Date

Solicitation No. - N° de l'invitation

EE517-142232/A

Amd. No. - N° de la modif.

003

Buyer ID - Id de l'acheteur

qcm008

Client Ref. No. - N° de réf. du client

EE517-14-2232

File No. - N° du dossier

QCM-3-36330

CCC No./N° CCC - FMS No/ N° VME

Solicitation No – N° de l'invitation
EF997-142232/A
Client Ref No. – N° de réf. du client
EF997-14-2232

Amd. No. – N° de la modif.
002
File No. – N° du dossier
QCM-3-36330

Buyer ID – id de l'acheteur
qcm008

Title : RECONSTRUCTION OF WHARVES 97 & 98

Included in the present amendment :

1. Addenda no 1

ADDENDA no 1

See Addenda no 1 herein after.

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.

Addendum 01


Clarification :

Reserved area for contractor


Reserved area for contractor before November 30th 2014: The reserved area to the contractor during the period up to 30 November 2104 is bounded by the plan attached. In this area it will not be allowed to install the wall-piles ssheet piles beyond the pile 41

Reserved area for contractor after November 30th 2014: after this date no restriction is imposed

ZONE RÉSERVÉE À L'ENTREPRENEUR APRÈS LE 30 NOV.2014
/RESERVED AREA FOR CONTRACTOR AFTER NOV 30th 2014



ZONE RÉSERVÉE À L'ENTREPRENEUR AVANT LE 30 NOV.2014
/RESERVED AREA FOR CONTRACTOR BEFORE NOV 30th 2014



APPENDIX 1 - COMBINED PRICE FORM

- 1) The prices per unit shall govern in establishing the Total Extended Amount. Any arithmetical errors in this Appendix will be corrected by Canada.
- 2) Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of performing the part of the work to which that price applies.

LUMP SUM

The Lump Sum Amount designates Work to which a Lump Sum Arrangement applies.

- (a) Work included in the Lump Sum Amount represents all work not included in the unit price table.

Item	Description	Firm Total Amount
1	Mobilization and demobilization	\$
2	Worksite organization	\$
3	Demolition and excavation	\$
6.2	Quarry run stone between new and existing walls	\$
8.7	Concrete of wharf 96 connection	\$
20	Pedestrian gangway	\$
21	Floating dock	\$
22	New hoisting system (West wall of pit)	\$
23	Lifting system for gangway	\$
26	Block 97A	\$
27	Block 97B	\$
28	Block 98	\$
29	Landing pad lights	\$
32	Storm sewer pipes	\$
33	Potable water pipes	\$
34	Gutter grates	\$
35	Water pipe for service station	\$
36	Supply and installation of cathodic protection elements	\$
LUMP SUM AMOUNT (LSA) Excluding GST and QST		\$