

FISHERIES AND OCEANS CANADA

ADDEMDUM ONE

May 6th, 2014

Atlantic Salmon Enumeration Activities on Muddy Bay and Southwest Brooks
Request for Proposals
F5211-140020

Change to the Offer of Service section 7.1 2nd last paragraph:

Please delete:

Requirement will be for an average of approximately 40 hours per week based on a 7 day workweek which may vary as determined by the Project Authority. Specific hours of work will be determined by the Project Authority after contract award. For Muddy Bay Brook, for 2014, one supervisor and two assistants for 12 weeks and for 2015/2016 one supervisor and two assistants for 12 weeks will be required, and for Southwest Brook, for 2014, one supervisor and two assistants for 12 weeks and for 2015/2016 one supervisor and two assistants for 12 weeks will be required.

Please insert:

Requirement will be for an average of approximately 40 hours per week based on a 7 day workweek which may vary as determined by the Project Authority. Specific hours of work will be determined by the Project Authority after contract award. For Muddy Bay Brook, for 2014, one supervisor and two assistants for up to 12 weeks and for 2015/2016 one supervisor and two assistants for up to 12 weeks will be required, and for Southwest Brook, for 2014, one supervisor and two assistants for up to 12 weeks and for 2015/2016 one supervisor and two assistants for up to 12 weeks will be required.

Change to the Statement of Work section 8:

Please delete

Muddy Bay Brook

Contractor is to provide one supervisor and two assistants during overlapping periods for a maximum of 1440 hours. The requirement will be for an average of approximately 40 hours per week based on a 7 day workweek which may vary as determined by the Project Authority. Specific hours of work will be determined by the Project Authority after contract award.

1. One supervisor for a period of 12 weeks, 7 days per week for a total of 480 hours.
2. Two assistants for a period of 12 weeks, 7 days per week for a total of 960 hours.

Southwest Brook

Contractor is to provide one supervisor and two assistants during overlapping periods for a maximum of 1440 hours. The requirement will be for an average of approximately 40 hours per week based on a 7 day workweek which may vary as determined by the Project Authority. Specific hours of work will be determined by the Project Authority after contract award.

1. One supervisor for a period of 12 weeks, 7 days per week for a total of 480 hours.
2. Two assistants for a period of 12 weeks, 7 days per week for a total of 960 hours.

Please insert:

Muddy Bay Brook

Contractor is to provide one supervisor and two assistants during overlapping periods for a maximum of 1440 hours. The requirement will be for an average of approximately 40 hours per week based on a 7 day workweek which may vary as determined by the Project Authority. Specific hours of work will be determined by the Project Authority after contract award.

1. One supervisor for a period of up to 12 weeks, 7 days per week for a total of 480 hours.
2. Two assistants for a period of up to 12 weeks, 7 days per week for a total of 960 hours.

Southwest Brook

Contractor is to provide one supervisor and two assistants during overlapping periods for a maximum of 1440 hours. The requirement will be for an average of approximately 40 hours per week based on a 7 day workweek which may vary as determined by the Project Authority. Specific hours of work will be determined by the Project Authority after contract award.

1. One supervisor for a period of up to 12 weeks, 7 days per week for a total of 480 hours.
2. Two assistants for a period of up to 12 weeks, 7 days per week for a total of 960 hours.

ANY AMENDMENTS TO BIDS WILL BE ACCEPTED BY FAX AT 506 452-3676 PROVIDED THE ORIGINAL BID AND THE SUBSEQUENT AMENDMENT ARE RECEIVED PRIOR TO CLOSING TIME OF 2:00 PM FRIDAY, MAY 16th, 2014