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PART 1 - GENERAL 

 

 

1.1 Related Sections  .1  Submittal Procedures: Section 01 33 00 

 

 

1.2 Precedence  .1  For Federal Government projects, Division 1 

Sections take precedence over technical 

specification sections in other Divisions of this 

Project Manual.  

 

 

1.3 Definitions  .1  Materials Source Separation Program (MSSP): 

Consists of series of ongoing activities to 

separate reusable and recyclable waste material 

into material categories from other types of waste 

at point of generation.  

 

  .2  Recyclable: Ability of product or material to be 

recovered at end of its life cycle and 

re-manufactured into new product for reuse by 

others.  

 

  .3  Recycle: Process by which waste and recyclable 

materials are transformed or collected for purpose 

of being transferred into new products.  

 

  .4  Recycling: Process of sorting, cleansing, treating 

and reconstituting solid waste and other discarded 

materials for purpose of using in altered form. 

Recycling does not include burning, incinerating, 

or thermally destroying waste.  

 

  .5  Reuse: Repeated use of product in same form but 

not necessarily for same purpose. Reuse includes:  

   .1  Salvaging reusable materials from remodeling 

projects, before demolition stage, for resale, 

reuse on current project or for storage for use 

on future projects.  

   .2  Returning reusable items including pallets 

or unused products to vendors.  

 

  .6  Salvage: Removal of structural and non-structural 

materials from deconstruction/disassembly 

projects for purpose of reuse or recycling.  

 

  .7  Separate Condition: Refers to waste sorted into 

individual types.  
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  .8  Source Separation: Acts of keeping different types 

of waste materials separate beginning from first 

time they became waste.  

 

 

1.4 Documents  .1  Maintain at job site, one copy of following 

documents:  

   .1  Material Source Separation Plan.  

 

 

1.5 Submittals  .1  Submittals in accordance with Section 01 33 00 - 

Submittal Procedures.  

 

  .2  Prepare and submit following prior to project 

start-up:  

   .1  Submit two (2) copies of Materials Source 

Separation Program (MSSP) description.  

 

 

1.6 Waste Reduction  .1  Prepare, Waste Reduction Workplan. 

Workplan (WRW)  

  .2  Structure WRW to prioritize actions and follow as 

first priority Reuse, then followed by Recycle.  

 

  .3  Describe management of waste.  

 

  .4  Post workplan or summary where workers at site are 

able to review its content.  

 

 

1.7 Materials  .1  Prepare MSSP and have ready for use prior to project 

Source Separation   start-up. The Demolition Waste Audit (DWA), with 

Program (MSSP)   related weight bills and/or receipt must be 

submitted on a monthly basis with the Contractor's 

monthly Progress claim.  

 

  .2  Implement MSSP for waste generated on project in 

compliance with approved methods and as reviewed 

by Departmental Representative.  

 

  .3  Provide on-site facilities for collection, 

handling, and storage of anticipated quantities 

of reusable and recyclable materials.  

 

  .4  Provide containers to deposit reusable and 

recyclable materials.  
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  .5  Locate containers in locations, to facilitate 

deposit of materials without hindering daily 

operations.  

 

  .6  Locate separated materials in areas which minimize 

material damage.  

 

  .7  Collect, handle, store on-site, and transport 

off-site, salvaged materials in separated 

condition.  

   .1  Transport to approved and authorized 

recycling facility.  

 

 

1.8 Storage,  .1  Store, materials to be reused, recycled and 

Handling and   salvaged in locations as specified in MSSP. 

Protection  

  .2  Unless specified otherwise, materials for removal 

become Contractor's property.  

 

  .3  Protect, stockpile, store and catalogue salvaged 

items.  

 

  .4  Separate non-salvageable materials from salvaged 

items. Transport and deliver non-salvageable items 

to licensed disposal facility.  

 

  .5  Protect structural components not removed for 

demolition from movement or damage.  

 

  .6  Support affected structures. If safety of building 

is endangered, cease operations and immediately 

notify Departmental Representative.  

 

  .7  Protect surface drainage, mechanical and 

electrical from damage and blockage.  

 

  .8  Separate and store materials produced during 

dismantling of structures in designated areas.  

 

  .9  Prevent contamination of materials to be salvaged 

and recycled and handle materials in accordance 

with requirements for acceptance by designated 

facilities.  

   .1  On-site source separation is recommended.  

   .2  Remove co-mingled materials to off-site 

processing facility for separation.  

   .3  Provide waybills for separated materials.  
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1.9 Disposal  .1  Do not bury rubbish or waste materials. 

of Wastes  

  .2  Do not dispose of waste, volatile materials, 

mineral spirits, oil or paint thinner into 

waterways, storm, or sanitary sewers.  

 

  .3  Keep records of construction waste including:  

   .1  Number and size of bins.  

   .2  Waste type of each bin.  

   .3  Total tonnage generated.  

   .4  Tonnage reused or recycled.  

   .5  Reused or recycled waste destination.  

 

  .4  Remove materials from deconstruction as 

deconstruction/disassembly Work progresses.  

 

  .5  Prepare project summary to verify destination and 

quantities on a material-by-material basis as 

identified in pre-demolition material audit.  

 

 

1.10 Use of Site  .1  Execute work with least possible interference or 

and Facilities   disturbance to normal use of premises.  

 

  .2  Maintain security measures established by PWGSC.  

 

 

1.11 Scheduling  .1  Coordinate Work with other activities at site to 

ensure timely and orderly progress of Work.  

 

 

PART 2 – PRODUCTS  Not applicable. 

 

 

PART 3 – EXECUTION 

 

 

3.1 Application  .1  Do Work in compliance with WRW.  

 

  .2  Handle waste materials not reused, salvaged, or 

recycled in accordance with appropriate 

regulations and codes.  

 

 

3.2 Cleaning  .1  Remove tools and waste materials on completion of 

Work, and leave work area in clean and orderly 

condition.  

 

  .2  Clean-up work area as work progresses.  
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  END   

  .3  Source separate materials to be reused/recycled 

into specified sort areas.  

 


