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_____________________________________________________________________________ 

 

PART 1 - GENERAL 

 

 

1.1 Section Includes  .1  Construction aids.  

 

  .2  Tool storage sheds.  

 

  .3  Parking.  

 

  .4  Project identification.  

 

 

1.2 Precedence  .1  For Federal Government projects, Division 1 

Sections take precedence over technical 

specification sections in other Divisions of this 

Project Manual.  

 

 

1.3 Related Sections  .1  Temporary Barriers and Enclosures: Section 

01 56 00 

 

 

1.4 References  .1  Canadian General Standards Board (CGSB)  

   .1  CGSB 1-GP-189M-84, Primer, Alkyd, Wood, 

Exterior.  

   .2  CGSB 1.59-97, Alkyd Exterior Gloss Enamel.  

 

  .2  Canadian Standards Association (CSA 

International)  

   .1  CAN3-A23.1-/A23.2-09, Concrete Materials and 

Methods for Concrete Construction/Method of Test 

for Concrete.  

   .2  CSA-0121-08(R2013), Douglas Fir Plywood.  

   .3  CAN/CSA-Z321-2010, Signs and Symbols for the 

Occupational Environment.  

 

 

1.5 Installation  .1  Provide construction facilities in order to 

and Removal   execute work expeditiously.  

 

  .2  Remove from site all such work after use.  

 

 

1.6 Scaffolding  .1  Provide and maintain scaffolding, ladders and 

temporary stairs.  
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_____________________________________________________________________________ 

 

1.7 Hoisting  .1  Provide, operate and maintain hoists cranes 

required for moving of workers, materials and 

equipment. Make financial arrangements with 

Subcontractors for use thereof.  

 

  .2  Hoists cranes must be operated by qualified 

operator.  

 

 

1.8 Site Storage/  .1  Confine work and operations of employees by 

Loading   Contract Documents. Do not unreasonably encumber 

premises with products.  

 

  .2  Do not load or permit to load any part of Work with 

a weight or force that will endanger the Work.  

 

 

1.9 Construction  .1  Parking will be limited to vehicles and equipment 

Parking   required to carry out work only, provided it does 

not disrupt performance of Work.  

 

  .2  Provide and maintain adequate access to project 

site.  

 

  .3  Build and maintain temporary roads where indicated 

or directed by Departmental Representative and 

provide snow removal during period of Work.  

 

  .4  If authorized to use existing roads for access to 

project site, maintain such roads for duration of 

Contract and make good damage resulting from 

Contractors' use of roads.  

 

 

1.10 Security  .1  Provide and pay for responsible security personnel 

to guard site and contents of site after working 

hours and during holidays (24 hours per day, 7 days 

per week).  

 

 

1.11 Testing  .1 Provide testing laboratory at aggregate production 

Laboratory   site and at asphalt concrete plant for exclusive 

use of Departmental Representative. 

   .1  Provide water, electrical power and propane 

to testing laboratory at aggregate production 

site, and at asphalt concrete plant. 

   .2 Notify Departmental Representative 

sufficiently in advance of operations to allow for



PWGSC Construction Facilities Section 01 52 00 

Gros Morne National Park  Page 3 

Highway 430 Realignment, Deep Cove  

Project NO. R.062334.001  2014-02-10 

 

 

  END   

 

   assignment of Laboratory personnel and scheduling 

of tests. 

   .3 No separate payment to be made for Testing 

Laboratory.  Cost shall be deemed incidental to 

Contract, and deemed to be included in the lump 

sum portion of the work. 

   .4 If testing laboratory at aggregate production 

site is required at the same time as testing 

laboratory at asphalt concrete production site, 

provide additional laboratory as required. 

   .5 Maintain inside air temperature at 20 

degrees. 

   .6 Refer to the DTW Specifications Book for 

minimum size and equipment requirements. 

 

 

1.12 Equipment,  .1  Provide and maintain, in a clean and orderly 

Tool and Materials   condition, lockable weatherproof sheds for storage 

Storage   of tools, equipment and materials.  

 

  .2  Locate materials not required to be stored in 

weatherproof sheds on site in a manner to cause 

least interference with work activities.  

 

 

1.13 Sanitary  .1  Provide sanitary facilities for work force in 

Facilities   accordance with governing regulations and 

ordinances.  

 

  .2  Post notices and take such precautions as required 

by local health authorities. Keep area and premises 

in sanitary condition.  

 

 

1.14 Construction  .1  No other signs or advertisements, other than 

Signage   warning signs, are permitted on site.  

 

 

  .2  Signs and notices for safety and instruction shall 

be in both official languages Graphic symbols to 

conform to CAN3-Z321.  

 

  .3  Maintain approved signs and notices in good 

condition for duration of project, and dispose of 

off site on completion of project or earlier if 

directed by Departmental Representative.  

 

 


