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PART 1 GENERAL 

1.1 WASTE MANAGEMENT GOALS 

.1 Prior to start of Work conduct meeting with Departmental Representative to review and discuss 
PWGSC's Waste Management Plan and Goals. 

.2 PWGSC's Waste Management Goal 75 percent of total Project Waste to be diverted from 
landfill sites. Provide Departmental Representative documentation certifying that waste 
management, recycling, reuse of recyclable and reusable materials have been extensively 
practiced. 

.3 Accomplish maximum control of solid construction waste. 

.4 Preserve environment and prevent pollution and environment damage. 

1.2 DEFINITIONS 

.1 Class III: non-hazardous waste - construction renovation and demolition waste. 

.2 Cost/Revenue Analysis Workplan (CRAW): based on information from WRW, and intended as 
financial tracking tool for determining economic status of waste management practices. 

.3 Demolition Waste Audit (DWA): relates to actual waste generated from project. 

.4 Inert Fill: inert waste - exclusively asphalt and concrete. 

.5 Materials Source Separation Program (MSSP): consists of series of ongoing activities to 
separate reusable and recyclable waste material into material categories from other types of 
waste at point of generation. 

.6 Recyclable: ability of product or material to be recovered at end of its life cycle and re-
manufactured into new product for reuse. 

.7 Recycle: process by which waste and recyclable materials are transformed or collected for 
purpose of being transferred into new products. 

.8 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other 
discarded materials for purpose of using in altered form. Recycling does not include burning, 
incinerating, or thermally destroying waste. 

.9 Reuse: repeated use of product in same form but not necessarily for same purpose.  Reuse 
includes: 

.1 Salvaging reusable materials from re-modelling projects, before demolition stage, for 
resale, reuse on current project or for storage for use on future projects. 

.2 Returning reusable items including pallets or unused products to vendors. 
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.10 Salvage: removal of structural and non-structural materials from deconstruction/disassembly 
projects for purpose of reuse or recycling. 

.11 Separate Condition: refers to waste sorted into individual types. 

.12 Source Separation: acts of keeping different types of waste materials separate beginning from 
first time they became waste. 

.13 Waste Audit (WA): detailed inventory of materials in building. Involves quantifying by 
volume/weight amounts of materials and wastes generated during construction, demolition, 
deconstruction, or renovation project. Indicates quantities of reuse, recycling and landfill.  Refer 
to Schedule A. 

.14 Waste Management Co-ordinator (WMC) : contractor representative responsible for supervising 
waste management activities as well as coordinating related, required submittal and reporting 
requirements. 

.15 Waste Reduction Workplan (WRW): written report which addresses opportunities for reduction, 
reuse, or recycling of materials. Refer to Schedule B. WRW is based on information acquired 
from WA (Schedule A). 

1.3 DOCUMENTS 

.1 Maintain at job site, one copy of following documents: 

.1 Waste Audit. 

.2 Waste Reduction Workplan. 

.3 Material Source Separation Plan. 

.4 Schedules A, B, C, D and E completed for project, if appropriate. 

1.4 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit before final payment summary of waste materials salvaged for reuse, recycling or 
disposal by project using deconstruction/disassembly material audit form. 

.1 Failure to submit could result in hold back of final payment. 

.2 Provide receipts, scale tickets, waybills, and show quantities and types of materials 
reused, recycled, co-mingled and separated off-site or disposed of. 

.3 For each material reused, sold or recycled from project, include amount in tonnes 
quantities by number, type and size of items and the destination. 

.4 For each material land filled or incinerated from project, include amount in tonnes of 
material and identity of landfill, incinerator or transfer station. 

1.5 WASTE AUDIT (WA) 

.1 Conduct WA prior to project start-up. 
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.2 Prepare WA: Schedule A. 

.3 Record, on WA - Schedule A, extent to which materials or products used consist of recycled or 
reused materials or products. 

1.6 WASTE REDUCTION WORKPLAN (WRW) 

.1 Prepare WRW prior to project start-up. 

.2 WRW should include but not limited to: 

.1 Destination of materials listed. 

.2 Deconstruction/disassembly techniques and sequencing. 

.3 Schedule for deconstruction/disassembly. 

.4 Location. 

.5 Security. 

.6 Protection. 

.7 Clear labelling of storage areas. 

.8 Details on materials handling and removal procedures. 

.9 Quantities for materials to be salvaged for reuse or recycled and materials sent to 
landfill. 

.3 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first priority, 
followed by Reuse, then Recycle. 

.4 Describe management of waste. 

.5 Identify opportunities for reduction, reuse, and recycling of materials. Based on information 
acquired from WA. 

.6 Post WRW or summary where workers at site are able to review content. 

.7 Set realistic goals for waste reduction, recognize existing barriers and develop strategies to 
overcome these barriers. 

.8 Monitor and report on waste reduction by documenting total volume and cost of actual waste 
removed from project. 

1.7 DEMOLITION WASTE AUDIT (DWA) 

.1 Prepare DWA prior to project start-up. 

.2 Complete DWA: Schedule C. 

.3 Provide inventory of quantities of materials to be salvaged for reuse, recycling, or disposal. 
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1.8 COST/REVENUE ANALYSIS WORKPLAN (CRAW) 

.1 Prepare CRAW: Schedule D. 

1.9 MATERIALS SOURCE SEPARATION PROGRAM (MSSP) 

.1 Prepare MSSP and have ready for use prior to project start-up. 

.2 Implement MSSP for waste generated on project in compliance with approved methods and as 
reviewed by Departmental Representative . 

.3 Provide on-site facilities for collection, handling, and storage of anticipated quantities of 
reusable and recyclable materials. 

.4 Provide containers to deposit reusable and recyclable materials. 

.5 Locate containers in locations, to facilitate deposit of materials without hindering daily 
operations. 

.6 Locate separated materials in areas which minimize material damage. 

.7 Collect, handle, store on-site, and transport off-site, salvaged materials in separate condition. 

.1 Transport to approved and authorized recycling facility. 

.8 Collect, handle, store on-site, and transport off-site, salvaged materials in combined condition. 

.1 Ship materials to site operating under Certificate of Approval. 

.2 Materials must be immediately separated into required categories for reuse or recycling. 

1.10 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by Departmental 
Representative. 

.2 Unless specified otherwise, materials for removal do not become Contractor's property. 

.3 Protect, stockpile, store and catalogue salvaged items. 

.4 Separate non-salvageable materials from salvaged items. Transport and deliver non-
salvageable items to licensed disposal facility. 

.5 Protect structural components not removed for demolition from movement or damage. 

.6 Support affected structures. If safety of building is endangered, cease operations and 
immediately notify Departmental Representative. 

.7 Protect surface drainage, mechanical and electrical from damage and blockage. 

.8 Separate and store materials produced during dismantling of structures in designated areas. 



UPGRADING TO STANDARDS CONSTRUCTION/DEMOLITION SECTION 01 74 21 
OF SEPT-ÎLES AIRPORT WASTE MANAGEMENT AND PAGE 5 
PROJECT NUMBER: R.055092.001 DISPOSAL 

 
 

.9 Prevent contamination of materials to be salvaged and recycled and handle materials in 
accordance with requirements for acceptance by designated facilities. 

.1 On-site source separation is recommended. 

.2 Remove co-mingled materials to off-site processing facility for separation. 

.3 Provide waybills for separated materials. 

1.11 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste, volatile materials, mineral spirits, oil or paint thinner into waterways, 
storm, or sanitary sewers. 

.3 Keep records of construction waste including: 

.1 Number and size of bins. 

.2 Waste type of each bin. 

.3 Total tonnage generated. 

.4 Tonnage reused or recycled. 

.5 Reused or recycled waste destination. 

.4 Remove materials from deconstruction as deconstruction/disassembly Work progresses. 

.5 Prepare project summary to verify destination and quantities on a material-by-material basis as 
identified in pre-demolition material audit. 

1.12 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 

.2 Maintain security measures established by existing facility. 

1.13 SCHEDULING 

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of Work. 

PART 2 EXECUTION 

2.1 APPLICATION 

.1 Do Work in compliance with WRW. 

.2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 
regulations and codes. 
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2.2 CLEANING 

.1 Remove tools and waste materials on completion of Work, and leave work area in clean and 
orderly condition. 

.2 Clean-up work area as work progresses. 

.3 Source separate materials to be reused/recycled into specified sort areas. 

2.3 DIVERSION OF MATERIALS 

.1 From following list, separate materials from general waste stream and stockpile in separate 
piles or containers, as reviewed by Departmental Representative, and consistent with applicable 
fire regulations. 

.1 Mark containers or stockpile areas. 

.2 Provide instruction on disposal practices. 

.2 On-site sale of salvaged, recovered, reusable or recyclable materials is not permitted. 
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.3 Demolition Waste: 
 
Material Type Recommended Diversion % Actual Diversion % 
Acoustic Tile 50 [_____] 
Acoustical Insulation 100 [_____] 
Carpet 100 [_____] 
De-mountable Partitions 80 [_____] 
Doors and Frames 100 [_____] 
Electrical Equipment 80 [_____] 
Furnishings 80 [_____] 
Marble Base 100 [_____] 
Mechanical Equipment 100 [_____] 
Metals 100 [_____] 
Rubble 100 [_____] 
Wood (uncontaminated) 100 [_____] 
Other  [_____] 

.4 Construction Waste: 
 
Material Type Recommended Diversion % Actual Diversion % 
Cardboard 100 [_____] 
Plastic Packaging 100 [_____] 
Rubble 100 [_____] 
Steel 100 [_____] 
Wood (uncontaminated) 100 [_____] 
Other  [_____] 

2.4 WASTE AUDIT (WA) 

.1 Schedule A - Waste Audit (WA): 
 
(1) Material 
Category 

(2) Material 
Quantity 
Unit 

(3) 
Estimated 
Waste % 

(4) Total 
Quantity of 
Waste (unit) 

(5) 
Generation 
Point 

(6) % 
Recycled 

(7) % 
Reused 

       
Wood  and 
Plastics 
Material 
Description 

      

Off-cuts       
Warped 
Pallet Forms 

      

Plastic 
Packaging 

      

Cardboard 
Packaging 

      

Other       
       
Doors  and  
Windows  
Material  
Description 
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(1) Material 
Category 

(2) Material 
Quantity 
Unit 

(3) 
Estimated 
Waste % 

(4) Total 
Quantity of 
Waste (unit) 

(5) 
Generation 
Point 

(6) % 
Recycled 

(7) % 
Reused 

       
Painted 
Frames 

      

Glass       
Wood       
Metal       
Other       

2.5 WASTE REDUCTION WORKPLAN (WRW) 

.1 Schedule B: 
 
(1) 
Material 
Category 

(2) 
Person(s) 
Respon- 
sible 

(3) Total 
Quantity 
of Waste 
(unit) 

(4) 
Reused 
Amount 
(units) 
Projected 

Actual (5) 
Recycled 
Amount 
(unit) 
Projected 

Actual (6) 
Material(s) 
Destina- 
tion 

        
Wood and 
Plastics 
Material 
Description 

       

Chutes        
Warped 
Pallet 
Forms 

       

Plastic 
Packag ing 

       

Card- 
board 
Packag ing 

       

Other        
        
Doors and 
Windows 
Material 
Description 

       

Painted 
Frames 

       

Glass        
Wood        
Metal        
Other        
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2.6 DEMOLITION WASTE AUDIT (DWA) 

.1 Schedule C - Demolition Waste Audit (DWA): 
 
(1) Material 
Description 

(2) Quantity (3) Unit (4) Total (5) Volume 
(cum) 

(6) Weight 
(cum) 

(7) Remarks 
and 
Assumptions 

Wood       
Wood Stud       
Plywood       
Baseboard-
Wood 

      

Door Trim - 
Wood 

      

Cabinet       
Doors and 
Windows 

      

Panel 
Regular 

      

Slab 
Regular 

      

Wood 
Laminate 

      

Byfold - 
Closet 

      

Glazing       

2.7 COST/REVENUE ANALYSIS WORKPLAN (CRAW) 

.1 Schedule D - Cost/Revenue Analysis Workplan (CRAW): 
 
(1) Material 
Description 

(2) Total 
Quantity (unit) 

(3) Volume 
(cum) 

(4) Weight 
(cum) 

(5) Disposal 
Cost/Credit 
$(+/-) 

(6) Category 
Sub-Total $(+/-
) 

Wood      
Wood Stud      
Plywood      
Baseboard - 
Wood 

     

Door Trim - 
Wood 

     

Cabinet     $ 
Doors and 
Windows 

     

Panel Regular      
Slab Regular      
Wood 
Laminate 

     

Byfold - Closet      
Glazing     $ 
      
  (7) Cost (-) / 

Revenue (+) 
  $ 
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2.8 CANADIAN GOVERNMENTAL DEPARTMENTS CHIEF RESPONSIBILITY FOR THE 

ENVIRONMENT 

.1 Schedule E - Government Chief Responsibility for the Environment: 
 
Province Address General Inquires Fax 
Québec Ministère de 

l'Environnement et de la 
Faune, Siège social 
150, boul, René-
Lévesque Est Québec 
QC G1R 4Y1 

418-643-3127 
800-561-1616 

418-646-5974 

 Conseil de la 
conservation et de 
l'environnement  800, 
place d'Youville, 19e 
étage Québec QC G1R 
3P4 

418-643-3818  

END OF SECTION 
 


