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PART 1 GENERAL 

1.1 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at locations 
other than Place of Work, allow access to such Work whenever it is in progress. 

.2 Give timely notice requesting inspection if Work is designated for special tests, inspections or 
approvals by Departmental Representative instructions, or law of Place of Work. 

.3 If Contractor covers or permits to be covered Work that has been designated for special tests, 
inspections or approvals before such is made, uncover such Work, have inspections or tests 
satisfactorily completed and make good such Work. 

1.2 INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies will be engaged by Departmental Representative for 
purpose of inspecting and/or testing portions of Work. Cost of such services will be borne by 
Departmental Representative. 

.2 Allocated costs: to Section  01 21 00 - Allowances. 

.3 Provide equipment required for executing inspection and testing by appointed agencies. 

.4 Employment of inspection/testing agencies does not relax responsibility to perform Work in 
accordance with Contract Documents. 

.5 If defects are revealed during inspection and/or testing, appointed agency will request additional 
inspection and/or testing to ascertain full degree of defect. Correct defect and irregularities as 
advised by Departmental Representative at no cost to Departmental Representative. Pay costs 
for retesting and re-inspection. 

1.3 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication plants. 

.2 Co-operate to provide reasonable facilities for such access. 

1.4 PROCEDURES 

.1 Notify appropriate agency Departmental Representative in advance of requirement for tests, in 
order that attendance arrangements can be made. 

.2 Submit samples and/or materials required for testing, as specifically requested in specifications. 
Submit with reasonable promptness and in orderly sequence to not cause delays in Work. 
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.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 
sufficient space to store and cure test samples. 

1.5 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products or 
damage and whether incorporated in Work or not, which has been rejected by Departmental 
Representative as failing to conform to Contract Documents. Replace or re-execute in 
accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements promptly. 

.3 If, in opinion of Departmental Representative, it is not expedient to correct defective Work or 
Work not performed in accordance with Contract Documents, Owner will deduct from Contract 
Price difference in value between Work performed and that called for by Contract Documents, 
amount of which will be determined by Departmental Representative. 

1.6 REPORTS 

.1 Submit 4 copies of inspection and test reports to Departmental Representative. 

.2 Provide copies to manufacturer or fabricator of material being inspected or tested. 

1.7 TESTS AND MIX DESIGNS 

.1 Furnish test results and mix designs as requested. 

.2 Cost of tests and mix designs beyond those called for in Contract Documents or beyond those 
required by law of Place of Work will be appraised by Departmental Representative and may be 
authorized as recoverable. 

1.8 MOCK-UPS 

.1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of Sections 
required to provide mock-ups. 

.2 Construct in locations as acceptable to Departmental Representative. 

.3 Prepare mock-ups for Departmental Representative's review with reasonable promptness and 
in orderly sequence, to not cause delays in Work. 

.4 Failure to prepare mock-ups in ample time is not considered sufficient reason for extension of 
Contract Time and no claim for extension by reason of such default will be allowed. 

.5 If requested, Departmental Representative  will assist in preparing schedule fixing dates for 
preparation. 

.6 Remove mock-up at conclusion of Work or when acceptable to Departmental Representative. 
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.7 Mock-ups may remain as part of Work. 

.8 Specification section identifies whether mock-up may remain as part of Work or if it is to be 
removed and when. 

1.9 MILL TESTS 

.1 Submit mill test certificates as requested. 

1.10 EQUIPMENT AND SYSTEMS 

.1 Submit adjustment and balancing reports for mechanical, electrical and building equipment 
systems. 

END OF SECTION 

 


