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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 01 00 10 – General Instructions. 

1.2 REFERENCES 

.1 CSA International 

.1 CSA S350-M1980(R2003), Code of Practice for Safety in Demolition of 

Structures. 

.2 U.S. Environmental Protection Agency (EPA)/Office of Water 

.1 EPA 832/R-92-005, Storm Water Management for Construction Activities: 

Developing Pollution Prevention Plans and Best Management Practices. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures and 01 74 21 - 

Construction/Demolition Waste Management Disposal. 

.2 Submit demolition drawings: 

.1 Submit for review and approval by Departmental Representative shoring and 

underpinning drawings stamped and signed by professional engineer registered 

or licensed in the Province of Ontario, Canada, showing proposed method. 

.3 Sustainable Design Submittals: 

.1 Construction Waste Management: 

.1 Submit project Waste Management Plan Waste Reduction Workplan 

highlighting recycling and salvage requirements. 

.2 Submit calculations on end-of-project recycling rates, salvage rates, and 

landfill rates demonstrating that 90 - 95% of construction wastes were 

recycled or salvaged. 

1.4 SITE CONDITIONS 

.1 Review "Designated Substance Report" and take precautions to protect environment. 

.2 If material resembling spray or trowel-applied asbestos or other designated substance 

listed as hazardous be encountered, stop work, take preventative measures, and notify 

Departmental Representative immediately. 

.1 Proceed only after receipt of written instructions have been received from 

Departmental Representative. 

.3 Notify Departmental Representative before disrupting buildings’ access or services. 

Part 2 Products 

.1 Not used. 
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Part 3 Execution 

3.1 EXAMINATION 

.1 Inspect buildings with Departmental Representative and verify extent and location of 

items designated for removal, disposal, alternative disposal, recycling, salvage and items 

to remain. 

.2 Locate and protect utilities. Preserve active utilities traversing site in operating condition. 

.3 Notify and obtain approval of utility companies before starting demolition. 

.4 Disconnect, cap, plug or divert, as required, existing public utilities within the property 

where they interfere with the execution of the work, in conformity with the requirements 

of the authorities having jurisdiction. Mark the location of these and previously capped or 

plugged services on the site and indicate location (horizontal and vertical) on the record 

drawings. Support, shore up and maintain pipes and conduits encountered. 

.1 Immediately notify Departmental Representative and utility company concerned 

in case of damage to any utility or service, designated to remain in place. 

.2 Immediately notify the Departmental Representative should uncharted utility or 

service be encountered, and await instruction in writing regarding remedial 

action. 

3.2 PREPARATION 

.1 Protection of In-Place Conditions: 

.1 Prevent movement, settlement, or damage to adjacent utilities, and parts of 

building to remain in place. Provide bracing and shoring required. 

.2 Keep noise, dust, and inconvenience to occupants to minimum. 

.3 Protect building systems, services and equipment. 

.4 Provide temporary dust screens, covers, railings, supports and other protection as 

required. 

.5 Do Work in accordance with Division 01 – General Requirements. 

.2 Demolition/Removal: 

.1 Remove items as indicated. 

.2 Remove parts of existing building to permit new construction. 

.3 Trim edges of partially demolished building elements to tolerances as defined by 

Departmental Representative to suit future use. 

3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 00 10 - General Instructions. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 00 10 - General Instructions. 

.3 Refer to demolition drawings and specifications for items to be salvaged for reuse. 

.4 Waste Management: separate waste materials in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal. 
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.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

END OF SECTION 


