

ADDENDUM # 4	ADDENDA N° 4
Eardley Road Slope Stability and Drainage Improvements Church Hill Picnic Area, Gatineau Park	Travaux de stabilité de pente et d'amélioration au drainage près du Chemin Eardley Aire de piquenique Church Hill, Parc de la Gatineau
NCC tender file # AL1514	Dossier de soumission de la CCN no. AL1514
12-Jun-14	2014/06/12
The following shall be read in conjunction with and shall form an integral part of the Tender / Proposal and Contract Documents:	Ce qui suit doit être interprété comme faisant partie intégrante de la proposition/appel d'offres et des documents relatifs au contrat:
<ol style="list-style-type: none"> The bid closing date and time is extended to June 19, 2014 at 3pm EDT. 	<ol style="list-style-type: none"> La clôture d'offre est prolongée au 19 juin 2014 à 15h00, HAE.

Allan Lapensée, Sr. Contract Officer / Agent principal aux contrats
 Procurement Services / Services d'approvisionnement
 National Capital Commission / Commission de la capitale nationale
 (613) 239-5678 ext/poste 5051;
allan.lapensee@ncc-ccn.ca