AREA OF WORK

DOOR, HARDWARE,
FRAME AND BLIND TO I
BE RETANED FOR L
REUSE. SEE DRAWING |
A6 DOOR SCHEDULE

DOOR AND HARDWARE TO 107,
BE RETAINED FOR REUSE.
SEE DRAWING A6 DOOR
SCHEDULE

CONTRACTOR TO CONFIRM
FIRE RATING OF DOOR &
FRAME ASSEMBLY.
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WCORER ROOM

n

CARPET TILE C1 TO BE REMOVED. MAKE
READY TO RECEIVE NEW FINISH.

RETAIN REQUIRED CARPET FOR PATCH &
REPAIR WHERE EXISTING ROOM 102
PARTITIONS ARE BEING REMOVED. REFER
TO DRAWING A2 CONSTRUCTION PLAN &
A5 FINISH PLAN FOR LOCATION.
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GENERAL NOTES:

1.

v

ON & REMOVAL PLAN

SCALE

: 1:100
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CONTRACTOR IS TO READ ARCHITECTURAL DRAWINGS IN CONJUNCTION WITH INVITATION TO TENDER AND NATION MASTER SPECIFICATION REFER FOR SECURITY

REQUIREMENTS.

2. DO NOT SCALE DIRECTLY FROM DRAWINGS.

3. MINIMUM CORRIDOR WIDTHS AS INDICATED MUST BE MAINTAINED AS REQUIRED BY BUILDING CODE STANDARDS.

4. ALL PRINTS OF PLANS, DIGITAL FILES AND SPECIFICATIONS ARE THE PROPERTY OF PWGSC AND MUST BE RETURNED AT THE COMPLETION OF WORK, OR UPON
REQUEST.

5. FINAL DATE NOTED ON DRAWINGS TO SUPERSEDE ALL PREVIOUS DRAWINGS ISSUED.

6. HOT WORKS PERMITS IS REQUIRED FOR ANY SOLDERING, WELDING, CUTTING OR SPARK/HEAT CREATING PROCESS.

7. CONTRACTOR TO PROVIDE SCHEDULE TO THE DEPARTMENTAL REPRESENTATIVE FOR CO—ORDINATION OF FIRE ALARM, BUILDING SERVICES SHUTDOWN ETC.

8. CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DAMAGES TO SURFACES, FINISHES AND MATERIALS DUE TO THE WORK UNDER THIS CONTRACT AND BEAR ALL
COSTS INCURRED TO MAKE GOOD, REPAIR OR REPLACE SAME TO DEPARTMENTAL REPRESENTATIVE'S SATISFACTION.

9. FURNITURE NOT IN CONTRACT.

10. SHOULD IT APPEAR THAT ANY PART OF WORK IS NOT SUFFICIENTLY DETAILED ON THE DRAWINGS, THE CONTRACTOR SHOULD REQUEST CLARIFICATION FROM

DEPARTMENTAL. REPRESENTATIVE.

11. FINAL CLEANING SHALL INCLUDE THE CLEANING OF DIFFUSERS/RETURN GRILLS AS NEEDED TO MAKE READY FOR CLIENTS OCCUPANCY.
12. COSTS INVOLVED IN MATERIAL DELIVERY OR DEBRIS REMOVAL SHALL BE CONTRACTOR'S RESPONSIBILITY.

DEMOLITION NOTES:

1.

ERECT AND MAINTAIN DUSTPROOF PARTITIONS AS REQUIRED TO PREVENT SPREAD OF DUST, FUMES AND SMOKE TO OTHER PARTS OF THE BUILDING. ON COMPLETION

2nd FLOOR KITCHENETTE, FAUCET HAND STERILIZER DISPENSER & CORK BOARD TO BE REMOVED AND MADE READY TO RE—INSTALLATION IN ROOM 104. NOTE:

MODIFICATION TO THE EXISTING MILLWORK IS REQUIRED. SEE DRAWING A6 FOR DETAILS. |

2nd FLOOR LAN ROOM SERVICES AND EQUIPMENT TO BE REMOVED AND RE-INSTALLATION IN ROOM 103. REFER TO ENGINEER'S DRAWINGS FOR ADDITIONAL

INFORMATION. |

SEE DRAWING A6, DOOR SCHEDULE FOR DOORS, HARDWARE & SIDELIGHTS TO BE RETAINED FOR REUSE.

3.1. CONTRACTOR TO REMOVE DOOR HARDWARE AND LOCK FROM DOORS NOT BEING REUSED AND HAND~-OVER TO DEPT. REPRESENTATVE, DOORS To BE
REMOVED FROM SITE BY CONTRACTOR. s

SEE DRAWING AS, FINISH PLAN FOR FLOORING FINISHES TO REMAIN AS—iS. PROTECT EXISTING FLOORING BY COVERING WITH A NON—STAINING BUILDING

MATERIAL. PROTECT THE INSTALLATION FROM ROLLING TRAFFIC BY USING SHEETS OF HARDBOARD OR PLYWOOD IN POTENTIALLY AFFECTED AREAS

DO NOT INTERFERE WITH ANY USE OF ADJACENT BUILDING PREMISES. |

CO—ORDINATE ACTMITIES WITH DEPARTMENTAL REPRESENTATIVE AND OBTAIN APPROVAL WHEN NECESSARY FOR SPECIAL DEMOLITION ACTMITIES CAUSING

DISTURBANCE TO OCCUPANTS. |

REMOVE PARTITIONS AND MAKE GOOD DAMAGED SURFACES TO MATCH ADJACENT SURFACES. PROVIDE DOORS COMPLETE WITH LOCKSETS. DO NOT BLOCK FIRE

EXITS AND/OR ACCESS TO EXITS. :

LEAVE SUBSTRATE SURFACES IN A SMOOTH, SOUND CONDITION, SUITABLE TO RECENE NEW FINISHES.

USE OF SOLVENT STRIPPERS SHALL BE PERFORMED WHEN THE BUILDING IS NOT OCCUPIED. ENSURE THAT PROPER VENTILATION PROCEDURES ARE FOLLOWED.

PATCH ALL DAMAGED SURFACES AND AREAS WHERE TENANT FIXTURES, FITTINGS AND EQUIPMENT WHERE REMOVED.

I*I-Puhlic Works and Travaux Publics et |
Government Services Services gouvemementaux
Canada Canada :
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23 Target Hill Road,
Chester, N.S., BOJ 1J0
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]
1 ISSUED FOR TENDER

revisions

project

BRIDGEWATER HRSDC
RE—FIT
77 DUFFERIN STREET
BRIDGEWATER
NOVA SCOTIA

drawing dessin

DEMOLITION & REMOVAL
PLAN

congu

designed 1(r1 )Y MOORE
date Feb 19, 2014

drawn  KELLY MOORE
date MAY 27, 2014

approve
ﬁ ? \ ka b ‘ .

Tender

THEA LUYPEN
PWGSC Project Manager

project number no. du projet

R.052379.002
A1 |

dessiné

approuvé

03))

Soumission

_-ﬁm

Administrateur de projets TPSGC

drawing no.

PWGSC

At (2004)

§ b ke | b ]

E—DRM/GDD-E: 474293



