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Part 1 General 

1.1 RELATED REQUIREMENTS 

1.2 REFERENCES 
.1 CSA International 

.1 CSA S350-M1980(R2003), Code of Practice for Safety in Demolition of 
Structures. 

.2 U.S. Environmental Protection Agency (EPA)/Office of Water 

.1 EPA 832/R-92-005, Storm Water Management for Construction Activities: 
Developing Pollution Prevention Plans and Best Management Practices. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 
.1 Submit in accordance with Section 01 33 00 - Submittal Procedures  

.2 Submit demolition drawings: 

.1 Construction Waste Management: 
.1 Submit project  Waste Reduction Workplan highlighting recycling 

and salvage requirements. 

1.4 SITE CONDITIONS 
.1 If material resembling spray or trowel-applied asbestos or other designated 

substance listed as hazardous be encountered, stop work, take preventative 
measures, and notify Departmental Representative immediately. 

.1 Proceed only after receipt of written instructions have been received from 
Departmental Representative  

.2 Notify Departmental Representative before disrupting building access or 
services. 

Part 2 Products 

2.1 NOT USED 
.1 Not used. 

Part 3 Execution 

3.1 EXAMINATION 
.1 Inspect building site with Departmental Representative and verify extent and 

location of items designated for removal, disposal, alternative disposal, recycling, 
salvage and items to remain. 
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.2 Locate and protect utilities. Preserve active utilities traversing site in operating 
condition. 

.3 Notify and obtain approval of utility companies before starting demolition. 

3.2 PREPARATION 
.1 Protection of In-Place Conditions: 

.1 Keep noise, dust, and inconvenience to occupants to minimum. 

.2 Protect building systems, services and equipment. 

.3 Provide temporary dust screens, covers, railings, supports and other 
protection as required. 

.4 Do Work in accordance with Section 01 35 29 - Health and Safety 
Requirements. 

.2 Demolition/Removal: 

.1 Remove items as indicated. 

.2 Remove parts of existing building to permit new construction. 

.3 Trim edges of partially demolished building elements to tolerances as 
defined by Departmental Representative to suit future use. 

3.3 CLEANING 
.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and 
equipment in accordance with Section 01 74 11 - Cleaning. 

.3 Refer to demolition drawings, door schedule and specifications for items to be 
salvaged for reuse. 

.4 Waste Management: separate waste materials for reuse recycling in accordance 
with Section 01 74 21 - Construction/Demolition Waste Management and 
Disposal . 

.1 Remove recycling containers and bins from site and dispose of materials 
at appropriate facility. 

END OF SECTION 


