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3.1

General
RELATED REQUIREMENTS

REFERENCES
CSA International

A CSA S350-M1980(R2003), Code of Practice for Safety in Demolition of
Structures.

U.S. Environmental Protection Agency (EPA)/Office of Water

A EPA 832/R-92-005, Storm Water Management for Construction Activities:
Developing Pollution Prevention Plans and Best Management Practices.

ACTION AND INFORMATIONAL SUBMITTALS

Submit in accordance with Section 01 33 00 - Submittal Procedures

Submit demolition drawings:

A Construction Waste Management:
A Submit project Waste Reduction Workplan highlighting recycling

and salvage requirements.
SITE CONDITIONS

If material resembling spray or trowel-applied asbestos or other designated
substance listed as hazardous be encountered, stop work, take preventative
measures, and notify Departmental Representative immediately.

A Proceed only after receipt of written instructions have been received from
Departmental Representative

Notify Departmental Representative before disrupting building access or
services.

Products

NOT USED

Not used.

Execution

EXAMINATION

Inspect building site with Departmental Representative and verify extent and
location of items designated for removal, disposal, alternative disposal, recycling,
salvage and items to remain.
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3.2

3.3

Locate and protect utilities. Preserve active utilities traversing site in operating
condition.

Notify and obtain approval of utility companies before starting demolition.

PREPARATION
Protection of In-Place Conditions:

A Keep noise, dust, and inconvenience to occupants to minimum.
2 Protect building systems, services and equipment.

3 Provide temporary dust screens, covers, railings, supports and other
protection as required.

4 Do Work in accordance with Section 01 35 29 - Health and Safety
Requirements.

Demolition/Removal:

A Remove items as indicated.
2 Remove parts of existing building to permit new construction.
3 Trim edges of partially demolished building elements to tolerances as

defined by Departmental Representative to suit future use.

CLEANING
Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.
A Leave Work area clean at end of each day.

Final Cleaning: upon completion remove surplus materials, rubbish, tools and
equipment in accordance with Section 01 74 11 - Cleaning.

Refer to demolition drawings, door schedule and specifications for items to be
salvaged for reuse.

Waste Management: separate waste materials for reuse recycling in accordance
with Section 01 74 21 - Construction/Demolition Waste Management and
Disposal .

A Remove recycling containers and bins from site and dispose of materials
at appropriate facility.
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