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Part1 GENERAL

11 RELATED SECTIONS.

Section 01 33 00 - Submittal Procedures.

Section 01 74 21 - Construction/Demolition Waste Management And Disposal.
Section 01 45 00 - Quality Control.

Section 01 35 43 - Environmental Procedures.

Section 01 35 29.06 - Health and Safety Requirements.

Section 31 23 33.01 - Excavating, Trenching and Backfilling.
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1.2 MEASUREMENT PROCEDURES.

A Demolition will be paid in a global prices, including removal of asphalt paving and concrete,
drainage structures and any other Works to be demolished.

13 DEFINITIONS
1 Demolition: rapid destruction of building following removal of hazardous materials.

2 Hazardous Materials: dangerous substances, dangerous goods, hazardous commaodities and
hazardous products, may include but not limited to: asbestos PCB's, CFC's, HCFC's poisons,
corrosive agents, flammable substances, ammunition, explosives, radioactive substances, or
other material that can endanger human health or well-being or environment if handled
improperly.

3 Waste Management Coordinator (WMC): contractor representative responsible for

supervising waste management activities as well as coordinating related, required submittal
and reporting requirements.

4 Waste Reduction Workplan (WRW): written report which addresses opportunities for
reduction, reuse, or recycling of materials. WRW is based on information acquired from
WA.

1.4 SUBMITTALS
A Submittals in accordance with Section 01 33 00 - Submittal Procedures.
2 Shop drawings.

1 Submit for approval drawings, diagrams or details showing sequence of demolition
work and supporting structures and underpinning, where required by authorities
having jurisdiction.

2 Submit drawings stamped and signed by qualified professional engineer registered or
licensed in Canada.

3 Hazardous Materials: provide description of Hazardous Materials and Notification of Filing
with proper authorities prior to beginning of Work as required.

A4 Waste Reduction Workplan: prior to beginning of Work on site submit detailed Waste
Reduction Workplan in accordance with Section 01 74 21 - Construction/Demolition Waste
Management And Disposal and indicate:

1 Descriptions of and anticipated quantities of materials to be salvaged reused,
recycled and landfilled.
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2 Schedule of selective demolition.
3 Number and location of dumpsters.
4 Anticipated frequency of tippage.
5 Name and address of haulers, waste facilities, waste receiving organizations.
5 Certificates: submit copies of certified weigh bills, bills of lading, receipts from authorized
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1.6

disposal sites and reuse and recycling facilities for material removed from site upon request
of Departmental Representative.

1 Written authorization from Departmental Representative is required to deviate from
haulers, facilities, receiving organizations listed in Waste Reduction Workplan.
QUALITY ASSURANCE

1 Regulatory Requirements: ensure Work is performed in compliance with CEPA, TDGA, and
applicable Provincial/Territorial regulations.

2 Site Meetings.

| Convene pre-installation meeting one week prior to beginning work of this Section in
accordance with Section 01 32 16.07 - Construction Progress Schedules - Bar
(GANTT) Chart to:

1 Verify project requirements.

2 Review installation and substrate conditions.

3 Co-ordination with other building subtrades.

A4 Review manufacturer's installation instructions and warranty requirements.
2 Arrange for site visit with Departmental Representative to examine existing site

conditions adjacent to demolition work, prior to start of Work.
Hold project meetings every month.

Ensure key personnel attend.

Reporting Requirements: WMC to complete.

WMC must provide written report on status of waste diversion activity at each
meeting.

T Departmental Representative will provide written notification of change to meeting
schedule established upon contract award 24 hours prior to scheduled meeting.

3 Health and Safety.
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A Do construction occupational health and safety in accordance with Section
01 35 29.06 - Health and Safety Requirements.

DELIVERY, STORAGE AND HANDLING

1 Perform Work in accordance with Section 01 35 43 - Environmental Procedures.
2 Storage and Protection.
1 Protect in accordance with Section 31 23 33.01 - Excavating, Trenching and
Backfilling.
2 Protect existing items designated to remain and items designated for salvage. In

event of damage to such items, immediately replace or make repairs to approval of
Departmental Representative and at no cost to Departmental Representative.

3 Remove and store materials to be salvaged, in manner to prevent damage.
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A4 Store and protect in accordance with requirements for maximum preservation of
material.

5 Handle salvaged materials as new materials.

3 Waste Management and Disposal.

1 Separate waste materials for reuse and recycling in accordance with Section 01 74 21
- Construction/Demolition Waste Management And Disposal.

2 Divert excess materials from landfill to site approved by Departmental
Representative.

3 Separate for reuse and recycling and place in designated containers Steel, Metal and
Plastic waste in accordance with Waste Management Plan.

A4 Place materials defined as hazardous or toxic in designated containers.

5 Handle and dispose of hazardous materials in accordance with CEPA and Regional
and Municipal regulations.

.6 Label location of salvaged material's storage areas and provide barriers and security
devices.

T Ensure emptied containers are sealed and stored safely.

8 Source separate for recycling materials that cannot be salvaged for reuse including
wood, metal, concrete and asphalt, and gypsum.

9 Remove materials that cannot be salvaged for reuse or recycling and dispose of in

accordance with applicable codes at licensed facilities.

1.7 SITE CONDITIONS

A Site Environmental Requirements.
| Perform work in accordance with Section 01 35 43 - Environmental Procedures.
2 Ensure that selective demolition work does not adversely affect adjacent
watercourses, groundwater and wildlife, or contribute to excess air and noise
pollution.
3 Do not dispose of waste of volatile materials including but not limited to, mineral

spirits, oil, petroleum based lubricants, or toxic cleaning solutions into watercourses,
storm or sanitary sewers.

1 Ensure proper disposal procedures are maintained throughout the project.
4 Do not pump water containing suspended materials into watercourses, storm or
sanitary sewers or onto adjacent properties.
5 Control disposal or runoff of water containing suspended materials or other harmful

substances in accordance with local authorities as directed by Departmental
Representative.

.6 Protect trees, plants and foliage on site and adjacent properties where indicated.
2 Existing Conditions.
1 Remove contaminated or hazardous materials as directed by Departmental

Representative from site, prior to start of demolition Work, and dispose of at
designated disposal facilities in safe manner in accordance with TDGA and other
applicable regulatory requirements.
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1.8 SCHEDULING

A Employ necessary means to meet project time lines without compromising specified
minimum rates of material diversion.

1 Notify Departmental Representative in writing when unforeseen delays occur.

Part2 PRODUCTS

2.1 EQUIPMENT

1 Leave machinery running only while in use, except where extreme temperatures prohibit
shutting machinery down.

Part3 EXECUTION

3.1 PREPARATION

1 Inspect site with Departmental Representative land verify extent and location of items
designated for removal, disposal, alternative disposal, recycling, salvage and items to remain.

2 Locate and protect utilities. Preserve active utilities traversing site in operating condition.

3 Notify and obtain approval of utility companies before starting demolition.

3.2 REMOVAL OF HAZARDOUS WASTES

1 Remove contaminated or dangerous materials defined by authorities having jurisdiction,
relating to environmental protection, from site and dispose of in safe manner to minimize
danger at site or during disposal.

3.3 REMOVAL OPERATIONS

1 Remove items as indicated.
2 Do not disturb items designated to remain in place.
3 Excavate at least 300 mm below pipe invert, when removing pipes under existing or future
pavement area.
A4 Salvage.
1 Items to be salvaged: minimum rate objective of diversion: 100%.
2 Dismantle items containing materials for salvage and stockpile salvaged materials at
locations as indicated.
5 Disposal of Material.
1 Dispose of materials not designated for salvage or reuse on site as instructed by
Departmental Representative at authorized facilities approved in Waste Reduction
Workplan.
2 Trim disposal areas to approval of Departmental Representative.
.6 Backfill.
1 Backfill in areas as indicated and in accordance with Section 31 23 33.01 -

Excavating, Trenching and Backfilling.
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3.4 STOCKPILING

A Label stockpiles, indicating material type and quantity.
2 Designate appropriate security resources/measures to prevent vandalism, damage and theft.
3 Locate stockpiled materials convenient for use in new construction to eliminate double

handling wherever possible.

4 Stockpile materials designated for alternate disposal in location which facilitates removal
from site and examination by potential end markets, and which does not impede disassembly,
processing, or hauling procedures.

3.5 REMOVAL FROM SITE

1 Remove stockpiled material as directed by Departmental Representative, when it interferes
with operations of project.

2 Remove stockpiles of like materials by alternate disposal option once collection of materials
is complete.
3 Transport material designated for alternate disposal using approved haulers, facilities,

receiving organizations listed in Waste Reduction Workplan and in accordance with
applicable regulations.

1 Written authorization from Departmental Representative is required to deviate from
haulers, facilities, receiving organizations listed in Waste Reduction Workplan.

4 Dispose of materials not designated for alternate disposal in accordance with applicable
regulations.

1 Disposal Facilities: approved and listed in Waste Reduction Workplan.

2 Written authorization from Departmental Representative is required to deviate from
disposal facilities listed in Waste Reduction Workplan.

3.6 RESTORATION

1 Restore areas and existing works outside areas of demolition to conditions that existed prior
to beginning of Work.

2 Use soil treatments and procedures which are not harmful to health, are not injurious to
plants, and do not endanger wildlife, adjacent water courses or ground water.

3.7 CLEANING

A Remove debris, trim surfaces and leave work site clean, upon completion of Work
A Use cleaning solutions and procedures which are not harmful to health, are not
injurious to plants, and do not endanger wildlife, adjacent water courses or ground
water.

END OF SECTION
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Part 1 - GENERAL
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1.2

1.3

RELATED SECTIONS

A1
2
3

Section 32 01 11.02 — Repair of pavement cracks
Section 32 11 16.01 — Granular Sub-base
Section 32 11 23 — Aggregate Base Course

MEASUREMENT PROCEDURES

A1

Removal of existing asphalt pavement will be measured in square metres of surface actually
removed regardless of depth removed or number of operations required.

Payment under this item will include operations involved in removing, hauling and
stockpiling designated pavement and cleaning of remaining pavement surface.

Scarification and asphalt removal needed for crack repairs is not paid under this section; the
price for these asphalt removal operations shall be included in the crack repair Works, as
indicated in section 32 01 11.02 — Repair of pavement cracks.

WASTE MANAGEMENT AND DISPOSAL

1

If Contractor does not find a disposal site at Schefferville in accordance with local
regulations concerning removed asphalt paving, Contractor must think that he will have to
bring the removed paving back by train to an approved disposal site.

Separate waste materials for reuse and recycling in accordance with Section 01 74 21 —
Construction/demolition waste management and disposal.

Part 2 - PRODUCTS

2.1

EQUIPMENT

1

Use cold milling, planning or grinding equipment with automatic grade controls capable of
operating from stringline, and capable of removing part of pavement surface to depths or
grades indicated.

Part 3- EXECUTION

3.1

3.2

PREPARATION

A Prior to beginning removal operation, inspect and verify with Departmental Representative
areas, depths and lines of asphalt pavement to be removed.
PROTECTION
| Protect existing pavement not designated for removal, light units and structures from

damage. In event of damage, immediately replace or make repairs to approval of
Departmental Representative at no additional cost.
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3.3 REMOVAL

A Remove existing asphalt pavement to lines and grades as indicated.

2 Use equipment and methods of removal and hauling which do not damage or disturb
underlying pavement.

3 Prevent contamination of removed asphalt pavement by topsoil, underlying gravel or other
materials.

4 Provide for suppression of dust generated by removal process.

Dispose of removed pavement at location indicated by Departmental Representative.

3.4 STOCKPILING OF MATERIAL

1 Removed asphalt pavement which is to be used as Sub-base backfill under this contract may
be stockpiled at designated location by Departmental Representative.

3.5 FINISH TOLERANCE

1 Finished surfaces in areas where asphalt pavement has been removed to be within 15 mm of
grade specified but not uniformly high or low.

3.6 SWEEPING

1 Sweep remaining asphalt pavement surfaces clean of debris resulting from removal
operations using rotary power brooms and hand brooming as required.

END OF SECTION
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