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1.1 ACCESS gt
.2
1.2 CONTRACTOR'S .1

SITE QFFICE

1.3 DEPARTMENTAL .1
REPRESENTATIVE'S
SITE OFFICE

Provide and maintain adequate access to
project site.

Maintain access roads for duration of
contract and make good damage resulting from
Contractors' use of roads.

Be responsible for and provide own site
office, if required, including electricity,
heat, lights and telephone. Locate site office
as directed by Departmental Representative.

Provide or construct a separate site office
for the use of the Departmental Representative
and the Site Representative. The building must
be in place prior to commencement of work.

Provide heating system to maintain 22°C
inside temperature at -20°C outside
temperature.

The building will be approximately 2400 mm x
3600 mm. It will have a suitable frame covered
with a weatherproof siding and lined with
plywood or other approved material. The floor
will be of 19 mm thick material. It will be
provided with suitable window with at least

1 m* of glass and arranged to provide at least
0.5 m? of screened opening. The door will be
fitted with a lockset and 2 keys.

The office will be equipped with a drafting
chair and a 200 mm x 1500 mm table having a
hinged, smooth wooden top suitable for
drafting.

Install electrical lighting system to provide
minimum 750 lux using surface mounted,
shielded commercial fixtures with 10% upward
light component.

Maintain office in clean condition.
Arrange and pay for telephone and facsimile

machine in the Departmental Representative's
Office for Site Representative's exclusive
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1.3

REPRE

SITE
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DEPARTMENTAL
SENTATIVE'S
QOFFICE
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1.4

SANITARY

FACILITIES

1.5

POWER

1.6 WATER SUPPLY

1.7

SCAFFOLDING

.7

.1

.1

(Cont'd)

use. Long distance calls or faxes placed on
this phone by the Departmental Representative
or the Site Representative will be paid by the
Departmental Representative.

Contractor may, on approval of Departmental
Representative, provide cellular or mobile
phone. If approval to use cellular or mobile
phone is granted, be responsible for all
services, airtime, license and network access
fees, and all other fees or charges required
to utilize the phone as intended by the
manufacturer.

Provide sanitary facilities for work force in
accordance with governing regulations and
ordinances.

Post notices and take such precautions as
required by local health authorities. Keep
area and premises in sanitary condition.

Arrange, pay for and maintain temporary
electrical power supply in accordance with
governing regulations and ordinances.

Supply and install all temporary facilities
for power such as pole lines and underground
cables to approval of local power supply
authority.

Arrange, pay for and maintain temporary water
supply in accordance with governing
regulations and ordinances.

Design, construct and maintain scaffolding in
rigid, secure and safe manner in accordance
with CAN/CSA-5269.2-MB7 (R2003).

Erect scaffolding independent of walls.
Remove when no longer required.
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1.8 CONSTRUCTION .1 Contractor or subcontractor advertisement
SIGN AND NOTICES signboards are not permitted on site.

w2 Only notices of safety or instructions are
permitted on site.

.3 Safety and Instruction Signs and Notices:
il Signs and notices for safety and
instruction shall be in both official
languages. Graphic symbols shall conform to
CAN/CSA-2321-96 (R2001).

.4 Maintenance and Disposal of Site Signs:
.1 Maintain approved signs and notices in
good condition for duration of project and
dispose of off site on completion of project
or earlier if directed by Departmental

Representative.
1.9 REMOVAL OF .1 Remove temporary facilities from site when
TEMPORARY directed by Departmental Representative.

FACILITIES

END



