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Addenda No. G-1 

Owner :  Public Works and governmental services Canada 

Project :  Standardization of the Airport, Sept-Îles 

File number :  ARAA-00028394 

Emission :  2014-06-18 

The following changes in the tender documents are effective immediately. This addendum will form part of the 
contract documents. In case of descrepancies, the french version shall prevail. 
 
This addenda counts 9 pages. 
 
This addenda is part of the tender documents and modify it in the following way : 
 
 
1. AM-1 Mechanical Quote 

1.1 The section 000110 should be read like this : 
 

Section number Section title Page number  

000107 Seals and Signatures Page  

011100 Summary of works 5 

011101 General information about work 5 

012900 Payment procedures 3 

01321606 Construction Progress Schedule – Critical path method 10 

01321607 Construction Progress Schedules – Bar (Gantt) chart 3 

http://www.exp.com/
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Section number Section title Page number  

01351313 Special Procedures for Airport Facilities 1 

01352906 Health and Safety Requirements 4 

013535 DND Fire Safety Requirements 3 

013543 Environmental Procedures 4 

014100 Regulatory Requirements 1 

014500 Quality Control 3 

015100 Temporary utilities 3 

015200 Construction facilities 5 

015600 Temporary Barriers and Enclosure  3 

017300 Execution Requirements 2 

017411 Cleaning 3 

017421 Construction-Demolition Waste Management and disposal 10 

019131 Commissioning (CX) Plan 8 

024199 Demolition for minor works 2 

051223 Structural steel for Buildings 6 

055000 Metal Fabrications 10 

142006 Passenger Elevators  8 

230529 Hangers and Supports for HVAC Piping and Equipment 6 

230713 Duct Insulation  8 

230933 Electric and Electronic Control System for HVAC 2 

233713 Diffusers, registers and grilles 3 

235100 Breeching, Chimneys and Stacks (This section has been removed of 
the contract.) 

4 
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Section number Section title Page number  

235200 Heating Boilers (This section has been removed of the contract.) 5 

237400 Packaged Outdoor HVAC Equipment 13 

260521 Wires and cables (0-1000V) 15 

260529 Hangers and Support for Electrical Systems 2 

260533 Raceway and Boxes for Electrical Systems 3 

261301 Isolating Switches to 15 kV 2 

265000 Lighting 3 

 
1.2 In the section 000110, the drawing table has been modified to this one : 
 

Q161Q694E020 Page titre et légende / Title page and legend 

Q161Q694E021 Plan du rez-de-chaussée / Ground floor plan 

Q161Q689E022 Ascenseur/Elevator  

Q161Q689E023 Notes générales (Français)/General Notes (French 
version) 

Q161Q689E024 Notes générales (anglais)/General notes (english 
version 

Q161Q689M025 Mécanique ventilation Page titre et légende / 
Mechanical ventilation Title page and legend 

Q161Q689M026 Plan Rez-de-chaussée, démantèlement (local 122 et 
150)/Ground floor drawing, dismantling (room 122 and 
150) 

Q161Q689M027 Plan rez-de-chaussée et toiture (local 122) nouveau/ 
Ground floor and roof drawing (room 122) new 

Q161Q689M028 Plan rez-de-chaussée et toiture, local 150, nouveau/ 
Ground floor and roof drawing (room 150) new 

Q161Q689M029 Mécanique ventilation, détails et notes / Mechanical 
ventilation, details and notes 
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Q161Q689M030 Mécanique ventilation, détails et notes/ Mechanical 
ventilation, details and notes 

Q161Q689M031 Mécanique ventilation , Notes françaises suite/ 
Mechanical ventilation, french notes, suite 

Q161Q689M032 Mécanique ventilation, English notes suite/ Mechanical 
ventilation, english notes suite 

Q161Q689M033 Mécanique Ascenseur Remplacement du cylindre 
Mechanical Elevator cylinder replacement  

Q161Q689M034 Mécanique Ascenseur Remplacement du cylindre, 
notes Mechanical Elevator Cylinder replacement, notes,  

Q161Q689M035 Mécanique Remplacement de la cheminée (section des 
travaux hors contrat)/ Mechanical Chimney 
Replacement (Section of work Off-contract) 

Q161Q689M036 Mécanique Chauffage, Notes cheminée, chaufferie, 
calorifugeage, évacuation de la génératrice (section des 
travaux hors contrat)/ Mechanical Heating, general 
notes chimney, heating insulation, generator exhaust 
(Section of work Off-contract) 

Q161Q689S001 Structure, Localisation générale et notes générales/ 
Structure, general localisation and general notes 

Q161Q689S002 Structure, Détails support unité de ventilation no1/ 
Structure, Ventilation unit no1 support, detail 

Q161Q689S003 Structure, Détails support unité de ventilation no1/ 
Structure, Ventilation unit no1 support, detail 

Q161Q689S004 Notes générales / general notes 

 
1.3 The section 230713 has been brought back in the contract, as it concerns the ventilation ducts, not the 

chimneys duct. 
 
1.4 The section 011100 to be write off and to be replaced by the section 011101. 
 
1.5 The section 011101, paragraph 1.4.1 has been completely removed upon PWGSC request. The version 

presented in the tender call was not up to date. The entrepreneur is pleased not to consider them in his 
tender. 
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1.6 In the section 011101, paragraph 1.3, the following information must be added : No site visit will be allowed. 
 
1.7 In the section 011101, paragraph 1.8, the following information must be added : the operation time at the 

airport is between 5 :00 to 23 :00. 
 
1.8 At the section 011101, paragraph 1.2.1, the following sentence should be read : The chimney and boiler 

works have been written off the contract upon PWGSC request. The entrepreneur shall take them in account 
in his tender. The elevator cylinder works, thought, are in the contract. 

 
1.9 At the section 013513.13, paragraph 1.2, the following informations must be added : The workers must be 

escorted in the restricted zones : the luggage rooms and the access on table side, according to PWGSC 
current procedures.  

 
1.10 At the section 013513.13, paragraph 1.2, the following information must be added : To close down planes 

manoeuver areas, the operations must be adjusted in advance et must be planned with the users and the 
operation plan. 

 
1.11 The section 015200, paragraph 1.10.4 must be written off as no office for the Ministry representatives and no 

field office will be installed. 
 
1.12 At the section 142006, paragraph 2.1.1, the following information must be corrected : The entrepreneur must 

ensure that the cylinder to be installed has a waterproof PVC protection sheave. 
 
1.13 At the section 142006, paragraph 2.3.2, the following information must be corrected : For each operation 

needing extra works, the entrepreneur must provide a written description of the works to be done, an hours 
budget to do the whole works and must get a written approbation before to proceed. The provided rates are 
also subject to PWGSC approval. All work causing damages to PWGSC properties must be corrected under 
the entrepreneur’s charge. 

 
1.14  At the section 142006, the tab 2.5 must be reformulated as follow : 
 

 If the conditions requires it, the floor, the walls and elevators entrances will be protected from the 

construction works. If special equipement is required for the normal scope of the reference work. If 

special equipments are required  for the boring of the ground or for the boring of contaminated soils, 

the entrepreneur will be responsible for all what is necessary as building protection in order to bring the 

special equiment on site, to use it and to remove it from the site. 

 To complete the precited installation, the entrepreneur must provide or do what follows. The price and 

the elevator’s entrepreneur works installation program are based on following conditions that must be 

fullfilled and must exist before and during the installation of the elevator equipment.   

 The entrepreneur is responsible for the boring, the cleaning, the removal and elimination 

of the waste resulting of the digging. 

 The entrepreneur must provide the electrical current needed by the welding works, the 

tools and the lifting and digging equipments until the end of the works. 
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 The entrepreneur must insure that, until the end of the works, the elevator entrepreneur 

and his representants have permanent access without restriction to the works site, 

during the normal opening time of the airport. 

 The entrepreneur must provide a storage place. This place must be big enough to allow 

the storage of the cylinder, the PVC sheath, oil, tools etc. during the works. It must be 

located near the field works. 

 The entrepreneur must certify that the bored cylinder hole is free of contaminant or 

obstacle. 

 The entrepreneur must provide the welding and oxycutting mandatory permits in the 

elevator sheath. 

 The entrepreneur must shut down and put back on all the smoke, fire or combustion 

detectors on the works site and that could be engage by the by the activities linked to 

the works. 

 The digging and cleaning of the hole mist be included in tender.  

 All works to be done on regular time.  

2. AE-1, Addenda to electrical quote 
 
2.1 Drawing E021/24 

 

 The description of the red audible signal has been added, this equipment to be provided by the 

entrepreneur. 

 The description of the limit switch has been added, this equipment to be provided by the entrepreneur. 

 Important note #1 has been modified, location of the PP-1 is precised as the panel type. 

 The important note #3has been modified, the name of the emergency panel for the plugging of the gaz 

detectors and the ventilation control units has been added. 

2.2 Drawing E04/05 

 

 Article 3.1 has been modified. 

 Article 14.1.6 has been modified. 

2.3 Drawing E05/05 

 

 The article 3.1 has been modified. 

 The article 14.1.6 has been modified. 

 
2.4 At the section 011101, paragraph 1.4.4, the electrical plugging and the commissionning are part of the 

contract 
 
2.5 At the section 260521, the whole paragraph 1.22 must be removed.  
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2.6 At the section 260521, the following informations must be added : 
 

 The panel PP1 is located in the basement, near the column B12, under the 122 room. The 

entrepreneur can use the circuits 21 and 23.  The entrepreneur must provide and install a breaker 

Type « NJL », with 400A casing, 600V, 3 phases, adjusted to 100A. One breaker per unit must be 

installed. 

 The supply 120V and breakers 15A-1P to be provided with the locker in closed position. The panel 

PUS-1 is from the company FPE, model NBLP and is located in the electrical room basement, near the 

axis B14. 

 The existing cabinets have been provided by Montel, which have ceased his activities since. 

Everything added in those cabinets must be built in OEM mode and CSA certified.  

 The red signals of the gas detectors must have a horn and will be provided and plugged by the 

entrepreneur. 

 All cables to be installed in pipes with NEMA EMT walls or in Teck 90. 

 
2.7 At the section 260521, paragraph 2.14, the following point must be added : The conformity verification to be 

done by the company QPS Evaluation services, A/S Michel Desjardins, 514-910-9909 or equivalent approved 
by the Minestry Representative. 

 
2.8 At the section 260521, paragraph 1.2.3.5, the following information must be added : The red signals indicate 

gas presence, their activation must be verified with the system tests. 
 
2.9 The antenna to be moved is visible on the following picture. The same conductor is to be used. Disconnect 

the antenna for the time of the installation, and reinstall it after. The new location must use the same 
conductor. 

 

Antenna to be relocalized. 
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2.10 At the section 230933, paragraph 2.1 to be modified as following : The adding of the controller must be 

integrated to the building management system (Honeywell with building management software by EBI). The 
entrepreneur must eliminate the ghost control loops that can cause a conflict. 

 
2.11 At the section 237400, paragraph 2.2.2.1 : The controllers must be Honeywell labeled and compatible with the 

existing EBI Building management system, unlike the Johnson control written before. 
 
2.12 For clarity purpose, it is preferable to keep the section 260521 (gas detection system), part 2.17 with the 

wiring section rather than to transfer in the 237400 section. 
 
 
 
 
Prepared by : 
 
 
 
 
 
Michaël Morin, eng.  
Mechanical Engineer 
OIQ number : 146043 
 
 
 
MM/vb 
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