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Addenda No. G-1

Owner : Public Works and governmental services Canada
Project : Standardization of the Airport, Sept-iles
File number: ARAA-00028394

Emission : 2014-06-18

The following changes in the tender documents are effective immediately. This addendum will form part of the
contract documents. In case of descrepancies, the french version shall prevail.

This addenda counts 9 pages.

This addenda is part of the tender documents and modify it in the following way :

1. AM-1 Mechanical Quote

1.1 The section 000110 should be read like this :

Section number Section title Page number
000107 Seals and Signatures Page

011100 Summary of works 5
011101 General information about work 5
012900 Payment procedures 3
01321606 Construction Progress Schedule - Critical path method 10
01321607 Construction Progress Schedules — Bar (Gantt) chart 3
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Section number

01351313

01352906

013535

013543

014100

014500

015100

015200

015600

017300

017411

017421

019131

024199

051223

055000

142006

230529

230713

230933

233713

235100
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Section title
Special Procedures for Airport Facilities
Health and Safety Requirements
DND Fire Safety Requirements
Environmental Procedures
Regulatory Requirements
Quality Control
Temporary utilities
Construction facilities
Temporary Barriers and Enclosure
Execution Requirements
Cleaning
Construction-Demolition Waste Management and disposal
Commissioning (CX) Plan
Demolition for minor works
Structural steel for Buildings
Metal Fabrications
Passenger Elevators
Hangers and Supports for HVAC Piping and Equipment
Duct Insulation
Electric and Electronic Control System for HVAC
Diffusers, registers and grilles

Breeching, Chimneys and Stacks (This section has been removed of
the contract.)
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Section number

235200

237400

260521

260529

260533

261301

265000

Les Services exp inc.

Public Works and governmental services Canada
File number: ARAA-00028394
Emission : June 20" 2014

Section title Page number
Heating Boilers (This section has been removed of the contract.) 5
Packaged Outdoor HVAC Equipment 13
Wires and cables (0-1000V) 15
Hangers and Support for Electrical Systems 2
Raceway and Boxes for Electrical Systems 3
Isolating Switches to 15 kV 2
Lighting 3

1.2 In the section 000110, the drawing table has been modified to this one :

Q161Q694E020 Page titre et Ilégende / Title page and legend

Q161Q694E021 Plan du rez-de-chaussée / Ground floor plan

Q161Q689E022 Ascenseur/Elevator

Q161Q689E023 Notes générales (Francais)/General Notes (French
version)

Q161Q689E024 Notes générales (anglais)/General notes (english
version

Q161Q689M025 Mécanique ventilation Page titre et Iégende /
Mechanical ventilation Title page and legend

Q161Q689M026 Plan Rez-de-chaussée, démantélement (local 122 et
150)/Ground floor drawing, dismantling (room 122 and
150)

Q161Q689M027 Plan rez-de-chaussée et toiture (local 122) nouveau/
Ground floor and roof drawing (room 122) new

Q161Q689M028 Plan rez-de-chaussée et toiture, local 150, nouveau/
Ground floor and roof drawing (room 150) new

Q161Q689M029 Mécanique ventilation, détails et notes / Mechanical

ventilation, details and notes
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Q161Q689M030

Mécanique ventilation, détails et notes/ Mechanical
ventilation, details and notes

Q161Q689M031

Mécanique ventilation , Notes frangaises suite/
Mechanical ventilation, french notes, suite

Q161Q689M032

Mécanique ventilation, English notes suite/ Mechanical
ventilation, english notes suite

Q161Q689M033

Mécanique Ascenseur Remplacement du cylindre
Mechanical Elevator cylinder replacement

Q161Q689M034

Mécanique Ascenseur Remplacement du cylindre,
notes Mechanical Elevator Cylinder replacement, notes,

Q161Q689M035

Mécanique Remplacement de la cheminée (section des
travaux hors contrat)/ Mechanical Chimney
Replacement (Section of work Off-contract)

Q161Q689M036

Mécanique Chauffage, Notes cheminée, chaufferie,
calorifugeage, évacuation de la génératrice (section des
travaux hors contrat)/ Mechanical Heating, general
notes chimney, heating insulation, generator exhaust
(Section of work Off-contract)

Q161Q689S001

Structure, Localisation générale et notes générales/
Structure, general localisation and general notes

Q161Q689S002

Structure, Détails support unité de ventilation no1/
Structure, Ventilation unit no1 support, detail

Q161Q689S003

Structure, Détails support unité de ventilation no1/
Structure, Ventilation unit no1 support, detail

Q161Q689S004

Notes générales / general notes

1.3 The section 230713 has been brought back in the contract, as it concerns the ventilation ducts, not the

chimneys duct.

1.4 The section 011100 to be write off and to be replaced by the section 011101.

1.5 The section 011101, paragraph 1.4.1 has been completely removed upon PWGSC request. The version
presented in the tender call was not up to date. The entrepreneur is pleased not to consider them in his

tender.
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1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

1.14

Les Services exp inc.

Public Works and governmental services Canada
File number: ARAA-00028394
Emission : June 20" 2014

In the section 011101, paragraph 1.3, the following information must be added : No site visit will be allowed.

In the section 011101, paragraph 1.8, the following information must be added : the operation time at the
airport is between 5 :00 to 23 :00.

At the section 011101, paragraph 1.2.1, the following sentence should be read : The chimney and boiler
works have been written off the contract upon PWGSC request. The entrepreneur shall take them in account
in his tender. The elevator cylinder works, thought, are in the contract.

At the section 013513.13, paragraph 1.2, the following informations must be added : The workers must be
escorted in the restricted zones : the luggage rooms and the access on table side, according to PWGSC
current procedures.

At the section 013513.13, paragraph 1.2, the following information must be added : To close down planes
manoeuver areas, the operations must be adjusted in advance et must be planned with the users and the
operation plan.

The section 015200, paragraph 1.10.4 must be written off as no office for the Ministry representatives and no
field office will be installed.

At the section 142006, paragraph 2.1.1, the following information must be corrected : The entrepreneur must
ensure that the cylinder to be installed has a waterproof PVC protection sheave.

At the section 142006, paragraph 2.3.2, the following information must be corrected : For each operation
needing extra works, the entrepreneur must provide a written description of the works to be done, an hours
budget to do the whole works and must get a written approbation before to proceed. The provided rates are
also subject to PWGSC approval. All work causing damages to PWGSC properties must be corrected under
the entrepreneur’s charge.

At the section 142006, the tab 2.5 must be reformulated as follow :

— Ifthe conditions requires it, the floor, the walls and elevators entrances will be protected from the
construction works. If special equipement is required for the normal scope of the reference work. If
special equipments are required for the boring of the ground or for the boring of contaminated soils,
the entrepreneur will be responsible for all what is necessary as building protection in order to bring the
special equiment on site, to use it and to remove it from the site.

— To complete the precited installation, the entrepreneur must provide or do what follows. The price and
the elevator’s entrepreneur works installation program are based on following conditions that must be
fullfilled and must exist before and during the installation of the elevator equipment.

o The entrepreneur is responsible for the boring, the cleaning, the removal and elimination
of the waste resulting of the digging.

o The entrepreneur must provide the electrical current needed by the welding works, the
tools and the lifting and digging equipments until the end of the works.
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2.5
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Public Works and governmental services Canada
File number: ARAA-00028394
Emission : June 20" 2014

o The entrepreneur must insure that, until the end of the works, the elevator entrepreneur
and his representants have permanent access without restriction to the works site,
during the normal opening time of the airport.

o The entrepreneur must provide a storage place. This place must be big enough to allow
the storage of the cylinder, the PVC sheath, oil, tools etc. during the works. It must be
located near the field works.

o The entrepreneur must certify that the bored cylinder hole is free of contaminant or
obstacle.

e The entrepreneur must provide the welding and oxycutting mandatory permits in the
elevator sheath.

o The entrepreneur must shut down and put back on all the smoke, fire or combustion
detectors on the works site and that could be engage by the by the activities linked to
the works.

e The digging and cleaning of the hole mist be included in tender.

o All works to be done on regular time.

AE-1, Addenda to electrical quote

Drawing E021/24

— The description of the red audible signal has been added, this equipment to be provided by the
entrepreneur.

— The description of the limit switch has been added, this equipment to be provided by the entrepreneur.

— Important note #1 has been modified, location of the PP-1 is precised as the panel type.

— The important note #3has been modified, the name of the emergency panel for the plugging of the gaz
detectors and the ventilation control units has been added.

Drawing E04/05

— Article 3.1 has been modified.
— Article 14.1.6 has been modified.

Drawing E05/05

— The article 3.1 has been modified.
— The article 14.1.6 has been modified.

At the section 011101, paragraph 1.4.4, the electrical plugging and the commissionning are part of the
contract

At the section 260521, the whole paragraph 1.22 must be removed.
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2.6 Atthe section 260521, the following informations must be added :

2.7

2.8

29

— The panel PP1 is located in the basement, near the column B12, under the 122 room. The
entrepreneur can use the circuits 21 and 23. The entrepreneur must provide and install a breaker
Type « NJL », with 400A casing, 600V, 3 phases, adjusted to 100A. One breaker per unit must be
installed.

— The supply 120V and breakers 15A-1P to be provided with the locker in closed position. The panel
PUS-1 is from the company FPE, model NBLP and is located in the electrical room basement, near the
axis B14.

— The existing cabinets have been provided by Montel, which have ceased his activities since.
Everything added in those cabinets must be built in OEM mode and CSA certified.

— The red signals of the gas detectors must have a horn and will be provided and plugged by the
entrepreneur.

— All cables to be installed in pipes with NEMA EMT walls or in Teck 90.

At the section 260521, paragraph 2.14, the following point must be added : The conformity verification to be
done by the company QPS Evaluation services, A/S Michel Desjardins, 514-910-9909 or equivalent approved
by the Minestry Representative.

At the section 260521, paragraph 1.2.3.5, the following information must be added : The red signals indicate
gas presence, their activation must be verified with the system tests.

The antenna to be moved is visible on the following picture. The same conductor is to be used. Disconnect
the antenna for the time of the installation, and reinstall it after. The new location must use the same
conductor.

el

Antenna to be relocalized.
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2.10 At the section 230933, paragraph 2.1 to be modified as following : The adding of the controller must be
integrated to the building management system (Honeywell with building management software by EBI). The
entrepreneur must eliminate the ghost control loops that can cause a conflict.

2.11 At the section 237400, paragraph 2.2.2.1 : The controllers must be Honeywell labeled and compatible with the
existing EBI Building management system, unlike the Johnson control written before.

2.12 For clarity purpose, it is preferable to keep the section 260521 (gas detection system), part 2.17 with the
wiring section rather than to transfer in the 237400 section.

Prepared by : o

5515y, 7,

Michaél Morin
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Michaél Morin, eng.
Mechanical Engineer
OlQ number : 146043
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