




**NOTE:**  
THIS WORK IS BEING CARRIED OUT WITHIN AN OPERATING KITCHEN, WHICH IS ALWAYS TO BE KEPT AS A CLEAN AREA. CONTRACTOR TO ENSURE THAT ALL WORK IS COORDINATED WITH THE KITCHEN OPERATOR TO PREVENT DISRUPTION TO KITCHEN OPERATIONS. CONTRACTOR TO COORDINATE LOCATION OF DEBRIS BIN WITH THE DEPARTMENTAL REPRESENTATIVE SO THAT INMATES HAVE NO ACCESS TO THE BIN.  
CONTRACTOR TO ENSURE THAT FLOOR TO CEILING SEALED DUST BARRIERS, WITH AIR LOCK TYPE DOUBLE ENTRY, ARE INSTALLED AROUND THE IMMEDIATE WORK AREA TO PREVENT ANY DUST FROM ENTERING THE KITCHEN WORK SPACE. COORDINATE LOCATION WITH THE OPERATORS. CONTRACTOR TO FURTHER ENSURE THAT THE CARRYING OUT OF DEBRIS AND THE CARRYING IN OF MATERIALS IS DONE IN A MANNER AGREEABLE TO THE OPERATORS AND THAT KEEPS ALL SURFACES CLEAN DURING MOVEMENT. NEW DRYWALL TO BE INSTALLED WITH LOW DUST COMPOUND AND OR WET SANDED TO ELIMINATE AIR BORNE DRYWALL DUST.



1	ISSUED FOR TENDER	JUNE 13 2014
revisions		date

project  
**NEW FOOD STORAGE FREEZER**  
SPRINGHILL INSTITUTION BUILDING 13  
SPRINGHILL, NS

drawing  
**EXISTING PLAN, DEMOLITION & NEW CONSTRUCTION**

designed	C. MILLIGAN	design
date	MAR. 2014	date
drawn	D. GEORGE	designed
date	MAR. 2014	date
approved		approved
date		date
Tender		Soumission
PWOSC Project Manager	Administrateur de projets TPSC	
project number	R.061844.001	no. du projet
drawing no.	A3	no. du dessin