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Addendun1n01

Date : July 04 2014

Client : Public Works and Government Services Canada (PWGSC)
Projet : Rehabilitation of movement area and related work
R.062729.001

The following modifications to the tender documents come into force immediately. The present addendum
will be an integral part of the contractual documents.

1. SPECIFICATIONS

1. Section 01 52 00 — Construction facilities
Article 1.1.3 of section 01 52 00 from the specifications is CANCELED and NOT REPLACED.

2. DRAWINGS

1. Q1600Q612C012 — Phasing plan
Plan Q160Q612C012 — Phasing plan is CANCELED and REPLACED by the plan of the same
name and number issued for addendum n°1 on the 2nd of July 2014 herewith.

2. 01600612C013 — Phasing plan
Plan Q160Q612C013 — Phasing plan is CANCELED and REPLACED by the plan of the same
name and number issued for addendum n°1 on the 2™ of July 2014 herewith.

3. 01600641P005 — Electrical, Demolition Apron and taxiway
Plan Q160Q641P005 — Electrical, Demolition Apron and taxiway is CANCELED and REPLACED

by the plan of the same name and number issued for addendum n°1 on the an of July 2014
herewith.

Prepared by: Jean-Francois Forget, eng.
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