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SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mémes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution

Public Works and Government Services Canada -
Pacific Region

800 Burrard Street, Room 219

800, rue Burrard, piece 219

Vancouver

British C

V6Z 0B9

[ by |

Canada

Travaux publics et Services
gouvernementaux Canada

Title - Sujet
Whitehorse LTF Treatment
Solicitation No. - N° de l'invitation Amendment No. - N° modif.
EZ897-150570/A 002
Client Reference No. - N° de référence du client Date
2014-07-17

GETS Reference No. - N° de référence de SEAG
PW-$PWY -019-7269

File No. - N° de dossier
PWY -4-37057 (019)

CCC No./N° CCC - FMS No./N° VME

Solicitation Closes - L'invitation prend fin Pme Zo:e _

at-a 02:00 PM useau horaire
Pacific Daylight Savin

on - le 2014-07-24 e PD{‘_‘Y 9 Y

F.O.B. - F.AB.

Plant-Usine: DDestination: Other-Autre: D

Address Enquiries to: - Adresser toutes questions a:
Ngan, Ken (PWY)

Buyer Id - Id de I'acheteur

pwy019

Telephone No. - N° de téléphone
(604) 658-2755( )

FAX No. - N° de FAX
(604) 775-6633

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

PWGSC - Whitehorse Airport, Whitehorse, YT

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de I'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature Date
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Please find following Solicitation Amendment 002.

All other terms and conditions remain unchanged.

This Solicitation Amendment 002 is raised to provide responses to questions received.

Q1: Is there an office facility available for use at each site?

Al: If the contractor deems it is required they will have to provide their own facilities for
a site office as part of the contract.

Q2: What is the anticipated wait time for samples of treated soils before a lift can be
removed & the next layer of treatment commences?

A2: Wait times for sample results and approval from the Yukon Environment vary from
3 to 10 days.

Q3: Is the waiting period for sample results considered standby?

A3: Adequate space exists to allow for treatment of one portion while a second portion
is being sampled, tested and awaiting for permission to remove the soil. The contractor
Is expected to sequence the work to allow for continuous treatment and soil stripping
while providing a reasonable time for the consultant to complete the sampling, testing
and receiving permission to remove the treated soil. If the contractor feels that
additional costs related to standby or rescheduling may be incurred, they must contact
PWGSC prior to incurring any additional standby or other costs, identify the issue and
await further instructions from PWGSC.

Q4: Will other contractors be working in this area?
A4: There is no scheduled work for a second contractor but there is a potential that a

second contractor may be loading contaminated soil into the facility while treatment is
occurring and the soil treatment contractor is expected to accommodate soil loading.
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