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PART 1 - GENERAL

1.1 GENERAL .1
.2
.3
.4
1.2 MATERIALS .1
1.3 CLEANING DURING .1
CONSTRUCTION
.2
.3
1.4 FINAL CLEANING .1

Conduct cleaning and disposal operations to
comply with local ordinances and
anti-pollution laws.

Store volatile waste in covered metal
containers, and remove from premises at end
of each working day.

Prevent accumulation of wastes which create
hazardous conditions.

Provide adequate ventilation during use of
volatile or noxious substances.

Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and
as recommended by cleaning material
manufacturer.

Maintain project grounds and public
properties in a tidy condition, free from
accumulations of waste material and debris.
Clean areas on a daily basis.

Provide on-site garbage containers for
collection of waste materials and debris.

Remove waste materials and debris from site
on a daily basis.

In preparation for acceptance of the Work
perform final cleaning.
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.2 Inspect finishes, fitments and equipment.
Ensure specified workmanship and operation.

.3 Broom clean exterior paved and concrete
surfaces; rake clean other surfaces of
grounds.



