Public Works and
* Government Services Canada

-/

Requisition No. £Z899-150716/A

MERX ID. No.

SPECIFICATIONS For:
3" Floor West TI

Harry Stevens Building
Vancouver, B.C

Project No.: R.052411.001

!

,z—%-@fm Nos, &/ 0.

API?

v/ .

Regio lfMé’na et AES Date

‘ ) LYy 263
Construction Safety Coordinator Date
TENDER:

i I ee— o7 [22
Project Manager / Date '

- .

Real Property Services Branch, Professional and Technical Services, Pacific Region
#641 - 800 Burrard Street, Vancouver, B.C. V6Z 2V8



Phase 3 - 3" Floor West TI 00 00 01
Harry Stevens Building, Vancouver, B.C. INDEX
Project No. R.052411.001 July 2014

0000 01

SPECIFICATIONS

Division 1

011155
0114 00
013119
01 32 16.06
013300
013533
013543
015100
015200
0156 00
016100
017100
017300
017421
017700
017800
017900
019113
019131
019133
019141
019151

Division 2

02 41 99
02 81 01
02 82 00.02
02 82 00.03
028310
028311
028312

Division 6

061000
06 20 00
06 40 00
06 47 00

Division 7
072119

07 84 00
07 92 00

Index

General Requirements

General INStruCtoNS ...........ccooevvniinieieecceee e L e 9
e i o T——— 3
e Lo T T I —— 3
Construction Progress Schedule — Critical Path Method (CPM)............ccooovivoeee oo 8
Shop Drawings, Product Data and Samiples ...t 4
Health and Safety REQUIrEMENS ............ccoiiiiiiiiiee e 8
Environmental ProCEAUES ............c.ooiiuiiiieeceiee et et e et e 3
Temporary WHHEES. . oo o it 151505 snons sssssss sesenesasnssnssmmnssanssess 3
Constrtetion Fagilities... e S A R e esmsasermrs 4
Temporaty Eacilities-and ENCloSures: . s s s i s, 3
Common Product REGUITEMENES ..ottt 4
Examination and Preparation ...........c.oviiiiiecee e 2
B OULION ittt 00550000 G nanmarsmesnssmene sy assesensnss nesnntsmagssnns o orsessmpentsose ittt omtsmss e antmnse s He st rtaton 2
Construction/Demolition Waste Management and DiSposal..............ccoocoeeereeoeeeeoeeeeeeeeeeee e, 9
Closeout ProcedUres . nu s e i i o v i e s s B 080 i nmems s saranssnsans 2
CloSEOUL SUBMIHEAIS. ... ivves e, 7
Demonstration and TraiNing ........ccooooi e r e 2
General Commissioning (CX) ReQUIrEMENES ........c.oouiiuioiiii oot 9
Commissioning (CX) PIaN .....o.oiiiiiiiiecee ettt 11
CoOMMISSIONING FOMMIS ...ttt ettt ettt et e et ee et et eee e et e e e ee s 3
CommisSIONING: TIAIMING oo s U S e T TS i r e s gem e 3
Building Management Manual (BMM).......c.cciimiimisimmisiimismesmie oo it i isismmnns 4

Existing Conditions

Demolition fOr MINOT WOTKS ... oot 3
Hazardous Materials . s s s i i 5 50 0 0y 000514 15 s aae st s asamas s em s o st e 5
Asbestos Abatement — Intermediate Precautions ........cooooieeeie oo 7
Asbestos Abatement — Maximum PreCautionS...........ovooeeeeeee e 12
Lead-Base Paint Abatement — Minimum PreCautionsS...........ccooooe oo 6
Lead-Base Paint Abatement — Intermediate Precautions ...........ooooe oo 8
Lead-Base Paint Abatement — Maximum Precautions..........oo.oo e eeee oo 8

Wood, Plastic, and Composites

ROUGN CArPEMETY ...t ettt et 6
FINISH CarPBNIIY ..ottt e et et 6
Architectural WOOAWOTK. ..o ettt 10
Plastic Laminate FiNiShiNG..........ccooiiiii et 6

Thermal and Moisture Protection

Sprayed-in-Place INSUIBLION. ..ot 2
BB OPDING -t ettt ettt ettt ettt e oo 5
JOTNE BEAIANTS vttt 0005050100 s s renres nmsengesmassssass s e et erben b nsonsnsssses Sea R aR s € AR b A s b re e e et s 6

Public Works & Government Services Canada

Page 1 of 4



Phase 3 - 3" Floor West Tl

Project No. R.052411.001

AT

00 00 01

July 2014

i : V// 2 - | &
Harry Stevens Building, Vancouver, B.C. /’@//r* INDEX
. 7

Division 8

08 14 16
087005
087100

Division 9

092199
09 5199
096113
0965 99
099123

Openings R
' --AUG 13 201k

Flush Wood DOOTS .........oo i LB O 1 0 e OO 4
Cabinet and Miscellangous HardWare.............ooooiiieeeeeeeeeeeeeee et v e e e 4
B e Tl = [0 | [ 10
Finishes

Partitions fOr MINOr WVOTKS . ..oeeiiii ettt ettt et e et ee e 6
Acoustical Ceilings for MiNor WOTKS ........c.ooiiii ettt 5
T O T e S S A0 45 # Mk i s s s e AT PR A AL AT SR RS 9
Resilient Flooring for MINOr WOrks ..........cccoiiiiiiiiii et 5
[nterior Painting« s s sy iy s o S R T 12

Division 21 - Fire Suppression

210501
2105056
210719
211313
211316

Common Work Results — MeChaniCal ..........cooueeviiiieiiciieeeeeeee e, 5
Common Work Results for Fire SUPPression ...........c.coooiiiiiiiieccn e e 2
Thermal Insulation:for PIDing o u s ssammmmmn s s e e s s s 9
Wet Pipe Sprinkler SYStEMS .......ooiiiiieeie e 7
Dry Pipe SPrinkIer SYSIEMS......ooc.oiii e 5

Division 22 - Plumbing

220500
221118
224201
224216

Common Work Results for PIUMbBING ..........cooooiiiii e 3
Domestic Water PIDING COPPOE ..ccuumummmiimiminsiasviisviniimioisimm i i s s et s s v 6
Plumbing Specialties and ACCESSOTMES............coviiiii it et sttt 4
ComMMETCIAL SINK......coiiiiiii e ettt et ettt ene s 3

Division 23 - Heating, Ventilating and Air Conditioning (HVAC)

230500
230505
230513
230529
230548
230553 01
230593
230713
230800
2308 01
2308 02
23311301
233300
233314
233315
23 3346
23 3353
23 3400
2336 00
233713
238123

Common Work Resulls for HVAC ... baeis s it i 4
INStallation Of PIPEWOTK........ccciiiiiiiii ettt st a e et s s et e e e et s st e e e e e e eee e 5
Common Motor Requirements for HVAC EQUIPMENt............c.ocvioiiiiieeceeeeee e 4
Hangers and Supports for HVAC Piping and EQUIPMENt.............cocevveviiciiecies e 7
Vibration and Seismic Controls for HVAC Piping and Equipment.............ccccoevevveiievieces e, 5
Mechanical IdentifICation ... .o s v st s et i s o i i i shesns 6
Testing, Adjusting and Balancing for HVAC .................ooiioiiii e 6
DUCE INSUIGLION ... ettt et e et et 6
Commissioning of HVAC SYSEM ..o 2
Performance Verification Mechanical Piping Systems..........cccccvivieiiiinieiccs e 3
Cleaning and Start-up of Mechanical Piping Systems ..........cccoiiiiiiiiiiii e 4
Metal Ducts — Low Pressure to 500 Pa........cccoiiiiiiiiiic et e 6
Al DUCH ACCESSONIBS cvamsrimmusnmsris syt iy i e s i s e e e s 5
Dampers:= BalaNCING ..o cmsssiminms s is s v s s o o U S v S v 3
Dampers — OPErating .......c...ooiiiioie ettt e ettt 3
FIEXIDIE DUCES .....c.oiiiieiieis ettt ettt et ettt e eeeee e eee e e et ene e e et eren 4
DUCE LINBIS. ...ttt e et e e et e e e e e e e eee e e e e et e e erteessteeraeeeee 4
HVAG B e a0y 5o s i oot o1 503450600 s rmmamse nme s e e SR A F SR 8 AR AR S 4
Air Teminal Units ceusamsnmmammnmmns s o s o e e e ey 4
Diffusers, Registars and Grills ... sunnsnmmasasss s i e 3
Computer Room Air Conditioning........c..oiiiiiiioiie et 4

Public Works & Government Services Canada Page 2 of 4



Phase 3 - 3" Floor West TI ~ 000001

Harry Stevens Building, Vancouver, B.C. = INDEX
Project No. R.052411.001 -! . -July 2014
Division 25 - Integrated Automation / ...'. wﬁ 1 3 201k
250111 EMCS: Start-up, Verification and Commissioning................42...0. SHect\l‘ ‘,x ........................ 5
250501 EMCS: General Requirements ...........ccccooviviiiiieiieiese e !.1.;.,.,.‘...;4.! ................................ 6
250502 EMCS: Submittals and ReVIEW PTOCESS .........cocviieiiiieieeie ettt 3
250503 EMCS: Projoct Record Documentsimu s sm i s i o i i i s tasans 1 snsns 3
2505 54 EMES: Idantification’: ..oaomsupmsesmmmunm s st s s e s i S e 3
2508 20 EMES: Warranty-and: Mainfenance:... s s an s 4
253002 EMCS: Field Control DEVICES .......c..coviiiiiieiieier ittt s et sae e aeaa e e e 5
2590 01 EMCS: Site Requirements Applications and Systems Sequences of Operation............................. 3
259094 EMGES: POINES List s e im0 e f s it e 1 A A i e 3
Appendix
F Harry Steven’s Building DDC Tune-up 2009 ..........c.oiiiiiiiiie ettt 102
G Mechanical Equipment ManUFaCIUIES ..o et e e e e e e e 2
Division 26 — Electrical
26 05 00 Common Work Resultsi— Electrical ... mammmmmarmnn e vsmisansssvin s 22
26 0510 Demolition — EIECIIICAL .........oooiiiiiiei e et 3
26 05 21 Wires and Cables (0 — T000V) ..ot et e e e e 4
26 0528 Grounding — SECONUATY ......ooiiiiiiiiet ettt e et e ste e ettt e ese e s e e et b es et eseeenas 3
26 05 31 Splitters, Junction, Pull Boxes and Cabinets .............coooiiioiiiiie e, 2
26 05 32 Qutlet Boxes; Conduit Boxes and Fittings ..ouanmasaammms i it s s s i 3
26 05 34 Conduits, Conduit Fastenings and Fitlings ... 4
26 05 45 SEISMIGE RESEFRINT nsmmimvanmsmemssvssssemmes o e LT e e T AU g 3
26 09 24 Lighting CONtrolS ..o e 6
26 24 22 HVAC & Plumbing CONtrOlS .....cuiiiiii ittt n et 3
26 27 23 INAOOT SEIVICE POIES ....ocoeiiiiiiie ettt ettt ettt ettt eee e e 2
26 27 26 VNN, DEVICES . cxcnssmenrrm s s vy e o e s B T A s e e 4
2628 23 Disconnect Switches — Fused and NON-FUSEA .......... ...cccoiiieeiiiie e 2
26 50 00 o | ] 4 s S 4
26 53 01 g B o oI OO R OURR PO 2
Division 27 - Communications
271005 Structured Cabling for Communication Systems............ccooviiiiiiiiiiii e, 3
Division 28 — Electronic Safety and Security
281300 ACCESS CONIIOL.....eeiiiiii et et e e et s e ee et a et rs 5
28 16 00 INtrusiOn DEtEEHION s s B T 00005 i ns bt e e hm A e e AR A om0 s 5
Appendices
Appendix A EleCtrical FOMMS. ... .ottt ettt ettt enee s 15
Appendix B LUMINGIre SCREAUIE.........oiiiii e ettt et e 3
Appendix C I.T. Infrastructure Design Standards and Guidelines (Excerpted from Interior Design Standards
for Service Canada Centres, APPEeNdiX 7......... it i e e e e 22
Appendix D Telecommunication Infrastructure (Excerpted from Government of Canada Workplace 2.0 Fit-up
Standards, SeCHOMIAT i urswssissausmms sy s S S e S e P S 8

Public Works & Government Services Canada Page 3 of 4



Phase 3 - 3™ Floor West Tl 00 00 01

Harry Stevens Building, Vancouver, B.C. INDEX
Project No. R.052411.001 July 2014
DRAWINGS

AQ00-TI Cover Sheet

A113-TI 3" Floor West Reflected Ceiling Plan Demolition

A203-TI 3" Floor Plan — New Work Room, Finish Schedule, Door Schedule

A213-TI 3" Floor West Reflected Ceiling Plan New Work

A402-TI 3" Floor West Interior elevations and Millwork Details

MOOO-TI Mechanical Legend, Drawing List

M101-TI Third Floor New Construction Plan — HVAC

M201-TI Mechanical Equipment Schedule & Details

P101-TI Third Floor Construction Plan — Plumbing, & Fire Suppression

EO00-TI Symbol Schedule, Key Plan

EOC01-TI Single Line Diagram

E100-TI 3" Floor Demolition Plan

E200-TI 3" Floor Lighting Plan

E300-TI 3" Floor Power, Fire Alarm and Low Tension Plan

E400-TI Schedules and Details

END OF INDEX TO SPECIFICATIONS & DRAWINGS

o UG 43,20
SR ARy,

ARERILA

Public Works & Government Services Canada Page 4 of 4





