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PART 1 - GENERAL

1.1 GENERAL

1.2 MATERIALS

1.3 CLEANING DURING
CONSTRUCTION

Conduct cleaning and disposal operations
to comply with local ordinances and anti-
pollution laws.

Store volatile waste in covered metal
containers, and remove from premises at
end of each working day.

Prevent accumulation of wastes which
create hazardous conditions.

Provide adequate ventilation during use of
volatile or noxious substances.

Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and
as recommended by cleaning material
manufacturer.

Maintain project grounds and public
properties in a tidy condition, free from
accumulations of waste material and
debris. Clean areas on a daily basis.

Provide on-site garbage containers for
collection of waste materials and debris.

Remove waste materials and debris from
site on a daily basis.

Tie or weigh down any items as needed. Do
not allow any materials and waste to be
blown away by wind conditions.
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1.4 FINAL CLEANING -1 In preparation for acceptance of the Work
perform final cleaning.
.2 Inspect finishes, fitments and equipment.
Ensure specified workmanship and

operation.

.3 Restore all grounds to condition which
existed before commencement of work.



