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SPECIFICATIONS:

DIVISION  SECTION NUMBER OF PAGES

Division 01 GENERAL REQUIREMENTS

Section 01 00 10
Section 01 11 00
Section 01 14 00
Section 01 14 25
Section 01 31 19
Section 01 32 16.06
Section 01 33 00
Section 01 35 29.06
Section 01 3543
Section 01 3573
Section 0141 00
Section 014500
Section 01 51 00
Section 01 52 00
Section 01 56 00
Section 01 61 00
Section 01 71 00
Section 01 73 00
Section 01 74 11
Section 01 74 21
Section 01 78 00

Division 02 EXISTING CONDITIONS

Section 02 41 13
Section 02 41 13.14
Section 02 42 13
Section 02 62 00.01
Section 02 65 00
Section 02 81 01
Section 02 82 00.01
Section 02 82 00.02
Section 02 82 00.03
Section 02 83 20
Section 02 84 00
Section 02 85 00.03
Section 02 87 00
Section 02 89 00

Division 03 CONCRETE
Section 03 10 00
Section 0320 00
Section 03 30 00
Section 03 80 00

Division 04 MASONRY

Section 04 04 99

General Instructions

Summary of Work

Work Restrictions

Designated Substances Report

Project Meetings

Construction Progress Schedule - Critical Path Method (CPM)
Submittal Procedures

Health and Safety Requirements
Environmental Procedures

Procedures for Deconstruction of Structures
Regulatory Requirements

Quality Control

Temporary Utilities

Construction Facilities

Temporary Barriers and Enclosures
Common Product Requirements
Examination and Preparation

Execution

Cleaning

Construction / Demolition Waste Management and Disposal
Closeout Submittals

Selective Site Demolition

Asphalt Pavement Removal

Deconstruction of Structures

Hazardous Material

Underground Storage Tank Removal
Hazardous Materials - Schedule A Hazardous Material
Asbestos Abatement - Minimum Precautions
Asbestos Abatement - Intermediate Precautions
Asbestos Abatement - Maximum Precautions
Lead Abatement

Polychlorinated Biphenyl Remediation

Mould Remediation - Maximum Precautions
Mercury Precautionary Measures

Silica Precautionary Measures

Concrete Forming and Accessories
Concrete Reinforcing
Cast-In-Place Concrete
Lightweight Cellular Concrete

Masonry for Minor Works
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Division 09  FINISHES

Section 09 91 99 Painting for Minor Works 3
Division26 ELECTRICAL

Section 26 05 00 Common Work Results - Electrical 2

Section 26 05 11 Demolition/Removals 1
Division 31 EARTHWORK

Section 31 11 00 Clearing and Grubbing 2

Section 3123 13 Site Grading 1

Section 31 23 33.01 Excavating, Trenching and Backfilling 7
Division 32 EXTERIOR IMPROVEMENTS

Section 32 01 90.33 Tree and Shrub Preservation 3

Section 32 91 19.13 Topsoil Placement and Finish Grading 3

Section 32 92 23 Sodding 3

Section 32 93 43.01 Tree Pruning 2
Division 33  UTILITIES

Section 33 11 16 Site Water Utility Distribution Piping 3

Section 33 31 13 Sanitary and Storm Sewers 2

Section 33 71 73.02 Underground Electrical Service 2

DRAWINGS:
A-000 TITLE SHEET
DEMOLITION
A-100 SITE PLAN - LIMIT OF CONTRACT AREA & PRELIMINARY STAGING & TRAFFIC PLAN
A-101 EXISTING SITE CONDITIONS
D-100 TUNNEL DISTRIBUTION SYSTEM PLAN (TDS)
D-101 POTENTIAL EXTRACTION POINTS FOR TDS
D-201 BASEMENT FLOOR PLAN
D-202 GROUND FLOOR PLAN
D-203 86.72m FLOOR PLAN
D-204 92.96m FLOOR PLAN
D-205 ROOF PLAN
D-301 LONGITUDINAL ELEVATIONS
D-302 TRANSVERSE ELEVATIONS
D-303 SECTION AA
D-304 SECTION BB

D-305 SECTION CC
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CIVIL

C-100 SITE PLAN EXISTING / DEMOLITION SANITARY SERVICES

C-101 SITE PLAN EXISTING / DEMOLITION STORM SEWER SERVICES

C-102 SITE PLAN EXISTING / DEMOLITION WATER MAIN SERVICES

C-103 SITE PLAN EXISTING / DEMOLITION GAS MAIN SERVICES

C-104 SITE PLAN DEMOLITION OF ELECTRICITY SUPPLY

C-105 SITE PLAN COMMUNICATIONS NETWORK
LANDSCAPE

L-100 LANDSCAPE PROTECTION & REMOVALS

L-101 LANDSCAPING

END OF SECTION



