

<u>Section</u>	<u>Title</u>	<u>Pages</u>
<u>Division 00</u>	<u>Procurement and Contracting Requirements</u>	
00 01 11	Index of Specifications	2
<u>Division 01</u>	<u>General Requirements</u>	
01 10 10	General Instructions	8
01 11 00	Summary of Work	1
01 14 10	Scheduling and Management of Work	3
01 29 00	Project Particulars and Measurement	4
01 33 00	Submittal Procedures	2
01 35 24	Special Procedures on Fire Safety Requirements	1
01 35 28	Health and Safety Requirements	11
01 35 44	Environmental Protection Procedures	8
01 45 00	Testing and Quality Control	3
01 50 00	Temporary Facilities	2
01 55 26	Traffic Regulation	5
01 74 22	Construction Demolition Waste Management and Disposal	1
01 77 00	Closeout Procedures	2
01 78 00	Closeout Submittals	2
<u>Divison 02</u>	<u>Existing Conditions</u>	
02 61 20	Geophysical Survey	3
02 61 21	MEC Construction Support & Avoidance	2
02 61 22	MEC Surface Clearance	3
02 61 23	MEC Sub-Surface Clearance	3
02 61 24	MEC Handling (ID, Disposal, Screening, Storage, Transportation)	10
<u>Division 31</u>	<u>Earthwork</u>	
31 00 01	Site Earthwork	4
31 05 17	Aggregates: General	5
31 11 00	Clearing and Grubbing	3
31 23 10	Excavating and Backfilling	8
<u>Division 32</u>	<u>Exterior Improvements</u>	
32 15 60	Roadway Dust Control	1
32 92 22	Hydraulic Seeding	6
<u>Division 35</u>	<u>Waterway and Marine Construction</u>	
35 42 19	Preservation of Water Course	2

APPENDIX A SOILS INVESTIGATION REPORT
APPENDIX B CEAA

DRAWING LIST

Drawing Number	Title
C1	Pad Preparation, existing Site Conditions
C2	Pad Preparation, Existing Site Cross Sections
C3	Pad Preparation, Proposed Layout and Grading Plan
C4	Pad Preparation, Proposed Site Cross Section
C5	UXO Clearance Areas



Candice Wood

A/Senior Project Manager - PWGSC