



MODIFICATION DE SOUMISSION No.2 AMENDMENT TO TENDER

Dossier No – File No
5P308-14-0767/A

Projet - Project
Stores Building – Structural Stabilization – Sault Ste Marie Canal
National Historic Site of Canada

Date limite au plus tard -
Closing Date on or before
**Wednesday, September 23,
2014 at 2 o'clock**

Date d'émission – Date of issue
September 17, 2014

OBJET DE LA PRÉSENTE MODIFICATION – THE PURPOSE OF THIS AMENDMENT IS TO GIVE EFFECT TO THE FOLLOWING

CHANGES:

Page 11 – STIPULATED SUM – PRICE BREAKDOWN FORM

Please DELETE PAGE 11

Please REPLACE from this form

***** Please see attached amended Stipulated Sum – Price Breakdown Form.**


TOUTES LES AUTRES CONDITIONS INCLUSES DANS LES INSTRUCTIONS DE TRAVAIL DEMEURENT LES MÊMES / ALL OTHER CONDITIONS INCLUDED IN THE WORK INSTRUCTIONS REMAIN THE SAME.

Par la présente nous reconnaissons avoir reçu la version modifiée des instructions et nous attestons avoir modifié notre soumission en conséquence.

We hereby acknowledge receipt of the amendment instructions and confirm that provisions therefore have been made in our tender.

Pour être prise en considération, toute soumission devra être accompagnée d'un exemplaire signé de la présente modification. Si votre soumission a déjà été envoyée, veuillez signer et envoyer cette modification par télécopieur/courriel avec toutes révisions faites à votre prix de soumission, à nos bureaux avant la date limite. Télécopieur: 418-648-5392

Signed copy of this amendment must accompany each tender in order that the tender be considered. If your submission has already been sent, please sign and send this amendment by fax / email with any revisions made to your bid price, at our office before the deadline. Fax: 418-648-5392.

Signé - Signed	Titre - Title	Date
Société - Company 		

STIPULATED SUM - PRICE BREAKDOWN FORM
 PHASE 1 CONSTRUCTION
 Stores Building - Sault Ste. Marie Canal NHSC

PRICE BREAKDOWN FORM is to be submitted with Bid Form

This is a lump sum contract, however, the bidders are requested to submit breakdown of bid/contract price in details in this table. After approval, award of contract, such cost breakdown will be used as basis of progress payment.

DIVISION	DESCRIPTION	PRICE
1	GENERAL REQUIREMENTS	
1a	Administration / Mobilization-Demobilization/Contractor trailer	\$
1b	Dept. Rep. Job Site office	\$
1c	Job Site Fencing	\$
1d	Temporary hoarding	\$
	SUBTOTAL DIVISION 1	\$
2	EXISTING CONDITIONS	
2a	Structure interior demolitions	\$
2b	Temporary relocations - electrical,mechanical,communications	\$
2c	Lead paint - abatement - masonry walls - media (soda) blasting	\$
2d	Lead paint - abatement - wood floor, trims, door - chemical	\$
	SUBTOTAL DIVISION 2	\$
4	MASONRY	
4a	Crack repair - Pressure Grouting	\$
4b	Dismantling and storage / stone repairs	\$
4c	Storage facilities	\$
	SUBTOTAL DIVISION 4	\$
6	WOOD, PLASTICS, COMPOSITES	
6a	Carpentry - Infill work	\$
	SUBTOTAL DIVISION 6	\$
31	EARTHWORK	
31a	Temporary Shoring/Bracing	\$
31b	Micropiles	\$
	SUBTOTAL DIVISION 31	\$
1	CASH ALLOWANCE - TESTING	\$ 7,000.00
	TOTAL ALL DIVISIONS (MUST EQUAL TENDER AMOUNT)	\$