
 
 

AMENDMENT 3 ENGLISH 

1 
 

 
Revision to a Request for a Standing Offer 1000158271 
 
Provision of Atmospheric Dispersion and Air Quality Modeling Services for Input into Human Health Risk 
Assessments  

The following changes in the Request for Standing Offer document are effective 
immediately.  This amendment will form part of the contract documents. 
 

UNDER 

PART II PROPOSAL REQUIREMENTS,   13.2 Point Rated Requirements 
 
DELETE: 

R6 

Team: (10 points) 
 
As per M3 the Bidder has provided three (3) Project summaries demonstrating their ability to 
provide a clear, logical and feasible Project/Work Plan with punctual delivery of the identified 
tasks and deliverables under the Statement of Work. This work plan should include 
information such as: 
 Scheduling of deliverables and milestones. The project finished on-time, on-budget 

and in accordance with the established project goals 
 Task breakdown  
 The number of Bidder resources involved in the project were sufficient 
 Level of effort. (Start and end dates of proposed resources) 
 Responsibilities assigned to proposed resource 
 Reporting and QA arrangements  
 Assignment of project=s team members, along with their depth of involvement, in 

attaining each deliverable’s sub-element within the proposed schedule.  
 Identifying risks and or constraints or potential problem areas  
 Realistic plan for mitigating risks  

 
INSERT 

R6 

Team: (10 points) 
 
As per M4 the Bidder has provided three (3) Project summaries demonstrating their ability to 
provide a clear, logical and feasible Project/Work Plan with punctual delivery of the identified 
tasks and deliverables under the Statement of Work. This work plan should include 
information such as: 
 Scheduling of deliverables and milestones. The project finished on-time, on-budget 

and in accordance with the established project goals 
 Task breakdown  
 The number of Bidder resources involved in the project were sufficient 
 Level of effort. (Start and end dates of proposed resources) 
 Responsibilities assigned to proposed resource 
 Reporting and QA arrangements  
 Assignment of project’s team members, along with their depth of involvement, in 

attaining each deliverable’s sub-element within the proposed schedule.  
 Identifying risks and or constraints or potential problem areas  
 Realistic plan for mitigating risks  

 
ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 


