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EA-FO7-W01 Masonry 735 Office 1.1.3 F3 S1 - S1 - - 2 1 ﬂEﬂga
EA-FO7-W02 Masonry 733 Offllce 1.1.3 F3 S1 S3 - - 2 ABBREVIATIONS Mn
EA-FO7-W03 Masonry 731 Office 1.1.3 F2 S1 - S4 - - 2 - Ru
EA-FO7-W04 Masonry 725 Office 1.1.3 F2 S3 S2 - 1 - 1 MECH. RM.  MECHANICAL ROOM ARCHITECTES
EA'FO?'W 05 MaSOF‘Iry ?25 Ofﬂce 1 ‘1 ‘3 F2 81 _ 82 _ _ _ ~ NG NOT IN CONTRACT 1435 RUE SAINT-ALEXANDRE, BUREAU 1000, MONTREAL {QC) H3A 2G4
EA-FO7-W06 Masonry 723 Office 1.1.3 F3 S1 - S1 - - - - Ty QUANTITY
EA-FO7-W07 Masonry 721 Office |1.1.3 F2 S1 - S2 - - - - KEY PLAN / PLAN-REPERE:
EA-FO7-W08 Masonry 719 Office 1.1.3 F3 S3 - S1 - - - - we WATER CLOSET (WASHROOM)
EA-FO7-W09 Masonry 717 Office 1.1.3 F1 S1 - S2 - - 1 -
EA-FO7-W10 Masonry 715 Office 1.1.3 F2 S3 - S2 - - - - INTERVENTIONS
EA-FO7T-WTH Masonry 3 Offllce 113 F2 S3 _ S2 _ _ _ _ LIST OF INTERVENTIONS VARIES BY WINDOW TYPE, CONFIGURATION, AND CONSTRUCTION
EA-FO7-W12 Masonry 711 Office 1.1.3 F2 S1 - S2 - - - - D# DISMANTLING NOTES | C# CONSTRUCTION NOTES
EA-FO7-W13 Masonry 709 Office 1.1.3 F2 S1 - S2 - - - 1
EA-FO7-W19 Masonry STRA StairA [ 1.1.2 F2 S1 - S2 - - - 1 F# FRAME INTERVENTION TYPE
EA-F08-W01 Copper Roof 835 Office 1.2.1 F2 S2 - S3 - - - - 1 F1:  STANDARD INTERVENTION
EA-F08-W02 | Copper Roof | 835 Office 1.2.1 F3 S1 - S2 - - - 1 1 EACH FRAME: D1, D6, D3 & C8, C10, C13, C18 SEAL:
- ADDITIONALLY INCLUDE, BY OPERATION TYPE, FOR EACH FRAME \C
EA-F08-W03 | Copper Roof 835 Off!ce 1.2.2 F3 S1 - S2 - - - 2 T:D11 OR DH: D24 Ci1 («\O IA\,_.._, C‘\C\
EA-FO8-W04 [ Copper Roof 825 Office 1.2.2 F3 S3 - S4 - - - - F2:  STANDARD INTERVENTION WITH LARGER EPOXY REPAIR AV L
EA-F08-WO05 | Copper Roof 825 Office 1.2.2 F2 S3 - S4 - - - - EACH FRAME: D1, D6, D9 & C10, C13, C18, C20 _7;' st
EA-FO8-W06 Copper Roof 825 Office 122 F2 S _ 33 _ _ 2 2 ADDITIONALLY INCLUDE, BY OPERATION TYPE, FOR EACH FRAME (5 g}
EA-FOB-W07 | Copper Roof | 825 off 122 F2 | s S1 T.o11 OR OF: B2 & C1f “
-rue- opper Roo ice < - - § § - F3: STANDARD INTERVENTION WITH LARGER EPOXY REPAIR AND DUTCHMAN REPAIR AT SILL
EA-F08-W08 | Copper Roof 825 Office 1.2.2 F1 S1 - S2 - - - - 1 EACH FRAME: D1, D6, D9, D12 & C9, C10, C13, C18, C20 = e
EA-FO8-W09 | Copper Roof 815 Office 122 F2 S1 - S2 - - - B 1 ADDITIONALLY INCLUDE, BY OPERATION TYPE, FOR EACH FRAME %} {::'-'
EA-FO8-W10 | Copper Roof | 815 Office | 1.2.2 F2 S1 - S2 - - - - 1 T:D11 OR DH:D2& C11 %,
EAFOSWA1 | CopperRoof| 815 | Office |[1.22 S N N - N S N M 1 S#/SC# SASH/ CURVED SASH INTERVENTION TYPE Honringhio ™
EA-F08-W12 | Copper Roof 815 Office 1.2.2 F2 S1 - S4 - - - 1 1
EA-F08-W13 Masonry 807 Office  [1.1.3 F1 S1 - S3 - - - 1 1 S1/SCT: STQNE}SARSD 'NTERVENT'&OS o e
. EACH SASH: D3, D5, D7 & C5, C6, C7, C12
EA-FO8-W17 Masonry 807 Office 113 F St _ S4 ' _ _ 2 1 ADDITIONALLY INCLUDE, BY OPERATION TYPE, FOR EACH SASH Contractor to verify all dimensions & conditions
EA-F09-WO01 | Copper Roof 933 Office 1.2.1 F2 S1 - S4 - - - - T:D10&C15,C16 OR DH:D4,D8 & C1 it di diatel tifv the Depart tal
EA-F09-W02 | Copper Roof | 925 Office [ 1.2.1 F3 | s3 - sS4 - - - - ADDITIONALLY INCLUDE FOR EACH RESPECTIVE DH SASH %n Site an t'T_me 'fa ledf‘o Iy the Departimenta
EA-F09-W03 | Copper Roof 925 Office 1.2.1 F3 S1 - sS4 - - - R DU: C6, C14,C16 OR DL:C4, C17 epresentative or all discrepancies.
: $2/SC2:  STANDARD INTERVENTION WITH LARGER EPOXY REPAIR AND DUTCHMAN REPAIR
EA-F09-W04 Copper Roof 923 Office 1.2.1 F3 S1 - S4 - - - - AT WEATHERSTRIPPING KERF
EA-F09-WO05 | Copper Roof 923 Office 1.2.1 F3 S1 - S3 - - - - EACH SASH: D3, D5, D7, D13 & C2, C5, C7, C21
EA-FO9-WO0B | Copper Roof 919 Office 121 > 33 - sS4 N - - " ADDITIONALLY INCLUDE, BY OPERATION TYPE, FOR EACH SASH
: T:D10& C15,C16 OR DH: D4, D8 & C1
EA-FO9-WO7 | Copper Roof 915 Office 1.2.1 F2 S3 - S2 - - 4 - ADDITIONALLY INCLUDE FOR EACH RESPECTIVE DH SASH
EA-FO9-W08 | Copper Roof 915 Office 1.2.1 F3 S1 - s2 - - 2 - DU: C6, C14,C16 OR DL:C4,C17,C23
EA-FO9-W09 | Copper Roof 011 Office 121 F2 S3 B S4 n - - B $3/SC3: STANDARD INTERVENTION WITH LARGER EPOXY REPAIR AND REPLACEMENT OF
7 : AN INDIVIDUAL RAIL OR STILE
EA-F09-W10 | Copper Roof 91 Off!ce 1.2.1 F3 S3 - S4 - - - - EACH SASH: D3, D5, D7, D15 & C5, C7, C19, C21
EA-F09-W11 | Copper Roof 909 Office 1.2.1 F1 S1 - S2 - - - - ADDITIONALLY INCLUDE, BY OPERATION TYPE, FOR EACH SASH
EA-FO9-W12 | Copper Roof | 907 Office | 1.2.1 F2 | Si ; S2 ; - - 1 T:D10&C15,C16 OR DH: D4, D8 & Ct 4 | ISSUED FOR TENDER 14-07-21
. ADDITIONALLY INCLUDE FOR EACH RESPECTIVE DH SASH
- 1U- opper ~oo : ech. "m. | 1.2 3§ : i i : $4/SC4: STANDARD INTERVENTION WITH SASH REPLACEMENT
EA-F12-W02 Masonry - Storage | 1.1.1 F3 S1 - S2 - 1 - 1 11 EACH SASH: D3, D5, D7 & C5, C7, C22 2 99% SUBMITTAL 14-05-29
EA-F12-W03 Masonry - Storage | 1.1.1 F2 S1 - S2 - - - - 11 ADTBE’ZLE:;NS::DOEFv{B;HC_’F[’)iRAT'ON TYPE, FOR EACH SASH 1 66% SUBMITTAL 14-05-02
EA-F12-W05 Masonry - Storage 4.1.1 F2 S1 - - F2 S1 - - F2 S1 - S2 - - - 1 F2 S1 - S1 - - - 1 ADDITIONALLY INCLUDE FOR EACH RESPECTIVE DH SASH evisions description date
EA-F13-W01 Masonry - - 4.5 F1 S1 - - F1 S1 - - F3 S1 - S2 - - 1 - F2 S1 - S2 - - - 1 DU: C6, C14,C16 OR DL: C4,C17,C23
EA-F14-W01 Masonry - - 3.1 F1 S1 - S3 - - - - F1 S1 - sS4 - - - - A detail no.
EAF15W01 | Masonry - - KK 1| o1 | - | s2 | - 2 . - A no. du deail A
EB-F01-WO01 Masonry STRA Stair A 1.1.2 F1 S1 - S2 - - - - 6 REPLACEMENT GLAZING B location drawing no.
EB-F02-W01 Masonry 201 Office [2.1.2] F1 S1 - - F3 S1 - S2 G1 - - - 6 sur dessin no.
EB-F02-W02 Masonry 200 Office 4.1.2 F2 S1 - - F1 S1 - - F3 S1 - S3 - - - - F3 S1 G1 S3 - - - - 6 G# GLASSTYPE ¢ Ejireasvg;:g:]go.
EB-F02-W03 Masonry 200 Office 21.2 F1 S1 - - F3 S1 - S3 - - - - 6
EB-FO2-W04 | Masonry | STRA | StarA | 16 F1 | sc1 | - | sc1| - - - - T S s project projet
EB-F02-W05 Masonry STRA Stair A 1.6 F1 SC1 - SC1 - - - - G3; CURVED GLASS " I 1
EB-F02-W06 Masonry STRA Stair A 1.6 F2 SC1 - SC1 - - - - Confederatlon BUIldIng
EB-F03-W01 Masonry 301 Office | 212 F1 ST : - F2 | Si ; S1 ; - - ; Wi ndOW Frame
EB-F03-W02 Masonry 300 Office 41.2 F2 S1 G1 - F1 S1 - - F2 S1 - S1 - - - - F2 S1 - S1 - - - - REMARKS o .
EB-F03-W03 Masonry 300 Office | 2.12] F1 S1 - - F2 S1 - S1 - - - 1 Stablhzathn & SaSh
. 1. INTERIOR ALUMINIUM WINDOW. REMOVE, LABEL AND PLACE SASHES IN BUILDING
EB-F03-W04 Masonry STRA Stair A 1.6 F1 SC1 - SC1 - - - - STORAGE AS DIRECTED BY DEPARTMENTAL REPRESENTATIVE. R h b : I t t
EBFO3W05 | Masony | STRA | Sw@rA | 16 F1 [ sci| - | scz| &3 | - : - enaplitation
: 2. INTERIOR FIXED WINDOW FASTENED TO WOOD WINDOW. REMOVE, LABEL AND . .
EB-F03-W06 Masonry STRA Stair A 16 F2 SC1 - SC1 - . . - PLACE IN BUILDING STORAGE AS DIRECTED BY DEPARTMENTAL REPRESENTATIVE. 229 Wellington St. Ottawa, Ontario, Canada
EB-F04-W01 Masonry 401 Office 2.1.2 F1 S1 - - F1 S1 - S1 - - - 1 PLUG HOLES IN WOOD.
EB-F04-W02 Masonry 400 Office [4.1.2] F1 S1 - 1 F1 S1 - - F1 S1 - S1 G1 - - - F2 S1 - S1 G1 - - - drawing dessin
. 3. INTERIOR SOLID PLASTIC SCREEN FASTENED TO WOOD WINDOW. REMOVE, LABEL
EB-F04-W03 Masonry 400 Office 212 F1 S1 . § F2 S1 : St . § - i AND PLACE IN BUILDING STORAGE AS DIRECTED BY DEPARTMENTAL
EB-F04-W04 Masonry STRA Stair A 1.6 F2 SC1 - SC2 G3 - - - REPRESENTATIVE. PLUG HOLES IN WOOD.
EB-F04-W05 Masonry STRA Stair A 16 F2 SC1 _ SCT _ _ _ _ 4. DROPPED CEILING. LIMITED ACCESS TO UPPERMOST SASH
EB-FO4-W06 | Masonry | STRA | St@arA | 16 F1 | sc1 | &3 | scz2 | - : : - ‘ ‘ ' WINDOW SCHEDULE
EB-F05-WO01 Masonry 501 Office 212 F1 S1 - 1 F1 S1 - S1 - - - - 5. SUSPENDED CEILING ABUTS TRANSOM BAR. REMOVE CEILING TILES TO PERFORM
EB-F05-W02 Masonry | 500/501 Office | 4.1.2] F1 S1 N - F1 S1 - - F1 ST - S1 G1 - - N F2 S1 - S2 - - - - WORK; REINSTALL AT END OF EACH WORK DAY. 1
EB-FO05-W03 Masonry 500 Office |2.1.2] F1 S1 - - F2 S1 - S2 - - - - 6. EXTERIOR WINDOW GRILLS TO BE OPENED AND CLOSED BY OTHERS, AT THE
_FO5- i _ - - _ BEGINNING AND END OF EACH WORK DAY, AS REQUIRED TO PERFORM WORK ON )
EB-F05-W04 Masonry STRA Stair A 1.6 F2 SC1 sC2 G3 kvl Designed By b Congu par
EB-F05-W05 Masonry STRA Stair A 1.6 F2 SC1 - SC1 - - - - e
EB-F05-W06 Masonry STRA Stair A 1.6 F2 | sci - sc2 | G3 - - - 7. REMOVE PAINTED WOOD PANELS PREVIOUSLY INSTALLED IN SASHES IN LIEU OF Date 2014/05 (yyyy/mm/dd)
- GLAZING; REPLACE WITH GLAZING AS INDICATED.
EB-F06-W01 Masonry 601 Offfce 2.1.2 F1 S1 - - F1 S1 - S2 - - - - Drawn By D Dessiné par
EB-F06-W02 Masonry 600 Office 412] F2 S1 ' § F1 S1 : : F2 S1 ‘ S2 ' § § : F2 S1 § S1 : : - - 8. REMOVE SOLID PLASTIC PANELS PREVIOUSLY INSTALLED IN UPPER SASHES IN LIEU T
EB-F06-WO03 Masonry 600 Office | 2.1.2| F2 S1 R - F2 S1 - S1 - - - - OF GLAZING; REPLACE WITH GLAZING AS INDICATED. Date 2014/05 (yyyy/mm/dd)
EB-FO7-WO1 Masonry 701 Office |41.2f F1 St - - F1 St - - F1 S1 - S2 - - - - F1 S1 - S2 1 - - - 9. REMOVE DOOR FOR FRAME WORK; REINSTALL FOLLOWING COMPLETION OF WORK. Reviewed By g Examiné par
EB-FO7-wW02 Masonry 700 Office 41.2 F1 S1 - - F1 S1 - - F1 S1 - S2 G1 - - - F1 S1 - S2 - - - - "
EB-FO7-WO03 Masonry | STRA SarA 1113 F1 S - 31 - - - 1 4 10. REMOVE METAL FLASHING FROM SILL; REPAIR SILL AS INDICATED. Date 2014/05 (yyyy/mm/dd)
EB-FO7-W04 M TR A ir A 1.1. F 1 - 1 - - - - .
07-WO asonry S Stair : 3 3 S S 11, ADJACENT INTERIOR FINISHES, TERRACOTTA BLOCK AND PLASTER, PREVIOUSLY Approved By ;5 Approuvé par
EB-F08-W01 Masonry 801 Cafeteria 4.1.2 F1 S1 - - F1 S1 - - F1 S1 - S2 - - - - F1 S1 - S2 - - - - CUT BY OTHER; DO NOT REINSTATE FINISHES.
EB-F08-W02 Masonry 800 Cafeteria | 4.1.2 F1 S1 - - F1 S1 - - F1 S1 - S2 - - - - F1 S1 - S2 - - - - Date 2014/05 (yyyy/mm/dd)
- 12. SUSPENDED CEILING ABUTS TRANSOM SASH GLAZING. REMOVE CEILING TILES AND
EB-F09-W01 Masonry 901 Office 41.2 F1 S1 G1 - F1 S1 G1 - F1 S1 G1 S2 G1 1 2 - F1 S1 G1 S2 G1 1 1 - 7 PLYWOODANOOD FIBRE BOARD PANELS TO PERFORM WORK. REINSTALL TILES AT Tender Soumission
EB-FOO-W02 | Masonry 900 Office |412] F1 | o1 | G - F1 | s1 | G - F1 | s1 | 61 | s2 | Gf 1 2 - F1 | s1 | G1 | s2 | Gf 1 1 1 7 END OF EACH WORKDAY, AND PANELS AT END OF WORK. Isabelle Deslandes
EB-F10-W01 Masonry - Office 1.1.2 F3 S1 - S2 - - - - Project Manager Administrateur de projets
: 13.  SUSPENDED CEILING ABUTS UPPER DOUBLE-HUNG SASH GLAZING. REMOVE : :
EB-F10-W02 Masonry - Office 1.1.2 F3 S1 - S4 - - - - CEILING TILES AND PLYWOOD/WOOD FIBRE BOARD TO PERFORM WORK. REINSTALL PWGSC Project no. TPSGC No. du projet
EB-F10-W03 Masonry - Office 112 F1 S1 _ S2 - R - _ TILES AT END OF EACH WORKDAY, AND PLYWOOD/WOOD FIBRE BOARD AT END OF
EB-F12-W02 | Masonry . Storage | 1.1.2 F2 | S - S4 . - - 7 WORK. R.066491.001
14 CAMERA IN WINDOW T1. WORK AROUND CAMERA; DO NOT REMOVE. FGMDA Project no. FGMDA No. du projet
9004-13-00
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