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WINDOW

DETAILS -

CONSTRUCTION

R.D.

2014/05

A-462

1
A-462

WINDOW WITH MASONRY SURROUNDS, TYP.
SECTION THRU SILL - CONSTRUCTION
1 : 10

2
A-462

DOUBLE-HUNG WINDOW, TYP.
SECTION THRU MEETING RAILS - CONSTRUCTION
1 : 10

3
A-462

WINDOW WITH MASONRY SURROUNDS, TYP.
SECTION THRU TRANSOM BAR - CONSTRUCTION
1 : 10

4
A-462

WINDOW WITH MASONRY SURROUNDS, TYP.
SECTION THRU TRANSOM HEAD - CONSTRUCTION
1 : 10

5
A-462

WINDOW WITH MASONRY SURROUNDS, TYP.
SECTION THRU DOUBLE-HUNG JAMB - CONSTRUCTION
1 : 5

6
A-462

WINDOW WITH MASONRY SURROUNDS, TYP.
SECTION THRU DOUBLE-HUNG MULLION - CONSTRUCTION
1 : 5

7
A-462

WINDOW WITH MASONRY SURROUNDS, TYP.
SECTION THRU TRANSOM JAMB - CONSTRUCTION
1 : 5

PWGSC  A1  (841x594)

Administrateur de projets

TPSGC No. du projet

No. du dessin

Date

Project Manager

PWGSC Project no.

Drawing no.

Date

Reviewed By

Approved By

Date

Tender

Date

Designed By

Drawn By

Examiné par

Approuvé par

Soumission

Conçu par

Dessiné par

drawing

project

A

C
C

B

A

B

dessin

projet

C

A

c

1000 10 20mm 40 60 80 120 140 160 180 200mm

(yyyy/mm/dd)

(yyyy/mm/dd)

(yyyy/mm/dd)

(yyyy/mm/dd)

no. du detail

sur dessin no.

location drawing no.

drawing no.

dessin no.

detail no.

Confederation Building

Window Frame

Stabilization & Sash

Rehabilitation

229 Wellington St. Ottawa, Ontario, Canada

R.066491.001

Isabelle Deslandes

FGMDA No. du projetFGMDA Project no.

9004-13-00

J.D.

2014/05

E.B.

2014/05

J.G.

2014/05

Direction générale de la

Parliamentary Precinct Branch

Cité parlementaire

107 Sparks St. Ottawa, Ontario K1A 0S5

107 rue Sparks Ottawa, Ontario K1A 0S5

ARCHITECTS:

SEAL:

KEY PLAN / PLAN-REPERE:

66% SUBMITTAL1 14-05-02

99% SUBMITTAL2 14-05-29

100% SUBMITTAL3 14-06-25

ISSUED FOR TENDER4 14-07-21

8
A-462

WINDOW WITH MASONRY SURROUNDS, TYP.
SECTION THRU DOUBLE-HUNG HEAD - CONSTRUCTION
1 : 5

9
A-462

ROOF DORMER WINDOW, TYP.
SECTION THRU SILL - CONSTRUCTION
1 : 10

10
A-462

ROOF DORMER WINDOW, TYP.
SECTION THRU DOUBLE-HUNG MULLION - CONSTRUCTION
1 : 5

11
A-462

ROOF DORMER WINDOW, TYP.
SECTION THRU DOUBLE-HUNG JAMB - CONSTRUCTION
1 : 5

12
A-462

ROOF DORMER WINDOW, TYP.
SECTION THRU DOUBLE-HUNG HEAD - CONSTRUCTION
1 : 5

MATERIAL SYMBOLS

EXISTING, NOT REMOVED

STONE

WOOD

BRICK

TERRACOTTA

CONSTRUCTION NOTES

ATTACH DUTCHMAN INSERT TO PARENT MEETING RAIL WITH ADHESIVE. TOLERANCES
FOR WEATHERSTRIPPING TO BE DETERMINED DURING MOCKUPS.

ATTACH DUTCHMAN INSERT TO PARENT RAIL OR STILE WITH ADHESIVE.

ATTACH DUTCHMAN INSERT TO PARENT STILE WITH ADHESIVE; PREPARE KERF FOR
HARDWARE; SEE SPECIFICATION FOR ASSUMED QUANTITY

INTERLOCKING WEATHERSTRIPPING ON LOWER DOUBLE-HUNG SASH; FASTEN TO
FRAME AND SASH.

REINSTALL GLAZING WITH PUTTY; REPLACE AS INDICATED. ADITIONALLY, USE WOOD
SETTING BLOCKS FOR UPPER GABLED MASONRY DORMER SASHES.

COMPRESSIBLE BEAD WEATHERSTRIPPING IN UPPER MEETING RAIL; PREPARE KERF TO
SUIT.

REINSTALL HARDWARE; REPLACE AS INDICATED.

PERFORM STANDARD EPOXY REPAIR ON OF FRAME. PAINT FRAME, AND OTHER IN-SITU
WINDOW RELATED COMPONENTS, FOLLOWING REPAIRS; PRIME BARE WOOD.

ATTACH DUTCHMAN INSERT TO PARENT SILL WITH ADHESIVE;  ADDITIONALLY USE
SCREWS TO ATTACH LARGER REPAIRS AND CONCEAL WITH WOOD PLUG.

SECURE BRICK MOULDS.

PAINTED REPLACEMENT PARTING BEADS; PROFILE TO MATCH EXISTING.

PERFORM STANDARD EPOXY REPAIR OF SALVAGED SASH AND STABILIZE JOINERY.
PAINT SASHES FOLLOWING REPAIRS.

REPAINTED SALVAGED SASH STOPS.

PAINTED WOOD SASH BLOCKS; FASTEN TO PULLEY STILE BELOW UPPER MEETING RAIL
USING GROMMETS WITH SCREWS.

ANGLED METAL PLATE TO SECURE TRANSOM SASH CLOSED; FASTEN TO FRAME AND
SASH.

SEAL PERIMETER OF TRANSOM AND UPPER DOUBLE-HUNG SASH; DO NOT SEAL AT
MEETING RAIL.

HEAVY PIECE OF FELT AND BRASS PLATE; PROFILE OF PLATE TO SUIT APPLICATION.
FASTEN PLATE TO TOP FACE OF LOWER MEETING RAIL TO SECURE FELT; TURN FELT
DOWN INTO LOWER STILE.

APPLY PERIMETER CAULKING ON REPAINTED FRAME.

ATTACH REPLACEMENT RAIL OR STILE AT JOINTS USING ADHESIVE AND WOOD DOWEL
AT LOCATION OF REMOVED PIN; PROFILE TO MATCH EXISTING. PREPARE KERFS FOR
WEATHERSTRIPPING AND HARDWARE.

PERFORM LARGER EPOXY REPAIR OF FRAME. PAINT FRAME, AND OTHER IN-SITU
WINDOW RELATED COMPONENTS, FOLLOWING REPAIRS; PRIME BARE WOOD.

PERFORM LARGER EPOXY REPAIR OF SALVAGED SASH AND STABILIZE JOINERY. PAINT
SASHES  FOLLOWING REPAIRS.

FABRICATE, PAINT, AND INSTALL REPLACEMENT SASHES.

PREPARE KERF FOR INTER LOCKING WEATHERSTRIPPING ON LOWER DOUBLE-HUNG
SASH.
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