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WINDOW - SASH NUMBERING BY OPERATION TYPE

T# TRANSOM WINDOW AND HOPPER SASH NUMBER

DH# DOUBLE-HUNG WINDOW NUMBER

DL# LOWER SASH NUMBER OF DOUBLE-HUNG WINDOW

DU# UPPER SASH NUMBER OF DOUBLE-HUNG WINDOW

MATERIAL SYMBOLS

EXISTING, NOT REMOVED

STONE

WOOD

BRICK

TERRACOTTA

CONSTRUCTION NOTES

ATTACH DUTCHMAN INSERT TO PARENT MEETING RAIL WITH ADHESIVE. TOLERANCES
FOR WEATHERSTRIPPING TO BE DETERMINED DURING MOCKUPS.

ATTACH DUTCHMAN INSERT TO PARENT RAIL OR STILE WITH ADHESIVE.

ATTACH DUTCHMAN INSERT TO PARENT STILE WITH ADHESIVE; PREPARE KERF FOR
HARDWARE; SEE SPECIFICATION FOR ASSUMED QUANTITY

INTERLOCKING WEATHERSTRIPPING ON LOWER DOUBLE-HUNG SASH; FASTEN TO
FRAME AND SASH.

REINSTALL GLAZING WITH PUTTY; REPLACE AS INDICATED. ADITIONALLY, USE WOOD
SETTING BLOCKS FOR UPPER GABLED MASONRY DORMER SASHES.

COMPRESSIBLE BEAD WEATHERSTRIPPING IN UPPER MEETING RAIL; PREPARE KERF TO
SUIT.

REINSTALL HARDWARE; REPLACE AS INDICATED.

PERFORM STANDARD EPOXY REPAIR ON OF FRAME. PAINT FRAME, AND OTHER IN-SITU
WINDOW RELATED COMPONENTS, FOLLOWING REPAIRS; PRIME BARE WOOD.

ATTACH DUTCHMAN INSERT TO PARENT SILL WITH ADHESIVE;  ADDITIONALLY USE
SCREWS TO ATTACH LARGER REPAIRS AND CONCEAL WITH WOOD PLUG.

SECURE BRICK MOULDS.

PAINTED REPLACEMENT PARTING BEADS; PROFILE TO MATCH EXISTING.

PERFORM STANDARD EPOXY REPAIR OF SALVAGED SASH AND STABILIZE JOINERY.
PAINT SASHES FOLLOWING REPAIRS.

REPAINTED SALVAGED SASH STOPS.

PAINTED WOOD SASH BLOCKS; FASTEN TO PULLEY STILE BELOW UPPER MEETING RAIL
USING GROMMETS WITH SCREWS.

ANGLED METAL PLATE TO SECURE TRANSOM SASH CLOSED; FASTEN TO FRAME AND
SASH.

SEAL PERIMETER OF TRANSOM AND UPPER DOUBLE-HUNG SASH; DO NOT SEAL AT
MEETING RAIL.

HEAVY PIECE OF FELT AND BRASS PLATE; PROFILE OF PLATE TO SUIT APPLICATION.
FASTEN PLATE TO TOP FACE OF LOWER MEETING RAIL TO SECURE FELT; TURN FELT
DOWN INTO LOWER STILE.

APPLY PERIMETER CAULKING ON REPAINTED FRAME.

ATTACH REPLACEMENT RAIL OR STILE AT JOINTS USING ADHESIVE AND WOOD DOWEL
AT LOCATION OF REMOVED PIN; PROFILE TO MATCH EXISTING. PREPARE KERFS FOR
WEATHERSTRIPPING AND HARDWARE.

PERFORM LARGER EPOXY REPAIR OF FRAME. PAINT FRAME, AND OTHER IN-SITU
WINDOW RELATED COMPONENTS, FOLLOWING REPAIRS; PRIME BARE WOOD.

PERFORM LARGER EPOXY REPAIR OF SALVAGED SASH AND STABILIZE JOINERY. PAINT
SASHES  FOLLOWING REPAIRS.

FABRICATE, PAINT, AND INSTALL REPLACEMENT SASHES.

PREPARE KERF FOR INTER LOCKING WEATHERSTRIPPING ON LOWER DOUBLE-HUNG
SASH.
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