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Publics Works and Travaux publics et

WINDOW UNIT NUMBERING I* Government Services  services gouvernementaux
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EB-F12-W03 Masonry - Storage 1.1.2 F2 S1 - S4 - - - - ARCHITECTS:
EB-F12-W04 Masonry - Storage |1.1.2 F2 ST - S4 - - - - FO
EB-F14-W01 | Masonry i - 3.1 F1 | S - S2 - : . - F1 | S i S2 - - i . GERSO
EB-F15-W01 | Masonry - - T11 F1 | S : 2 - : : - ABBREVIATIONS MO
EC-FO1-W01 Masonry 107 Office 4.2 F1 S1 - - F1 S1 - - F1 S1 - S1 - - - - F1 S1 - S1 - - - - 4 MECH. RM. MECHANICAL ROOM AII!:?IQEETES
EC-F01-W02 Masonry 107 Office 1.1.2 F1 S1 - S1 - - - - NLC. NOT IN CONTRACT 1435 RUE SAINT-ALEXANDRE, BUREAU 1000, MONTREAL (QC) H3A 264
EC-F02-W01 Masonry 207 Office 4.1.2 F1 S1 - - F1 S1 - - F1 S1 - S1 - - - - F1 S1 - S1 - - - -
EC-F02-W02 Masonry 207 Office 1.1.1 F1 S1 - S2 - - - - ary QUANTITY KEY PLAN / PLAN-REPERE:
EC-F03-W01 Masonry 307 Office 4121 F1 S1 - - F1 S1 - - F1 S1 - S1 - - - - F1 S1 - S1 - - - - wC WATER CLOSET (WASHROOM)
EC-F03-W02 Masonry 307 Office 4121 F1 S1 - - F1 S1 - - F1 S1 G1 S1 - - - - F1 S1 - S1 - - - -
EC-F04-W01 Masonry 403 Office [4.1.2] F1 S1 - - F1 S1 - 1 F1 S1 - S1 - - - 1 F1 S1 - S1 - - - - INTERVENTIONS
EC-F04-W02 Masonry 403 Office 4121 F1 S1 - - F1 S1 - - F1 S1 - S1 - - - - F1 S1 - S1 - - - -
EC-FO5-W01 | Masonry 503 Office |412]| F1 | Si - [ F1 | st | - | F1 | s1 | &1 | s4 | - : : [ F1 | s1 | - | s4 | - - - : % DISVIANTLING NOTES | Cf CONSTRUGTION NoTes o Tion:AND GORSTRUCTION
EC-F05-W02 Masonry 503 Office 4121 F1 S1 - - F1 S1 - - F1 S1 - S2 - - - - F1 S1 - S2 - - - -
EC-F06-W01 Masonry 603 Office 412 F1 S1 - - F1 S1 - - F1 S1 - S2 - - - - F1 S1 - S1 - - - - F# FRAME INTERVENTION TYPE
EC-F06-W02 Masonry 603 Office 412 F1 S1 - - F1 S1 - - F1 S1 - S1 - - - - F1 S1 - S1 - - - - F1:  STANDARD INTERVENTION
EC-FO7-WO01 Masonry 707 Office 411 F1 S1 - - F1 S1 - - F1 S1 - S1 - - - - F1 S1 - S1 - - - - 4 EACH FRAME: D1, D6, D9 & C8, C10, C13, C18 SEAL:
EC-F07-W02 Masonry 707 Office  [4.1.1] F1 S1 - - F1 S1 - - F1 S1 - S1 - - - - F1 S1 - S2 - - - - 4 ADTBTAELFZ 'DNHQLD%D&E'CE;: OPERATION TYPE, FOR EACH FRAME
EC-FO7-W03 Masonry 707 Office 411 F1 S1 - - F1 S1 - - F1 S1 - S1 - - - 1 F1 S1 - S2 - - - - 4 F2 S'TANDATRD INT.ERVENTION WITH LARGER EPOXY REPAIR
EC-F08-WO01 Masonry 807 Office 1.1.3 F1 S1 = S1 - - - 2 1 EACH FRAME: D1, D6, D9 & C10, C13, C18, C20
EC-F08-W02 Masonry 807 Office 1.1.3 F2 S1 - S2 - - - - 1 ADDITIONALLY INCLUDE, BY OPERATION TYPE, FOR EACH FRAME
EC-F08-W03 Masonry - Cafeteria_| 112 F1 S - 52 - _ _ - F3: ;:Tillg/%o mEDsziri;JON WITH LARGER EPOXY REPAIR AND DUTCHMAN REPAIR AT SILL
EC-F08-W04 Masonry - Cafeteria | 1.1.2 F1 St - S2 - - - - ~ EACH FRAME: D1, D6, D9, D12 & C9, C10, C13, C18, C20
EC-F09-WO01 | Copper Roof 907 Office 1.2.1 F1 S1 - S4 - - - - ADDITIONALLY INCLUDE, BY OPERATION TYPE, FOR EACH FRAME
EC-F09-W02 | Copper Roof 907 Office 1.2.1 F2 S1 - S4 - - - - T:D11 OR DH:D2 & C11
EC-F10-W01 | Copper Roof - Mech. Rm. | 1.2.1 F1 S3 - S4 - - - -
EC-F10-W02 | Copper Roof - Mech. Rm. 1121 F1 33 - Sa - - - - S#/SC# SASH/CURVED SASH INTERVENTION TYPE
ED-F06-W02 Masonry 668 Office 1.1.3 F2 S3 - S1 - - - - $1/SC1: STANDARD INTERVENTION
ED-F06-W03 Masonry 668 Office [ 1.1.3 F1 S1 - S2 - - - - EACH SASH. D3, D5, D7 & C5, Cs, C7, C12 ) ) ) —
ED-FOB-WO04 Masonry 674 Office 1113 F1 33 ; Sa : ; ; _ ADTID%QL%NS:;DoEéB;HC-)EiRé;?;IYPE FOR EACH SASH Conftractor ’Fo verlfy all dlmgnsmns & conditions
ED-FO6-W05 Masonry 676 Office | 1.1.3 F1 S1 - S2 - - - - ADDITIONALLY INCLUDE FOR EACH RESPECTIVE DH SASH on site and Immedlately notlfy the Departmental
ED-FO6-W06 | Masonry 678 Office | 1.1.3 F1 | S3 | G1 | s2 - . . - DU: C6, C14, C16 OR DL: C4, C17 Representative of all discrepancies.
. $2/SC2:  STANDARD INTERVENTION WITH LARGER EPOXY REPAIR AND DUTCHMAN REPAIR
ED-F06-WQ7 Masonry 680 Office 1.1.3 F1 S1 - S1 - - - - AT WEATHERSTRIPPING KERE
ED-F06-W08 Masonry 682 Office 1.1.3 F1 S1 - S2 - 1 - 2 EACH SASH: D3, D5, D7, D13 & C2, C5, C7, C21
ED-F06-W09 Masonry 684 Office 1.1.3 F1 S1 - S1 - - - - ADDITIONALLY INCLUDE, BY OPERATION TYPE, FOR EACH SASH
ED-F06-W10 Masonry 686 Office | 1.1.3 F2 S3 - S2 - - - - T-D10&C15,C16 OR DH: D4, D8 & Cf
: ADDITIONALLY INCLUDE FOR EACH RESPECTIVE DH SASH
ED-FO7-WO01 | Copper Roof 772 Office 3.2 F2 S1 - S2 - - - - F2 S1 - S2 - - - - $3/SC3: STANDARD INTERVENTION WITH LARGER EPOXY REPAIR AND REPLACEMENT OF
ED-FO7-W02 | Copper Roof | 772 Office 3.2 F2 S1 - S2 - - - - F2 S1 - S1 - - - - EAEC!EI?SIXISEI)-IUAI_:)LSRDA;LI)O; ;I;Le'f & o7 oo o
ED-FO7-WO03 | Copper Roof 4 Office 3.2 F2 St - St Gt i i - F2 St § St - - § § ADDITIONALLY INCLUDE, BY OPERATION TYPE, FOR EACH SASH
ED-FO7-W04 | Copper Roof | 776 Office 3.2 F2 S1 - S2 - - - - F2 S1 - S1 - - - - T:D10&C15,C16 OR DH: D4, D8 & C1 4 ISSUED FOR TENDER 14-07-21
_FO7- i - - - - - _ _ - - ADDITIONALLY INCLUDE FOR EACH RESPECTIVE DH SASH
ED-FO7-WO05 | Copper Roof 776 Office 3.2 F3 S1 S3 G1 F3 S1 S1 i ivenetivisitiug 3 100% SUBMITTAL 14-06-25
ED-F07-W06 | Copper Roof [ 778 Office 3.2 F2 S1 : S2 - - - - F2 St - S2 - - - - $4/5C4: STANDARD INTERVENTION WITH SASH REPLACEMENT
ED-FO7-W07 | Copper Roof | 780 Office 3.2 F1 S1 - S2 - - - - F1 S1 . S2 - - . . " EACH SASH: D3, D5, D7 & C5, C7, C22 2 99% SUBMITTAL 14-05-29
ED-FO7-W08 | Copper Roof 782 Office 3.2 F1 S1 - 52 - - - - F1 S1 - S2 - - - - ADDITIONALLY INCLUDE, BY QPERATION TYPE, FOR EACH SASH 1 66% SUBMITTAL 14-05-02
ED-FO7-W09 [ Copper Roof [ 784 Office 3.2 F1 S1 - S3 - - - - F1 S1 - S3 - - - - ADL;'T?c;ﬁ fo;ﬁNCCl% E%RF;’:E%  RESPECTIVE DH SASH
ED-FO7-W10 | Copper Roof | 786 Office 3.2 F2 | s1 - S2 - - - - F2 | s1 - S3 - - - 1 DU: C6, C14, G16 OR DL: G4, C17, G23 revisions description date
ED-F08-W01 | Copper Roof - Cafeteria | 1.2.1 F2 S1 - S3 - - - - 2 A detail no.
ED-F08-W02 | Copper Roof - Cafeteria | 1.2.1 F1 S1 - S2 - - - - 2 no. du detail
ED-F08-W03 Copper Roof - Cafeteria 1.2.1 F2 S1 - S1 - - - - 2 REPLACEMENT GLAZING B location drawing no.
ED-F08-W04 | Copper Roof - Cafeteria | 1.2.1 F1 S1 - S2 - - - - 2 sur dessin no.
ED-F08-W05 | Copper Roof - Cafeteria | 1.2.1 F1 S1 - S1 - - - - 2 GH  GLASS TYPE C drawing no.
ED-FO8-W06 | Copper Roof - Cafeteria | 1.2.1 F1 S1 - S2 N - - - 2 dessin no.
ED-F08-W07 | Copper Roof - Cafeteria | 1.2.1 F2 S1 - S4 - - - - G1:  FLATFLOAT GLASS project projet
ED-F08-W08 | Copper Roof | 876 Office | 1.2.1 F1 S - S . . - ; G2 FLATPATTERNED GLASS .I: d - - | .
N G3:  CURVED GLASS
ED-F08-WQ09 | Copper Roof 876 Office 1.2.1 F1 S3 - S4 - - - - CO n e e ratl O n B u I d I n g
ED-F08-W10 | Copper Roof 876 Office 1.2.1 F1 S3 - S4 - - - - "
ED-F09-W01 Masonry STRA Stair A 1.1.1 F1 S1 - S1 - - - - REMARKS WIndOW Frame
ED-F10-W01 | Masonry 5 Office | 1.1.1 F2 | S - S3 5 - - 5 Stabilization & Sash
ED-F10-W02 Masonry " Office 111 F2 33 " 32 - " 7 " 1. INTERIOR ALUMINIUM WINDOW. REMOVE, LABEL AND PLACE SASHES IN BUILDING
STORAGE AS DIRECTED BY DEPARTMENTAL REPRESENTATIVE. H :
ED-F12W01 | Masonry . Storage |414| F2 | S - - F2 | of - - F2 | S : S2 - 1 : 1 2 | Si . S2 - - : : Rehabilitation
ED-F13-W01 Mason - - 4.5 F1 - - - F1 S1 - - F1 S1 - S2 - - - - F1 S1 » S2 - - - - 14 2. INTERIOR FIXED WINDOW FASTENED TO WOOD WINDOW. REMOVE, LABEL AND . .
y . PLACE IN BUILDING STORAGE AS DIRECTED BY DEPARTMENTAL REPRESENTATIVE. 229 Wellington St. Ottawa, Ontario, Canada
EE-FO6-WO1 | Masonry 686 Office | 1.1.3 F1 | st - St - - - - PLUG HOLES IN WOOD.
EE-F06-W03 Masonry 687 Office 1.1.3 F1 S1 - S2 - - - - drawing dessin
EE-FO7-W01 Copper Roof 786 Office 3.2 F1 S1 _ S3 _ _ _ 1 F2 S1 _ S2 1 _ _ _ 3. INTERIOR SOLID PLASTIC SCREEN FASTENED TO WOOD WINDOW. REMOVE, LABEL
: AND PLACE IN BUILDING STORAGE AS DIRECTED BY DEPARTMENTAL
EE-FO7-W03 | Copper Roof 785 Office 3.2 F1 S1 G1 S2 - - - - F1 S1 - S2 - - - - REPRESENTATIVE. PLUG HOLES IN WOOD.
EE-F08-WO01 Copper Roof 876 Office 1.2.1 F1 S1 - S2 - - - 1
EE-FOB-W02 | Copper Roof 879 Office 121 F1 33 - 3 - - - - 4. DROPPED CEILING. LIMITED ACCESS TO UPPERMOST SASH. Wl N DOW SCH EDU LE
EF-F06-W02 Masonry 687 Office 1.1.3 F1 S1 - S2 - - - 5. SUSPENDED CEILING ABUTS TRANSOM BAR. REMOVE CEILING TILES TO PERFORM
EF-F06-W03 Masonry 685 Office | 1.1.3 F1 S3 - S1 - 1 - - WORK; REINSTALL AT END OF EACH WORK DAY. 2
EF-F06-W04 Masonry 683 Office 1.13 F1 S1 _ S2 G1 ! _ _ 6.  EXTERIOR WINDOW GRILLS TO BE OPENED AND CLOSED BY OTHERS, AT THE
EF-F06-W05 Masonry 681 Office 1.1.3 F1 S3 - S2 - - - - BEGINNING AND END OF EACH WORK DAY, AS REQUIRED TO PERFORM WORK ON Desianed B P
EF-FO6-W06 | Masonry 679 Office  |1.1.3 F1 | sf - S4 - 1 ) : THE FRAME. esignedy . ongu par
EF-F06-W07 Masonry 677 Office  ]1.1.3 F1 S3 - S2 - - - - 7. REMOVE PAINTED WOOD PANELS PREVIOUSLY INSTALLED IN SASHES IN LIEU OF Date 2014/05 (yyyy/mm/dd)
EF-F06-W08 Masonry 675 WC 1.11 F1 S1 - S2 - - - - GLAZING; REPLACE WITH GLAZING AS INDICATED. ——
EF-FO7-W02 | Copper Roof | 783 Office | 3.2 F2 | s3 - 3 . - - - F2 | s3 - S2 - - - - DrawnBy — gpp. essine par
: 8. REMOVE SOLID PLASTIC PANELS PREVIOUSLY INSTALLED IN UPPER SASHES IN LIEU
EF-FO7-W03 | Copper Roof 781 Office 35 F2 S1 N 33 _ - - - F2 S1 - S3 - - - - OF GLAZING; REPLACE WITH GLAZING AS INDICATED. Date 2014/05 (yyyy/mm/dd)
EF-FO7-W04 Copper Roof 779 Office 3.2 F3 S1 G1 S3 - - - - F2 S1 - S3 - - - - Reviewed B Examiné par
EF-FO7-W05 | Copper Roof 777 Office 37 =2 31 - 33 - - - - = 31 - 33 G - 5 - 9. REMOVE DOOR FOR FRAME WORK; REINSTALL FOLLOWING COMPLETION OF WORK. Y EB. p
EF-FO7-WO06 Copper Roof | 777 / 775 WC/Office 5.2 F3 S1 - S4 - - - - F3 S4 - S1 - - - - F3 S3 - S1 - 2 2 - 10. REMOVE METAL FLASHING FROM SILL; REPAIR SILL AS INDICATED. Date 2014/05 (yyyy/mm/dd)
EF-F08-W01 Copper Roof 879 Office 1.2.1 F3 S1 - S2 - - - - ;
11. ADJACENT INTERIOR FINISHES, TERRACOTTA BLOCK AND PLASTER, PREVIOUSLY Approved By 5 5 Approuvé par
CUT BY OTHER; DO NOT REINSTATE FINISHES.
Date 2014/05 (yyyy/mm/dd)
12, SUSPENDED CEILING ABUTS TRANSOM SASH GLAZING. REMOVE CEILING TILES AND —
PLYWOOD/WOOD FIBRE BOARD PANELS TO PERFORM WORK. REINSTALL TILES AT Tender Soumission
END OF EACH WORKDAY, AND PANELS AT END OF WORK. Isabelle Deslandes
Project Manager Administrateur de projets
13. SUSPENDED CEILING ABUTS UPPER DOUBLE-HUNG SASH GLAZING. REMOVE - -
CEILING TILES AND PLYWOOD/WOOD FIBRE BOARD TO PERFORM WORK. REINSTALL PWGSC Project no. TPSGC No. du projet
TILES AT END OF EACH WORKDAY, AND PLYWOOD/WOOD FIBRE BOARD AT END OF
WORK. R.066491.001
14, CAMERA IN WINDOW T1. WORK AROUND CAMERA; DO NOT REMOVE. FGMDA Project no. FGMDA No. du projet
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