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SPECIFICATIONS GROUP 
 
 
GENERAL REQUIREMENTS SUBGROUP 
 
Division 00-01 GENERAL REQUIREMENTS 
01 00 10 GENERAL INSTRUCTIONS   6 
01 14 25 DESIGNATED SUBSTANCES REPORT (DSR)   13 
01 32 16.06 CONSTRUCTION PROGRESS SCHEDULE - CRITICAL PATH METHOD (CPM)   10 
01 33 00 SUBMITTAL PROCEDURES   5 
01 35 29.06 HEALTH AND SAFETY REQUIREMENTS   4 
01 45 00 QUALITY CONTROL   3 
01 51 00 TEMPORARY UTILITIES   3 
01 52 00 CONSTRUCTION FACILITIES   4 
01 56 00 TEMPORARY BARRIERS AND ENCLOSURES   3 
01 61 00 COMMON PRODUCT REQUIREMENTS   3 
01 78 00 CLOSEOUT SUBMITTALS   6 
 
 
FACILITY CONSTRUCTION SUBGROUP 
 
Division 02 EXISTING CONDITIONS 
02 41 13 SELECTIVE SITE DEMOLITION   6 
02 81 01 HAZARDOUS MATERIALS   5 
02 82 00.01 ASBESTOS ABATEMENT - MINIMUM PRECAUTIONS   6 
02 82 00.02 ASBESTOS ABATEMENT - INTERMEDIATE PRECAUTIONS   7 
02 82 00.03 ASBESTOS ABATEMENT - MAXIMUM PRECAUTIONS   14 
02 83 10 LEAD - BASE PAINT ABATEMENT - MINIMUM PRECAUTIONS   7 
02 83 11 LEAD - BASE PAINT ABATEMENT - INTERMEDIATE PRECAUTIONS   9 
02 83 12 LEAD - BASE PAINT ABATEMENT - MAXIMUM PRECAUTIONS   9 
 
Division 06 WOOD, PLASTICS AND COMPOSITES 
06 03 40 HISTORIC - WOOD REPAIR   7 
 
Division 07 THERMAL AND MOISTURE PROTECTION 
07 92 00 JOINT SEALANTS   5 
 
Division 08 OPENINGS 
08 03 52.71 HISTORIC - WOOD WINDOW REHABILITATION   9 
08 03 52.81 HISTORIC - WOOD WINDOW REPLACEMENT   4 
08 03 80 HISTORIC - GLAZING   5 
 
Division 09 FINISHES 
09 03 91 HISTORIC - PAINTING   8 
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ARCHITECTURE 
A-001 Site Plan 
 
A-101 Plans Basement to 3rd Floor 
A-102 Plans 4th to 7th Floor 
A-103 Plans 8th to 16th Floor 
 
A-301 Elevations A-B 
A-302 Elevations C-D-E-F-G-H-J 
A-303 Elevations K-L-M-O 
A-304 Elevations P-Q-R 
 
A-401 Window Schedule - Unit Types 
A-402 Window Schedule 1 
A-403 Window Schedule 2 
A-404 Window Schedule 3 
A-405 Window Schedule 4 
A-406 Window Schedule 5 
 
A-450 Window Terminology 
A-451 Window Protection Details 
A-452 Window Elevations - Dismantling 
A-453 Window Details - Dismantling 
 
A-461 Window Elevations - Construction 
A-462 Window Details - Construction 
A-463 Window Intervention Details 


