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GENERAL DEMOLITION NOTES:

A. EXECUTE WORK BY METHODS TO AVOID DAMAGE TO OTHER EXISTING
COMPONENTS AND FINISHES.

B. COORDINATE DEMOLITION WORK WITH MECHANICAL AND ELECTRICAL
WORK.

C. CONTRACTOR TO REMOVE AND RETURN TO OWNER ALL EXISTING WALL
MOUNTED ITEMS, FIXTURES AND EQUIPMENT AFFECTED BY DEMOLITION.

D. FOR MECHANICAL REMOVALS, SEE MECHANICAL
E. FOR ELECTRICAL REMOVALS, SEE ELECTRICAL

DEMOLITION NOTES:

REMOVE EXISTING DOOR, FRAME, HARDWARE AND GLAZING.

REMOVE EXISTING PARTITION.

REMOVE EXISTING CONCRETE BLOCK, DRYWALL AND FURRING TO
ACCOMMODATE NEW DOOR AND LINTEL, SEE DOOR SCHEDULE FOR
DOOR SIZE. EXACT LOCATION TO BE DETERMINED ON SITE.

REMOVE EXISTING WINDOW AND WINDOW FRAME.

CUT, MODIFY AND REMOVE EXISTING HANDRAIL, REFINISH CUT ENDS.

REMOVE EXISTING SECURITY MESH AND WOOD FRAMING BELOW
RAISED FLOORING SYSTEM AND ABOVE FINISHED CEILING.

REMOVE EXISTING RUBBER BASE.
REMOVE PORTION OF EXISTING WOOD HANDRAIL AS REQUIRED.

CUT HOLES AS REQUIRED FOR MECHANICAL SERVICES, SEE
MECHANICAL FOR LOCATION.
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PROVIDE TEMPORARY SECURITY AND DUST CONTROL BARRIER,
LOCATION TO BE DETERMINED ON SITE. REMOVE AND REPAIR
FINISHES AFTER CONSTRUCTION IS COMPLETE.

LEGEND:

j\ EXISTING DOOR TO REMAIN
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EXISTING PARTITION TO REMAIN
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