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Part 1 General

1.1 RELATED SECTIONS

1.2

1.3

Part 2

2.1

Part 3

3.1

Section 01 74 21 — Construction waste management and disposal.

Section 01 77 00 — Closeout procedures

PROJECT CLEANLINESS

Maintain Work in tidy condition, free from accumulation of waste products and debris.

Remove waste materials from site at daily regularly scheduled times or dispose of as
directed by Departmental Representative. Do not burn waste materials on site.

Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.

Store volatile waste in covered metal containers, and remove from premises at end of each
working day.

FINAL CLEANING

When Work is substantially performed, remove surplus products, tools, construction
machinery and equipment not required for performance of remaining Work.

Remove waste products and debris and leave Work clean and suitable for occupancy.

Prior to final review remove surplus products, tools, construction machinery and
equipment.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.
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