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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal procedures. 

.2 Section 01 35 43 – Environmental procedures. 

.3 Section 01 74 11 – Cleaning. 

1.2 DEFINITIONS 

.1 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other 
discarded materials for purpose of using in altered form.  Recycling does not include 
burning, incinerating, or thermally destroying waste. 

.2 Reuse: repeated use of product in same form but not necessarily for same purpose.  Reuse 
includes: 

.1 Salvaging reusable materials from re-modelling projects, before demolition stage, 
for resale, reuse on current project or for storage for use on future projects. 

.2 Returning reusable items including pallets or unused products to vendors. 

.3 Salvage: removal of structural and non-structural materials from deconstruction 
/disassembly of industrial, commercial or institutional structures for purpose of reuse or 
recycling. 

.4 Source Separation: acts of keeping different types of waste materials separate beginning 
from first time they became waste. 

1.3 STORAGE, HANDLING AND PROTECTION 

.1 Unless specified otherwise, materials for removal become Contractor's property. 

.2 Protect, stockpile, store and catalogue salvaged items. 

.3 Separate non-salvageable materials from salvaged items. Transport and deliver 
non-salvageable items to licensed disposal facility. 

.4 Protect electrical and mechanical components not removed for demolition from movement 
or damage. 

1.4 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste volatile materials mineral spirits oil paint thinner into waterways, 
storm, or sanitary sewers. 

.3 Prepare project summary to verify destination and quantities on a material-by-material 
basis as identified in pre-demolition material audit. 
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1.5 SCHEDULING 

.1 Co-ordinate waste and sorting material for further use with other activities at site to ensure 
timely and orderly progress of Work. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

END OF SECTION 
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