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PART 1 - GENERAL

1.1 DESCRIPTION .1 This section specifies requirements for
demolishing and removing wholly or iIn part
various items designated to be removed or
partially removed.

2 Demolition and removal will consist of, but
not necessarily be limited to, the following:

.1 Demolition, removal and disposal of
the light tower shed/porch (including
all material present on the shed
interior — refer to appended
environmental reports with respect to
the types and quantities of materials
inside the shed to be removed/dispoed).
.2 Removal of the loose and flaking
paint chips that are present on the
ground around the perimeter of the
lighthouse, and disposal
out-of-Province as hazardous waste.

.3 Welding the main door to the
lighthouse shut (to restrict access),
to the approval of the Departmental
Representative.

.4 Demolition, removal and disposal of
the equipment building. Note that the
concrete foundation, including above
grade concrete foundation walls
associated with the equipment building
can remain (the loose/flaking paint on
the concrete surface is to be manually
scraped, drummed and removed from Site
as hazardous lead waste). All
materials present on the equipment
building Interior are to be
removed/disposed — refer to appended
environmental reports with respect to
the types and quantities of materials
inside the equipment building. See
drawings with respect to suitable
interior materials to be deposited in
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the Dwelling cistern.

.5 Demolition, removal and disposal of
the dwelling. Note that the concrete
foundation, including above grade
concrete foundation walls associated
with the dwelling can remain (the
loose/Tlaking paint on the concrete
surface 1s to be manually scraped,
drummed and removed from Site as
hazardous lead waste). All materials
present on the interior of the dwelling
are to be removed/disposed — refer to
appended environmental reports with
respect to the types and quantities of
materials inside the dwelling. See
drawings with respect to suitable
interior materials to be deposited in
the Dwelling cistern.

.6 Demolition, removal and disposal of
the tramway storage shed (including
interior materials), tramway, ramp into
tramway storage shed and stairs off the
footpath towards the tramway storage
shed. Note that any concrete
foundations, including above grade
concrete foundation walls associated
with these structures can remain (any
flaking/peeling paint on the concrete
foundations is to be manually scraped
and disposed of as hazardous waste to
an approved facility). See drawings
with respect to suitable interior
materials to be deposited iIn the
Dwelling cistern.

.7 Cutting of the septic tank vent pipe
at grade, and capping to the approval
of the Departmental Representative.

Refer to Section 15 49 10 for specific
requirements related to demolition, removal
and disposal of hazardous building materials.
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1.2 MEASUREMENT FOR
PAYMENT

PART 2 - PRODUCTS

NOT APPLICABLE

PART 3 - EXECUTION

3.1 EXECUTION

3.2 REMOVAL

3.3 DISPOSAL OF
MATERIAL

-1

This portion of the work will not be measured
for payment but will be included in the Lump
Sum Amount of the contract.

Inspect site and verify with Departmental
Representative objects designated for
removal.

Locate and protect utility lines. Preserve
in operating condition active utilities
traversing site.

Remove in their entirety all materials and
objects specified for removal.

Do not disturb adjacent work designated to
remain in place.

All demolished materials will become property
of contractor and will be removed from site
and disposed of to satisfaction of
Departmental Representative and in
accordance with environmental guidelines. It
is the sole responsibility of the contractor
to dispose of all demolished materials at an
approved disposal site. Ensure that disposal
site is approved and willing to accommodate
any materials disposed of from work site.

Contractor shall obtain and pay for all
necessary permits and disposal fees for use
of an approved waste disposal site.
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3.4 RESTORATION

3.5 HELICOPTER USE

-1

Upon completion of work, remove debris, trim
surfaces and leave work site i1n clean
condition.

Reinstate areas and existing works outside
areas of demolition to conditions that
existed prior to commencement of work.

All debris removed 1T utilized by helicopter
shall be properly prepared for slinging. All
air lifts of material and equipment shall
be with the use of slinging nets complete
with inner liner which has been attached
to the slinging nets. All nets being used
must be transport approved for helicopter
slinging operations. All staff must be
trained in Helicopter slinging
operations. The flight path shall avoid
over salmon rivers 1if possible. The
refueling of helicopters must be
completed at approved locations and never
near a water body. All helicopter costs are
the responsibility of the Contractor.



