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PART 1 - GENERAL  
 
 

 

1.1 DESCRIPTION     
 
 

.1  This section specifies requirements for 
demolishing and removing wholly or in part 
various items designated to be removed or 
partially removed.  

 
.2  Demolition and removal will consist of, but 

not necessarily be limited to, the following:
 

.1  Demolition, removal and disposal of 
the light tower shed/porch (including 
all material present on the shed 
interior – refer to appended 
environmental reports with respect to 
the types and quantities of materials 
inside the shed to be removed/dispoed).
.2  Removal of the loose and flaking 
paint chips that are present on the 
ground around the perimeter of the 
lighthouse, and disposal 
out-of-Province as hazardous waste. 
.3  Welding the main door to the 
lighthouse shut (to restrict access), 
to the approval of the Departmental 
Representative. 
.4  Demolition, removal and disposal of 
the equipment building.  Note that the
concrete foundation, including above 
grade concrete foundation walls 
associated with the equipment building
can remain (the loose/flaking paint on 
the concrete surface is to be manually
scraped, drummed and removed from Site 
as hazardous lead waste).  All 
materials present on the equipment 
building interior are to be 
removed/disposed – refer to appended 
environmental reports with respect to 
the types and quantities of materials 
inside the equipment building. See 
drawings with respect to suitable 
interior materials to be deposited in 
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the Dwelling cistern. 
.5  Demolition, removal and disposal of
the dwelling.  Note that the concrete 
foundation, including above grade 
concrete foundation walls associated 
with the dwelling can remain (the 
loose/flaking paint on the concrete 
surface is to be manually scraped, 
drummed and removed from Site as 
hazardous lead waste).  All materials 
present on the interior of the dwelling
are to be removed/disposed – refer to 
appended environmental reports with 
respect to the types and quantities of
materials inside the dwelling.  See 
drawings with respect to suitable 
interior materials to be deposited in 
the Dwelling cistern. 
.6  Demolition, removal and disposal of
the tramway storage shed (including 
interior materials), tramway, ramp into 
tramway storage shed and stairs off the
footpath towards the tramway storage 
shed.  Note that any concrete 
foundations, including above grade 
concrete foundation walls associated 
with these structures can remain (any 
flaking/peeling paint on the concrete 
foundations is to be manually scraped 
and disposed of as hazardous waste to 
an approved facility).  See drawings 
with respect to suitable interior 
materials to be deposited in the 
Dwelling cistern. 
.7  Cutting of the septic tank vent pipe 
at grade, and capping to the approval 
of the Departmental Representative. 

 
Refer to Section 15 49 10 for specific 
requirements related to demolition, removal
and disposal of hazardous building materials.
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1.2 MEASUREMENT FOR 
PAYMENT              
 
 

.1  This portion of the work will not be measured
for payment but will be included in the Lump 
Sum Amount of the contract. 

 
PART 2 - PRODUCTS     
 
NOT APPLICABLE  
 

 

PART 3 - EXECUTION  
 
 

 

3.1 EXECUTION      
 
 

.1  Inspect site and verify with Departmental 
Representative objects designated for 
removal.  

 
.2  Locate and protect utility lines. Preserve 

in operating condition active utilities 
traversing site.  

 
 

3.2 REMOVAL         
 
 

.1  Remove in their entirety all materials and 
objects specified for removal.  

 
.2  Do not disturb adjacent work designated to 

remain in place. 
 
 

3.3 DISPOSAL OF  
MATERIAL             
 
 

.1  All demolished materials will become property
of contractor and will be removed from site
and disposed of to satisfaction of 
Departmental Representative and in 
accordance with environmental guidelines. It
is the sole responsibility of the contractor
to dispose of all demolished materials at an
approved disposal site. Ensure that disposal
site is approved and willing to accommodate 
any materials disposed of from work site.  

 
.2  Contractor shall obtain and pay for all 

necessary permits and disposal fees for use
of an approved waste disposal site.  
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3.4 RESTORATION    
 
 

.1  Upon completion of work, remove debris, trim
surfaces and leave work site in clean 
condition.  

 
.2  Reinstate areas and existing works outside 

areas of demolition to conditions that 
existed prior to commencement of work. 

 
 

3.5 HELICOPTER USE    
 
 

.1    All debris removed if utilized by helicopter
      shall be properly prepared for slinging. All 
      air lifts of material and equipment shall 
      be with the use of slinging nets complete 
      with inner liner which has been attached
      to the slinging nets. All nets being used 
      must be transport approved for helicopter 
      slinging operations.  All staff must be 
      trained in Helicopter slinging 
      operations.  The flight path shall avoid
      over salmon rivers if possible. The 
      refueling of helicopters must be 
      completed at approved locations and never
      near a water body.  All helicopter costs are 
      the responsibility of the Contractor. 
 

  


