

**RETURN BIDS TO:**  
**RETOURNER LES SOUMISSIONS À:**  
**Bid Receiving - PWGSC / Réception des soumissions**  
**- TPSGC**  
**11 Laurier St./11, rue Laurier**  
**Place du Portage, Phase III**  
**Core 0A1 / Noyau 0A1**  
**Gatineau, Québec K1A 0S5**  
**Bid Fax: (819) 997-9776**

**SOLICITATION AMENDMENT**  
**MODIFICATION DE L'INVITATION**

The referenced document is hereby revised; unless otherwise indicated, all other terms and conditions of the Solicitation remain the same.

Ce document est par la présente révisé; sauf indication contraire, les modalités de l'invitation demeurent les mêmes.

**Comments - Commentaires**

**Vendor/Firm Name and Address**  
**Raison sociale et adresse du**  
**fournisseur/de l'entrepreneur**

**Issuing Office - Bureau de distribution**  
Furniture Division/Division des produits de  
l'ameublement  
11 Laurier St. / 11, rue Laurier  
6B1, Place du Portage  
Gatineau  
Québec  
K1A 0S5

<b>Title - Sujet</b> Armoires de rangement personnel	
<b>Solicitation No. - N° de l'invitation</b> 23240-150122/A	<b>Amendment No. - N° modif.</b> 002
<b>Client Reference No. - N° de référence du client</b> 23240-150122	<b>Date</b> 2014-10-16
<b>GETS Reference No. - N° de référence de SEAG</b> PW-\$\$PQ-965-65877	
<b>File No. - N° de dossier</b> pq965.23240-150122	<b>CCC No./N° CCC - FMS No./N° VME</b>
<b>Solicitation Closes - L'invitation prend fin</b> <b>at - à 02:00 PM</b> <b>on - le 2014-11-19</b>	<b>Time Zone</b> Fuseau horaire Eastern Standard Time EST
<b>F.O.B. - F.A.B.</b> <b>Plant-Usine:</b> <input type="checkbox"/> <b>Destination:</b> <input checked="" type="checkbox"/> <b>Other-Autre:</b> <input type="checkbox"/>	
<b>Address Enquiries to: - Adresser toutes questions à:</b> Morehouse(PQ Div.), Christine	<b>Buyer Id - Id de l'acheteur</b> pq965
<b>Telephone No. - N° de téléphone</b> (819) 956-2711 ( )	<b>FAX No. - N° de FAX</b> (819) 956-5706
<b>Destination - of Goods, Services, and Construction:</b> <b>Destination - des biens, services et construction:</b>	

**Instructions: See Herein**

**Instructions: Voir aux présentes**

<b>Delivery Required - Livraison exigée</b>	<b>Delivery Offered - Livraison proposée</b>
<b>Vendor/Firm Name and Address</b> <b>Raison sociale et adresse du fournisseur/de l'entrepreneur</b>	
<b>Telephone No. - N° de téléphone</b> <b>Facsimile No. - N° de télécopieur</b>	
<b>Name and title of person authorized to sign on behalf of Vendor/Firm</b> <b>(type or print)</b> <b>Nom et titre de la personne autorisée à signer au nom du fournisseur/</b> <b>de l'entrepreneur (taper ou écrire en caractères d'imprimerie)</b>	
<b>Signature</b>	<b>Date</b>

Solicitation No. - N° de l'invitation

23240-150122/A

Amd. No. - N° de la modif.

002

Buyer ID - Id de l'acheteur

pq965

Client Ref. No. - N° de réf. du client

23240-150122

File No. - N° du dossier

pq96523240-150122

CCC No./N° CCC - FMS No/ N° VME

**Amendment 002  
23240-150122/A**

This amendment is raised to make the following changes to the solicitation, and to answer questions from suppliers.

**AT PART 1 - GENERAL INFORMATION, PLEASE DELETE:**

**2. Statement of Work**

The Department of Natural Resources Canada (NRCAN) has a requirement for the supply, delivery, and installation of personal storage cabinets for 50 Place de la Cité, Sherbrooke, QC. Delivery is to be made March 20, 2015, with Installation to follow in May 2015. Approximately 98 cabinets are required. Refer to Annex "A" Statement of Work for full details.

**INSERT:**

**2. Statement of Work**

The Department of Natural Resources Canada (NRCAN) has a requirement for the supply, delivery, and installation of personal storage cabinets for 50 Place de la Cité, Sherbrooke, QC. Delivery is to be made between March 20, 2015 – March 31, 2015, with Installation to follow in May or June 2015. Approximately 98 cabinets are required. Refer to Annex "A" Statement of Work for full details.

**AT PART 6 – RESULTING CONTRACT CLAUSES, PLEASE DELETE:**

**4.1 Delivery Date**

All the deliverables must be received on or before March 20, 2015.  
Installation Completion must be in May 2015.

**INSERT:**

**4.1 Delivery Date**

All the deliverables must be received between March 20, 2015 and March 31, 2015, inclusive.  
Installation Completion must be in May or June 2015.  
Delivery and installation dates are to be arranged with the Project Authority, after contract award.

**AT PART 6 – RESULTING CONTRACT CLAUSES, PLEASE DELETE:**

**15. Installation Schedule**

Installation is planned to be done mid May 2015, and not at the same time as the delivery. Confirmation for installation will be sent to the vendor 10 working days prior to the installation. The Contractor is to advise the Project Authority of the installation schedule at least 48 hours in advance of accessing the work site, so that arrangements can be made for staff to be present.

Floor plans will be provided after contract award.

**INSERT:**

**15. Installation Schedule**

Installation is planned to be done in May or June 2015, and not at the same time as the delivery. Confirmation for installation will be sent to the vendor 10 working days prior to the installation. The Contractor is to advise the Project Authority of the installation schedule at least 48 hours in advance of accessing the work site, so that arrangements can be made for staff to be present.

Floor plans will be provided after contract award.

**AT ANNEX B – RESULTING CONTRACT CLAUSES, PLEASE DELETE:**

**3. Installation Charges**

This price includes all cost, including travel and living expenses, related to the installation of products as identified in this contract. Installation to follow in May 2015.

**INSERT:**

**3. Installation Charges**

This price includes all cost, including travel and living expenses, related to the installation of products as identified in this contract. Installation to follow in May or June 2015.

**QUESTIONS AND ANSWERS**

Q1. (Vendor) would like to enquire whether a LAMINATE alternative would be considered to the metal as a more cost effective solution.

R1: We will consider only metal.

**All other clauses and conditions remain the same.**