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Part 1 General 

1.1 WASTE MANAGEMENT GOALS 

.1 Prior to start of Work conduct meeting with Departmental Representative to review and 
discuss PWGSC's Waste Management Plan and Goals. 

.2 PWGSC's Waste Management Goal is to reduce to a minimum the quantity Waste to be 
diverted from landfill sites. Provide Departmental Representative documentation 
certifying that waste management, recycling, reuse of recyclable and reusable materials 
have been extensively practiced. 

.3 Accomplish maximum control of solid construction waste. 

.4 Preserve environment and prevent pollution and environment damage. 

1.2 DEFINITIONS 

.1 Class III: non-hazardous waste - construction renovation and demolition waste. 

.2 Cost/Revenue Analysis Workplan (CRAW): based on information from WRW, and 
intended as financial tracking tool for determining economic status of waste management 
practices. 

.3 Demolition Waste Audit (DWA): relates to actual waste generated from project. 

.4 Inert Fill: inert waste - exclusively asphalt and concrete. 

.5 Materials Source Separation Program (MSSP): consists of series of ongoing activities to 
separate reusable and recyclable waste material into material categories from other types 
of waste at point of generation. 

.6 Recyclable: ability of product or material to be recovered at end of its life cycle and 
re-manufactured into new product for reuse. 

.7 Recycle: process by which waste and recyclable materials are transformed or collected for 
purpose of being transferred into new products. 

.8 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other 
discarded materials for purpose of using in altered form.  Recycling does not include 
burning, incinerating, or thermally destroying waste. 

.9 Reuse: repeated use of product in same form but not necessarily for same purpose.  Reuse 
includes: 

.1 Salvaging reusable materials from re-modelling projects, before demolition stage, 
for resale, reuse on current project or for storage for use on future projects. 

.2 Returning reusable items including pallets or unused products to vendors. 

.10 Salvage: removal of structural and non-structural materials from 
deconstruction/disassembly projects for purpose of reuse or recycling. 
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.11 Separate Condition: refers to waste sorted into individual types. 

.12 Source Separation: acts of keeping different types of waste materials separate beginning 
from first time they became waste. 

.13 Waste Audit (WA): detailed inventory of materials in building. Involves quantifying by 
volume/weight amounts of materials and wastes generated during construction, 
demolition, deconstruction, or renovation project. Indicates quantities of reuse, recycling 
and landfill.  Refer to Schedule A. 

.14 Waste Management Co-ordinator (WMC) : contractor representative responsible for 
supervising waste management activities as well as coordinating related, required 
submittal and reporting requirements. 

.15 Waste Reduction Workplan (WRW): written report which addresses opportunities for 
reduction, reuse, or recycling of materials. Refer to Schedule B. WRW is based on 
information acquired from WA (Schedule A). 

1.3 SUBMITTALS 

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures . 

.2 Prepare and submit following prior to project start-up : 

.1 Submit 2  copies of completed Waste Reduction Workplan (WRW): Schedule B. 

.3 Submit every month the summary of quantity of waste diverted from landfill site an the 
name and address of recycling site with proof of transaction. 

.1 Provide receipts, scale tickets, waybills, and show quantities and types of 
materials reused, recycled, co-mingled and separated off-site  or disposed of. 

.2 For each material reused, sold or recycled from project, include amount in tonnes 
quantities by number, type and size of items and the destination. 

.3 For each material land filled or incinerated from project, include amount in tonnes 
 of material and identity of landfill, incinerator or transfer station. 

1.4 WASTE REDUCTION WORKPLAN (WRW) 

.1 Prepare WRW prior to project start-up. 

.2 WRW should include but not limited to: 

.1 Destination of materials listed. 

.2 Deconstruction/disassembly techniques and sequencing. 

.3 Schedule for deconstruction/disassembly. 

.4 Location. 

.5 Security. 

.6 Protection. 

.7 Clear labelling of storage areas. 

.8 Details on materials handling and removal procedures. 
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.9 Quantities for materials to be salvaged for reuse or recycled and materials sent to 
landfill. 

.3 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first 
priority, followed by Reuse, then Recycle. 

.4 Describe management of waste. 

.5 Identify opportunities for reduction, reuse, and recycling of materials. Based on 
information acquired from WA. 

.6 Post WRW or summary where workers at site are able to review content. 

.7 Set realistic goals for waste reduction, recognize existing barriers and develop strategies to 
overcome these barriers. 

.8 Monitor and report on waste reduction by documenting total volume and cost of actual 
waste removed from project. 

1.5 MATERIALS SOURCE SEPARATION PROGRAM (MSSP) 

.1 Prepare MSSP and have ready for use prior to project start-up. 

.2 Implement MSSP for waste generated on project in compliance with approved methods 
and as reviewed by Departmental Representative. 

.3 Provide on-site facilities for collection, handling, and storage of anticipated quantities of 
reusable and recyclable materials. 

.4 Provide containers to deposit reusable and recyclable materials. 

.5 Locate containers in locations, to facilitate deposit of materials without hindering daily 
operations. 

.6 Locate separated materials in areas which minimize material damage. 

.7 Collect, handle, store on-site, and transport off-site, salvaged materials in combined 
condition. 

.1 Ship materials to site operating under Certificate of Approval premises of Owner. 

.2 Materials must be immediately separated into required categories for reuse or 
recycling. 

1.6 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by 
Departmental Representative. 

.2 Unless specified otherwise, materials for removal become Contractor's property. 

.3 Prevent contamination of materials to be salvaged and recycled and handle materials in 
accordance with requirements for acceptance by designated facilities. 
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.1 On-site source separation is recommended. 

.2 Remove co-mingled materials to off-site processing facility for separation. 

.3 Provide waybills for separated materials. 

1.7 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste, volatile materials, mineral spirits, oil or paint thinner into 
waterways, storm, or sanitary sewers. 

.3 Keep records of construction waste including: 

.1 Total tonnage generated. 

.2 Tonnage reused or recycled. 

.3 Reused or recycled waste destination. 

.4 Remove materials from deconstruction as deconstruction/disassembly Work progresses. 

1.8 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 

.2  Maintain security measures established by existing facility and/or provide temporary 
security measures approved by Departmental Representative. 

1.9 SCHEDULING 

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of 
Work. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 SELECTIVE DEMOLITION 

.1 Reuse of Building Elements when possible. 

3.2 APPLICATION 

.1 Do Work in compliance with WRW. 

.2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 
regulations and codes. 
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3.3 CLEANING 

.1 Remove tools and waste materials on completion of Work, and leave work area in clean 
and orderly condition. 

.2 Clean-up work area as work progresses. 

.3 Source separate materials to be reused/recycled into specified sort areas. 

3.4 WASTE TRACKING 

.1 The waste tracking is a form of diary – “log book” – of selective waste collection.  Before 
work begins, the coordinator of waste management must prepare waste tracking table.  

.2  On site, the coordinator of waste management must :  

.1 Assure that the waste transportation to the appropriate facilities 

.2 Ensure that trucks carry their loads of waste to appropriate disposal facilities; 

.3 Compile all required information in the waste tracking table before each garbage 
trucks leaves the site (Table B).  

3.5 TRACKING SHEET 

.1  In order of confirm and document the management of waste is streams to a proper 
disposal facilities, the coordinator of waste management must::  

.1 Make sure that each driver who is leaving the site with a load of waste signs the 
tracking sheet before leaving the site; 

.2 State the coordinates of the site at the bottom of the document so that the 
receiving facilities can return the tracking sheet. 

.3 Provide a copy of the roadmap for truckers so that they require confirmation of 
receipt when unloading the waste.  The facilities receiving the load will confirm 
the receipt and management of waste and send to the waste coordinator manager a 
signed copy of the tracking sheet.  Transmission between disposal operations and 
waste coordinator of the roadmap must be sent by fax.  

.4 Provide tracking sheet with a system of carbon copy paper or otherwise to 
facilitate process of transmission of copies; 

.5 Keep a copy of all tracking sheet on site 

END OF SECTION 
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