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PART 1 - GENERAL
1.1 DESCRIPTION .1 This section specifies requirements for

demolishing and removing wholly or in part
various items designated to be removed or
partially removed.

.2 Demolition and removal will consist of, but
not necessarily be limited to, the following:
-1 Demolition, removal, and disposal of the
hardwood fenders and rubber fenders
(including shackles and chains) to
accommodate the new work, as noted on the
drawings.

.2 Demolition, removal, and disposal of one
existing cleat and elevated pedestal at the
head of the former Provincial ferry whart,
as noted on the drawings.

.3 Demolition, removal, and disposal of the
wheelguuard and wheelguard blocking on the
former Provincial ferry wharf, as noted on
the drawings.

.4 Trenching through the existing concrete
deck (of the former Provincial ferry whart)
to accommodate the new electrical
installation.

.5 Removal and disposal of concrete and
ballast to install a new pole at the interface
of the existing marginal wharf and existing
former Provincial ferry wharf, as noted on
the drawings.

.6 Removal of scour protection on the side
slopes of the existing rock mattress in the
area of new work, as noted on the drawings.

1.2 GENERAL .1 A Notice to Shipping iIs to be issued prior
REQUIREMENTS to commencement and upon completion of work.

.2 During construction, any vessels or barges
utilized must be marked in accordance with
the provisions of the Canada Shipping Act
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Collision Regulations.

-3 Upon completion of the project, a written
Notice to Mariners must be issued.

1.3 PROTECTION -1 Protect existing objects designated to
remain. In event of damage, immediately
replace or make repairs to approval of and
at no additional cost to Canada.

.2 Place a floating boom around entire
demolition site to prevent loss of any
materials.

-3 Remove all floating debris from water on a
routine and timely basis.

PART 2 - PRODUCTS

NOT APPLICABLE

PART 3 - EXECUTION

3.1 EXECUTION -1 Inspect site and verify with Departmental
Representative objects designated for
removal.

.2 Locate and protect utility lines. Preserve
in operating condition active utilities
traversing site.

3.2 REMOVAL 21 Remove in their entirety all materials and
objects specified for removal.

.2 Do not disturb adjacent work designated to
remain in place.
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3.3 DISPOSAL OF
MATERIAL

3.4 RESTORATION

All demolished materials, except materials
designated to be reused, will become property
of contractor and will be removed from site
and disposed of to satisfaction of
Departmental Representative and in
accordance with environmental guidelines. It
i1s the sole responsibility of the contractor
to dispose of all demolished materials at an
approved disposal site. Ensure that disposal
site i1s approved and willing to accommodate
any materials disposed of from work site.

Contractor shall obtain and pay for all
necessary permits and disposal fees for use
of an approved waste disposal site.

Upon completion of work, remove debris, trim
surfaces and leave work site in clean
condition.

Reinstate areas and existing works outside
areas of demolition to conditions that
existed prior to commencement of work.



