ADDENDUM 3

Please be advised of the following changes to the Contract Drawings and Tender Documents:

DRAWINGS
Discipline Drawing No. Revisions
Waste PGWME-X-02 a. No revision, PGWMF-X-02 was inadvertently not included with
Transfer September IFT, now provided as part of Addendum 3.

SPECIFICATIONS

Section

Page

Article

Description

Appendices

N/A

N/A

New Appendices added:

e R9: Golder 2013 Summary of Historical
Geotechnical Information PGWMF

e R10: Golder 2010 Spring Geotechnical Report
e RI11: Golder 2010 Fall Geotechnical Report

e R12: Golder 2011 Spring Geotechnical Report
e RI13: Golder 2011 Fall Geotechnical Report

e RI14: Golder 2012 Spring Geotechnical Report
e RI15: Golder 2013 Spring Geotechnical Report

011400

1.3.2

Text added: Limit construction activities to the hours of
7:00am to 11:00pm Monday through Saturday and
10:00am to 5:00pm Sunday, in accordance with the
Municipality of Clarington Noise By-law 2007-071, as
amended. As required by the 2009 Port Granby Long-
Term Low-Level Radioactive Waste Management
Project Screening Report (Appendix L) site work
involving the use of haul vehicles, heavy machinery or
construction equipment is limited to daylight hours.

015200

11

1.15.7

Added: “Contractor is to operate and maintain the
weigh scales and associated equipment as necessary.”
All other sub-paragraphs renumbered.

11

1.15.9.5 (formally
1.15.8.5)

Text deleted: The Contractor shall supply a scale
house or trailer properly ventilated and shall be clean,

dry and weathertight, with-a-minimum-floorspace-0f8.0

024123

1.1.2.3

Revised: 150 mm treated effluent discharge pipe from
the Sedimentation Lagoon as-well and associated
abandened discharge piping from Sedimentation and
Treatment lagoons.

11.2.14

Item deleted, remaining items renumbered.

1.1.2.15

Text added to sub-paragraph: Select hydro poles and
associated wiring per the direction of the Departmental
Representative. Poles may require either complete
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removal or relocation, direction to be provided in the
field by the Departmental Representative.

1.1.3.5and 1.1.3.6

Sub-paragraphs.5 and .6 added to 1.1.3.

1142

Text added: Components of the New East Reservoir
pumping station not required as part of the East Gorge
Groundwater Collection system final configuration.

1143

Text added / revised: Constructed Storm Water
Management Ponds and associated appurtenances,
drainage ditches and berms if not a part of the final site
plan or cevered designated as to remain elsewhere in
the Contract Documents.

1144

Text added: Applicable facilities (stockpile areas,
laydown areas, construction facilities, decontamination
facilities, parking areas etc.) and site services if not
designated as to remain elsewhere in the Contract
Documents and not indicated as to remain in the final
site plan.

4005 13

11

15.6

Revised: Provide hanger, guide, anchor, support
system design details including locations, load
information, design calculations and illustrative
drawings, stamped and signed by a Professional

Departmental-Representative Engineer.




