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PART 1 - GENERAL

1.1 - SCOPE OF WORK 1.

10.

11.

12

135

14.

The Work described herein includes for all labour
and material, including overtime required to meet
the project schedule, to modernize three (3) traction
elevators located at 10 Barter’s Hill, St. John’s NFID,
including permanent magnet overhead traction machines.
Provide all work required for a completed projected,
accepted by the Authority Having Jurisdiction
including:

New Permanent Magnet AC gearless machines.
New, regenerative, motor drives.

New non-proprietary, microprocessor-based solid
state electrical controllers.

New overspeed and uncontrolled speed protection for
cars and counterweights.

New car door operator, door locks, relating system,
door closers and related hardware.

New car cabs including cab interior.

New signals including car direction, hall position
indicators in car and at the main floor.

New speed governors.

Provision of automatic emergency recall and in-car
emergency service.

Full parts, labour and all associated code required
preventive maintenance which shall include all system
shut down call backs on all elevator components
including all components of the monitoring system
listed in Section 14-90-00 for a subsequent twenty-
four (24) month period after the final inspection
certificate has been signed by PWGSC.

Remote monitoring and command system including all
interconnections.

Provide required demolition and removal of
existing elevator system including machine room,
hoistway, hall fixtures and entrances.

Provide required engineering and co-ordination of
various elements and suppliers to provide a
complete code compliant project and in particular
considering the highly custom nature of this
project.
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15. Above is a brief description only. The following
specifications detail the Work.

1.2 RELATED WORK - Include subcontracts and all coordination and supervision
INCLUDED AS ELEVATOR of related work usually covered off by others trades to

, accomplish a working elevator system, accepted by
CONTRACTOR’ S provincial authorities and suitable for intended use
RESPONSIBILITY including:

.1 Electrical:
.1 Install new fire signals to the elevator
controllers. This includes signal for main fire
alarm, signal for a fire alarm emanating from the
elevator machine room and/or elevator hoistway and
thirdly a signal for a fire alarm emanating from the
ground floor - used to drive the elevator to the
recall floor. Include for new fire sensing devices
in front of the elevator at each floor’s lobby.
Provide for this work being done by a certified fire
alarm technician and provide required commissioning
and testing of modifications to the fire alarm
panel.
.2 Provide new three-phase disconnect switches
to accommodate elevator motor power with properly
sized new fusing and including for any required
auxiliary contacts.

.3 Provide new 120 V 15 amp disconnect switch to
accommodate elevator cab lighting.
.4 Existing machine room lighting can be

retained if adequate but if required by new
equipment layout provide new lighting in the
elevator machine room, operated by new switch.
Lighting to provide 200 Lux ambient at the machine
room floor level employing a minimum of two, dual
48" T8 fluorescent fixtures at 4100 k. Provide
mechanical guarding of the lights.

.5 Provide a minimum of one 15 amp GFI
convenience receptacle at the control room, pit, car
top and overhead of each elevator.

.6 Arrange for connection to owner’s emergency
cab communication system to the new telephone
provided in the elevator cab. Include for any
required assistance by communications contractor to
make system functional.

.7 Provide new Vapour Proof guarded fluorescent
lighting in the pit, halfway point of the hoistway
and top of hoist way. Guard with substantial, rust
proof metal cages over polycarbonate lens. Lighting
to provide 100 Lux ambient at the pit floor level
employing a minimum of dual 24" T8 fluorescent tubes
at 4100 k . Provide instant start, ballast factor
greater than 0.9 and 85% reflector. All lighting to
be activated by any of the switches to be located
also at each of these three locations.
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.8 Engage fire alarm subcontractor to disable

fire detectors as required during course of work -
respecting Owner’'s fire regulations.

.9 Include electrician subcontract to accomplish
all required conductor and conduit runs. Run new
grounds as required.

.10 Provide new switches and conductors for all
lighting and new pit stop buttons.

.11 Engage security subcontract to remove,
reinstall and as required reprogram existing
security system.

Structural:

.1 Engage engineer registered in the province
and specializing in structural engineering to assess
adequacy of existing structure including machine
room slab. Provide new engineered system complete
with stamped drawings of structural bearing
including beams and plates to accommodate new
elevator.

.2 Include any required scanning of structure to
locate hidden steel.

General:

.1 Include complete removal of redundant
elevator components while working in an occupied
building. As a minimum this will require plywood
hoarding within the elevator hoistway and hoarding
outside each elevator entrance to provide a working
area while keeping the adjacent corridor free for
tenant movement.

.2 Include for exterior storage container - site
storage is limited.
.3 Include for required protection of work area

- signage, dust control and barricades - to
accomplish elevator modernization in an occupied
building.

.4 Carry out all noisy and disruptive work after
hours (after 6 PM and before 7 AM) including any
work audible at more than 30 dB over ambient
measured 1 meter on the tenant’s side of barricades.
.5 Supply any required garbage dumpster. Keep
building cleared of rubbish.

.6 Provide required cutting, patching and making
good of new fixtures.

.7 Provide new pit ladder, including retractable
with electrical switch, if required by new equipment
arrangement.

.8 Provide any required alterations to. existing
overhead, to accommodate new elevators. Include for
required cutting, patching, and all required
removing and reinstallation of roofing supports,
electrical, mechanical, heating and ventilation
system components and include required engineering
and waterproofing.

.9 Provide any required hoistway repairs
including patching of holes, fire stopping and
bevelling of ledges or setbacks 100 mm or greater.
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.10 Provide all required supervision, co
ordination, safety meeting as required by multiple
trades on site. The Division 14 contract will be
the General Contractor. Include for required
municipal and provincial work permits.

.11 Modify elevator machine room door as required
to make self closing and self locking.

.12 Provide new pit steel and pit ladder to Code.
If required to maintain clearances include
retractable ladder with safety circuit connection.
.13 Include for work to relocate existing roof
drains in the machine room, and provide appropriate
leak drip pans, so that vertical clearance above
the new machines meets provincial standards.

.14 To accomplish associated Monitoring work (see
specification 14 90 00) include all related
connections and data sources including conductors,
conduit, modems, installation fees, license fees,
system activation and other work and services as
required or as reasonably directed by the
departmental representative to accomplish a working
system without any costs extra to those of this

division. -
1.3 REFERENCE .1 Perform work to the following minimum standards:
STANDARDS .1 CAN/CSA-B44-2013 Safety Code for Elevators
including updates
.2 CSA C22. No.77 Motors with Inherent
Overheating Protection.
.3 CSA C22.2 No. 141 Unit Equipment for
Emergency Lighting.
.4 Provincial Elevator Act and Regulations.
.5 C22.1 Canadian Electrical Code, particularly
Section 38.
.6 National Building Code.
.7 CAN/CSA B651 Barrier Free Design
.8 CAN/CSA Z320 Building Commissioning
Standards.
.9 Addendum to ANSI/ASHRAE/IESNA Standard 90.1-

2007, Energy Standard for Buildings (cab lighting
systems to have efficacy of not less than 35 lumens
per watt, cab ventilation fans shall not consume
over .33 watts/cfm at maximum speed and when
stopped and unoccupied with doors closed for over
15 minutes, cab interior lighting and ventilation
shall be de-energized until required for
operation) .

.2 In case of discrepancy, the above standards take
precedence over details elsewhere in this
specification.

1.4 POWER SUPPLY .1 Make all necessary modifications to the electrical
services relating to the elevator such as
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supplementary disconnect devices and connections to
the controller.

.2 Design equipment to operate using the existing 3
phase power supply.

.3 Provide necessary grounding, shielding, or bonding
required to accommodate the new elevator equipment.

.4 Carry out any electrical modifications outside of
the hoistway and machine room by a Licensed
Electrician and arrange and pay for inspection by
hydro utility as required. Provide a copy of
utility permit to Departmental Representative.

1.5 PERMITS AND .1 Complete Design Submission and related research
INSPECTIONS necessary for regulatory approval of Work. Make
submission to Province within 2 weeks of approved
General Arrangement Drawings.

.2 Obtain and pay for necessary Municipal or
Provincial inspections and permits and make such
tests as are called for by the regulations of such
authorities. Make tests in the presence of the
authorized representatives of authorities.

.3 Provide the Departmental Representative with copies
of inspection reports the same day they are
received from authorities.

1.6 TAXES .1 Pay all taxes properly levied by law including
Federal, Provincial and Municipal.
HST to be invoiced as an identified extra.

1.7 MEASUREMENTS .1 Before the execution of the work, verify all
dimensions with the actual site conditioms.

1.8 QUALITY OF WORK .1 Perform Work by mechanics skilled in the
installation of elevators and with a minimum of
five (5) years documented experience in installing
the control system to be used.

.2 Comply with all applicable provisions of all
federal, provincial and local labour laws.

1.9 SAMPLES .1 Submit to the Departmental Representative for
approval, upon request, samples of any visible
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1.10 GENERAL
ARRANGEMENT DRAWINGS,
SHOP DRAWINGS AND
PRODUCT DATA

elevator finishes including:

1. Cab wall finishes;
2. Cab ceilings;

3. Buttons;

4. Fixture faceplates.

Before beginning work, prepare all drawings to show
the general arrangement of the elevator equipment
and other data which is called for and are to be
submitted for review. Provide these drawings
within five (5) weeks of notification of award of
contract. For each day past the five week deadline,
$500 will be deducted from the contract value.

Drawing review is for the sole purpose of
ascertaining conformance with the general design
concept and does not mean approval of the design
details inherent in the shop drawings,
responsibility for which shall remain with the
Contractor. Such review shall not relieve the
Contractor of responsibility for errors or
omissions in the shop drawings or of his
responsibility for meeting all requirements of the
Contract including this specification.

Use metric units of measurement.

Provide soft version in AutoCAD format and submit
five (5) copies of each shop drawing for review.
Format for printing as 280mm x 432 mm (11" x 17").

Indicate to scale on general arrangement
drawings, stamped by a Professional
Engineer registered in the province:

.1 Plan view of driving machine, controller,
governor and all other components in machine room.
.2 Plan view of car, counterweight, sheaves,

supporting beams, guide rails, buffers and other
components in hoistway.

.3 Section view of the hoistway including
elevation of each floor served, pit depth and
overhead.

.4 Location of circuit breaker, switchboard
panel or disconnect switch, light switch and feeder
extension points in machine room.

.5 Location in hoistway or machine room for
connection of travelling cables for car light and
communication system.

.6 Signal and operating fixtures.

.7 Locations and size of trap doors and access
doors and load on hoist beam and location of
trolley beams.

.8 Heat dissipation of elevator equipment in
machine room.
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.6 Indicate on shop drawings:
.1 Detailed drawing showing all fixtures,
position indicators, push buttons, car operating
stations, corridor control panels, and any other
special fixtures pertaining to the project.
.2 Include catalogue illustrations of operating
and signal fixtures.

.7 Provide detailed elevator cab interior drawings.

.8 Do not commence manufacture or order materials before
shop drawings are approved as well as stamped by a
Professional Engineer in the province of work and
submitted to the provincial safety authority.

1.11 PROJECT RECORD .1 Before final acceptance of equipment, provide three
DOCUMENTS (3) sets of reproducible as- built wiring diagrams
as well as three (3) sets of all final issue shop
drawings including General Arrangement Drawings -
machine room plan, hoistway plan and hoistway
section. All drawings to be laminated or enclosed in
plastic protectors and marked "as-built". Provide
all drawings stamped as “as built” by a
Professional Engineer registered in the province.

.2 Provide one soft copy of the above information in
AutoCAD format. Insert as-builts into building
architectural and structural drawings, as provided
by PWSGC.

.3 Mark up all field changes or additions to original
wiring diagrams in red.

.4 Submit drawings and data in accordance with General
Requirements specification, if distributed with
this tender.

1.12 OPERATION AND .1 Provide three (3) copies of manufacturer’s
MAINTENANCE DATA instructions and operation and maintenance
manuals.

.2 Include the following maintenance data:
.1 Description of elevator system's method of
operation and control including motor control
system, door operation, emergency recall operation
and special or non-standard features provided.

.2 Replacement parts list.

.3 Include all wiring diagrams for all equipment
on controllers.

.4 Maintenance: Use clear drawings, diagrams or

manufacturers' literature which detail the
following:
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1.13 MAINTENANCE 1
SERVICE - INTERIM AND
WARRANTY

- lubrication products and schedules
- trouble shooting procedures
- adjustment techniques
- operational checks.

.5 Spare Parts:
- List recommended spares to be
maintained on site to ensure optimum
efficiency
- List all special tools and appropriate
unique applications.
- Detail manufacturer and supplier names
and addresses.

Include in the manuals a copy of the registered
design submission and safety authority inspection
reports.

For at least the warranty period following
acceptance of Work, provide further information
that is required for the safe and efficient
maintenance of the elevator equipment, including
any solid state equipment or devices supplied
under these specifications.

Include at no extra cost Interim maintenance of
existing equipment covered under this project from
the day of contract award and continue maintenance
for an additional period of twenty-four (24) months
from the date of the Final Certificate of
Completion of the project.

Carry out maintenance inspections and tests
in accordance with provincial regulations,
Section 8.6 of the ASME 17.1/CSA B44-13 Safety Code
for Elevators and Escalators, CSA Standard B44.2-10
Maintenance Requirements and Intervals for
Elevators, Escalators, Dumbwaiters and the PWGSC
standard Elevating Devices Maintenance
Specification distributed with this tender, as a
minimum.

Systematically clean, lubricate and adjust all of
the equipment as required.

Repair or replace electrical and mechanical parts
of any equipment as required, whether due to
defect or normal wear and tear.

Use only genuine standard parts of manufacturer of
equipment.

Perform work by competent personnel under
supervision and in direct employ of manufacturer,



PWGSC Elevator Upgrade
John Cabot Bldg.

St. John’s, NFLD

Project No. R.053455.006

ELEVATOR Section 14 12 60
Page 12

2014-05-15

.10

.11

1.14 LAYOUT -1

1.15 WARRANTY -1

1.16 DEPARTMENTAL -1
REPRESENTATIVE'S

or manufacturer's licensed agent.

Schedule work during regular Elevator Trade
working hours with Departmental Representative.

Maintain locally an adequate stock of parts for
replacement or emergency purposes and have
qualified staff available to ensure fulfilment of
parts requirements in a timely fashion.

Include 24 hour call-back service required by
equipment stoppage or malfunction at all times at
no additional cost. Provide staffing to ensure 30
minute response to emergency calls throughout
interim and warranty maintenance. Provide full
coverage of monitoring system including modem and
internet elements with 48 hour deadline to restore
system to full operation.

Ensure no unit 1is out of service
than 12 hours - keep Departmental
Representative completely informed of equipment
malfunctions on a continuing basis.

longer

Remove garbage monthly.

Design equipment to suit existing space or space as
modified by this division’s work, including
hoistway cross-sections, overhead, pit depth,
machine room dimensions and machine room location.

In the event that design changes are proposed by the
Contractor with respect to any of the above-noted
dimensions, required either for convenience or by
physical necessity, notify Departmental
Representative in writing without delay.

Provide a warranty that the materials and
workmanship of the apparatus installed under these
specifications are first-class in every respect and
make good any defects, not due to improper use or
care, which may develop within two (2) years from
the date of acceptance.

Commence warranty at date of certification of Final
Completion, as certified by the Departmental
Representative.

The Departmental Representative will approve and
review components only after it has been installed.
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APPROVAL OF WORK
QUALITY -2

1.17 USE OF ELEVATOR BY .1
PERSONS WITH PHYSICAL
DISABILITIES

1.18 ELEVATOR -1
PERFORMANCE

Approval may be withheld for, whether or not approved
by others, for any of the following:

.1 Defective work or deficiencies not corrected.
.2 Failure of Contractor to make payments
properly to Sub-contractor(s) or for material and
labour.

.3 Failure to work to schedule.

.4 Damage to the building or another contractor.
.5 Failure to meet specifications or performance
criteria.

Arrange all controls and fixtures to be easily
reached and operated by disabled persons. Meet
requirements of Appendix E of the CAN/CSA-B44
Safety Code for Elevators, including:

Provide car direction indication with stainless
steel faceplates, lexan covers, LED illuminated
bulbs and new electronic chimes to sound once for
UP direction and twice for DOWN. Chime volume to be
adjustable.

Provide voice annunciation indication of each
floor, when served and of car direction. Provide
volume control adjustable from behind car station.
Provide high- power speakers, minimum of two (2) per
car so no distortion is readily noticeable to
passengers. Provide sample of annunciations, to be
in French and English languages and in a feminine
voice, with shop drawings.

Provide all new metal hall braille/tactile plates.

With equipment adjusted to the required parameters,
operate elevator with smooth acceleration and
provide a comfortable and agreeable ride to the
passengers.

Meet required parameters in conjunction with
dependable, consistent elevator operation and
without undue wear or excessive maintenance over
the life of the elevator installation.

Provide brake to brake time required to travel 3400
mm floor not to exceed 4.4 seconds.

Set 1066 mm wide, centre open, one speed doors to
safely close in 2.4 seconds and open in 1.7

seconds.

Provide adjustable dwell times and independent dwell
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.10

.11

.12

.13

PART 2 - PRODUCTS

2.1 DESCRIPTION OF
ELEVATOR

settings for car and hall calls.
a. Set the dwell times to 4 seconds for car, and
6 seconds for hall initially.

Maintain floor levelling accuracy of 5 mm or
better.

Set door detector interrupt and nudging time to 20
seconds.

Limit cab noise levels to 60 dB when moving and 68
dB during a door operation cycle, as measured by a
sound meter located in the centre of the cab and
set on the "A" scale with an "F" response.

Limit horizontal vibrations in both the post-to-post
and front-to-back axis to 20 milli- g in the 2 - 10
hz range.

Limit vertical vibrations to 20 milli-g.

Adjust typical acceleration rate to 0.10 g.

Limit jerk rate (change in rate of acceleration) to
2.44 m/s=2.

Provide car speed to within 5% of contract speed in
both directions.

Modernize existing traction gearless elevators to
traction permanent magnet gearless equipment.

Class: Passenger
Capacity: 1588 Kg (3,500 lbs)
Speed: 2.54 m/s (500 fpm).
Control: Triplex, selective collective
Elev. 1 to have keyed switch to/from
Simplex/Group service
Doors: 1066 mm (42") wide, 1 speed centre open
Travel: Per existing site conditions.
Floors 1-12 to front side

Elev. 1 serves B4 additionally.

Overhead: Per existing site conditions
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.9 Pit Depth:

Special Features:

Signals:

Per existing site conditions

Independent service operation;
FEO operation, phase 1 and phase 2;
Emergency power operation;

Monitoring and command feature at
remote computer.

Dupar US 91 buttons;

Car position indicator;

Hall position indicator at main landing
and at level B4;

New hall lanterns at all floors but
with new electronic chime and LED
illumination;

New remote fire panel in CACF room
including all conductors and conduit;
Full compliance with Appendix "E" of
CAN/CSA-B44 Safety Code for Elevators
All signals to be LED-illuminated

2.2 COMPONENTS .1 Use major elevator components from proven and

tested product lines of major manufacturers

unless otherwise approved in writing or unless
product is specifically named in this document.

Use components only which have performed
satisfactorily together under conditions of normal
use in not less than three (3) other elevator
installations of similar design and for a period of
at least two (2) years. Furnish names and addresses
of owners or managers of buildings, in which
proposed combination of major components has so
performed.

Major components are defined to include motors,
motor drives, controllers and machines.

Furnish materials and equipment new, the best of
their respective kinds and installed in a neat,
accurate, workmanlike manner.

Provide only system designs field tested for the
application, with adequate capacity to meet all
performance criteria and to provide long term,
reliable operation.

Provide stainless steel to ASTM A480M, type 304,
no. 4 satin finish.

Use paint with CGSB 1-GP-104Ma, alkyd enamel semi-
gloss, for machinery, colour to be selected by
Architect.
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2.3 ELECTRICAL -1
COMPONENTS

.10

.11

.12

.13

.14

Furnish and install all new insulated wiring to
connect all parts of the equipment including
travelling cable, all wiring in hoistway, new
components on car top and new wiring from
disconnect switch to controllers and motors.

Use steel set screw type fittings where electrical
metallic tubing is used.

Provide a communication system junction box on
the outside of the controller appropriately
identified. Provide shielded wiring from the
assistance button in car and the speaker in the car
to a junction box located at controller in machine
room.

Provide a separately-identified box for the fire
alarm connection.

Include at least 10% spare conductors in each
cable. Tape and legibly identify all spare wires.

In travelling cable and terminating at controller
and car station, include at least six (6) pairs of
18 gage twisted/shielded wires for audio or other
electronic equipment. Include one (1) co-ax RG-59
for video signal.

Do not parallel conductors to increase current
carrying capacity unless individually fused.

Install a separate green bond wire in all
raceway, including EMT and flexible conduit.

Provide additional disconnect switches and wiring
if required by Code, to suit new machine room
layout.

Include wiring, and connections to elevator
devices remote from hoistway and between elevator
machine rooms.

Connect all wiring where required to building fire
alarm system.

Limit use of flexible conduit on car top to items
that require movement or periodic adjustment.

Provide insulated wiring having a flame retarding and
moisture resisting outer cover.

Wiring shall be run in metal conduit, metallic
tubing or wire ducts.

When using conduits or troughs through floor, extend
conduit or trough at least 100 mm above floor.
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.15

.16

.17

.18

.19

.20

2.4 SOUND ISOLATION

2.5 CAR AND
COUNTERWEIGHT GUIDES

Do not run conduit or wiring along the pit floor.
Install all conduit and wiring a minimum of 150 mm
above pit floor.

Existing trough or conduit may be retained where is
serviceable condition.

Use type ETT travelling cables.

Suitably suspend the travelling cables to relieve
strain in the individual conductors.

Run 600 volt wiring in electrical metallic tubing
or other galvanized steel raceway.

Include a covered ground wire same size as feeders
in the raceway.

Fabricate wiring that is run in conduit or tubing
to Table 6 of CEC Part 1.

Include resilient pads to effectively isolate
machine from machine beams or flooring. Design for
Transmisivity of less than 10% at full speed and
full load. Use a minimum of 37 mm thick pads. Do
not use built-up pads.

Prevent lateral displacement of machine.

Equip passenger car and counterweight with roller
guides, individually spring loaded, mounted on top
and bottom of car and counterweight frames.

Provide minimum diameter 200 mm (8") for car, 100
mm (4") for counterweight.

Provide each guide with durable, oil resistant and
resilient tired ball bearing rollers to run on
three finished rail surfaces.

Do not lubricate guide rails. Maintain each roller
on its respective guide in uniform contact with rail
surface at all times by means of substantial
adjustable springs or by resilient mountings.

Provide guide operation, which is inaudible to
passengers in car or outside hoistway with car
operating at rated speed and car fan turned off.

Use roller tire material which will not develop
flat spots after standing idle for 72 hours under
average environmental conditions.
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2.6 GUIDE RAILS AND .1 Prove new T rail for car and counterweight - 15
BRACKETS lbs/ft and counterweight rails of 8 lbs/ft minimum
or alternatively re use existing if compatible and
if refurbished to the standards of this section.

.2 Align and file all joints.

.3 Erect guide rails plumb and parallel within maximum
deviation of 1.6 mm per any 6,000 mm section and
0.1 mm per any 25 mm section.

.4 Use metal shims only and provide lockwashers under
nuts and tapped bolts.

.5 Compensate for expansion and contraction of guide
rails.

.6 Use splice plates and guide rails with contact
surfaces accurately machined to form smooth joints.

.7 Provide planed steel tees, erected plumb and
fasten to hoistway by heavy steel brackets.

.8 Use "T" shape tongue and groove rails, connect with
steel splice plates.

.9 Extend rails to approximately 150 mm from underside
of overhead machine beams.

.10 Bolt or weld brackets directly to steel. Do not use
clips.

.11 In concrete structures, provide inserts in
concrete formwork or self-drilling expansion
shell bolt anchors for support of brackets.
Where Departmental Representative considers any
concrete fastener improperly installed either
replace fastener or demonstrate stability of
fastener by performing on site test under which
fastener is subjected to four times manufacturer's
safe pull out or working load. Use self-drilling
expansion shell bolt.

.12 Do not burn out fastening holes.
.13 Where pits are waterproofed, anchor guide
rails 1in pit so as not to reduce

effectiveness of waterproofing.

.14 Include steel reinforcement for car and
counterweight guide rails where necessary.

2.7 ROPES .1 Provide new hoist ropes, 2:1 system, with steel
core from same factory production run in
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accordance with good practice and the CSA Elevator
Code.

.2 Provide springs on the counterweight end of hoist
ropes.

.3 Use approved type wedge clamp type sockets.

.4 Secure the returned end of the wire ropes with two
retaining clips. Set first clip approximately 50
mm (2") above top of wedge clamp, and second clip
100 mm (4") above first clip. Tape end of the wire
rope. Existing car top hitch system is not code
complaint and is not suitable for re use.

.5 Provide system engineered for expected hoist rope
life of 8 years minimum based on four trips to the
lobby per day per building occupant and considering
information: car weight, car capacity, car speed,
type of car guide, percent counter weight, roping
ratio, angle of wrap, drive sheave diameter,
undercut profile and angle, deflector sheaves,
number of reverse bends, number of ropes, rope
diameter, rope grade, lay direction, rope
type/construction and bending length. Provide this
calculation and the above data with shop drawing
submission.

.6 Provide new wire-rope compensation system with new
tension frame. Design compensation to design
compensation to equalize motor horsepower draw to
within 10% regardless of position of car in hoistway.

2.8 BUFFERS .1 Provide new buffers, stands and associated pit
steel. Use non standard reduced stroke buffers
and emergency terminal stopping devices where pit
depth or overhead height does not permit
installation of normal stroke buffers.

.2 Include buffer extensions where necessary to suit
pit depth.

.3 Provide a switch on each floor mounted car buffer
to prevent operation of the elevator towards buffer
if buffer does not return to normal position.

.4 Mount any conduit approximately 300 mm (12") above
pit floor. Suitably support this conduit.

2.9 COUNTERWEIGHT .1 Provide counterweight of structural or £formed
metal frame type with metal or concrete filler
weights equal to mass of complete car plus 40% to
42.5% of rated load. Provide rods through weights
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2.10 SAFETIES AND
GOVERNOR

2.11 MACHINE

2.12 AC MOTOR

and frame.

Paint in contrasting colour the maximum run-by sign
on guard.

Provide blocking under counterweight, where
required.

Provide new type B car safeties.

Provide new governor, governor rope and governor
tension sheaves.

Provide new AC Permanent Magnet Gearless machine.
Include engineered designed to accomplish proper
rope drop to car and counterweight. Account for
existing low headroom in machine room.

Design brake to be spring applied
electromagnetically released and quietly operated by
direct current.

Manufacture traction sheave thick enough to permit
at least one re-machining of traction grooves.

Provide durable heavy-duty design including do not
exceed 85% of maximum machine sheave shaft load.

Provide Bridge Bearing Neoprene Pads or Mason
“Super W’ pads to manufacturer’s recommendations
and engineered for this duty to effectively isolate
new machine and motor drive from machine room
floor. Do not use built-up pads. Design for
Transmisivity of less than 10% at full speed and
full load.

Include AC reversible type motor designed for
elevator service and recommended by manufacturer of
drive, as follows:

Provide Class F or H insulation system.

Provide 60 minute duty based on 180 stops per hour.
Provide less than 3% slip at full load.

Thermally protect motor.

Provide high tensile, 724 mPa (105,000 psi) or
better steel shaft with 32 micro finish or better.
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2.13 ASCENDING CAR
OVERSPEED AND

.10

11

UNINTENDED CAR MOVEMENT 5

PROTECTION

2.14 MOTOR DRIVE

Impregnate windings with insulation and bake to
prevent absorption of moisture and oil.

Provide not less than one megohm insulation
resistance between motor windings and motor frame.

Provide sealed bearings. Do not use motor bearings
as thrust for worm shaft.

Provide 28 poles for smooth, quiet operation.

Design so that surface temperature of machine does
not exceed 38 degrees C during heavy operation.

Equip elevator with a safety device to provide UP
direction car overspeed protection.

Equip elevators with protection against unintended
movement outside of door zone.

Arrange device to be reset from a single button so-
indicated in the controller.

Provide regenerative Variable Voltage Variable
Frequency AC flux vector drive system. Design
equipment to operate unaffected under minor levels
of voltage fluctuations and harmonics generated
from within and outside the building.

Make drive system capable of producing full torque
at zero speed and utilize a shaft mounted position
transducer to accurately monitor the rotating
frequency.

Take power for system from existing building 3
phase power supply.

Change AC voltage to DC, and a power transistor
invertor circuit will change the DC voltage to AC to
power the elevator motor.

Control motor speed and torque by varying the
frequency and amplitude of AC voltage.

Eliminate surges on the AC line which might cause
blowing of the DC line fuses or which might cause
trouble in other equipment connected to AC line.
Filter DC if necessary.

Modify frequencies emanating from rectifier drive
which are objectionable to personnel or which
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2.15 SHEAVES AND
SUPPORTING BEAMS

2.16 CONTROLLER AND

.10

.11

.12

.13

.14

.15

interact with any building equipment.

Produce no voltage distortion or notches in excess
of the limits suggested in IEEE 519. Limit EMI
through the use of shielding, efficient power
conductor run and filters.

Provide stepless acceleration and deceleration and
smooth operation at all speeds.

Limit machine room noise level, with all elevators
operating, to 70 dBA as measured from the centre of
the machine room on an “S8” response.

Include braking of motor during deceleration by
feeding power generated by motor, back to ac power
lines. Failure of the drive’s system to remove
regenerated power shall cause the drive’s output to
be removed from the hoist motor.

Provide closed loop tachometer feedback control.
Continuously monitor the elevator speed signal from
the velocity transducer and compare it with the
intended signal to verify proper and safe operation
of the elevator and to correct the actual elevator
speed to match the intended speed.

Automatically re-start equipment which has stopped
due to ac power failure.

Limit Voltage Total Harmonic Distortion to 2%, and
limit any individual harmonics to 0.5%.

Limit Current Total Harmonic Distortion to 5%, and
limit any individual harmonics to 3%.

Provide deflector sheaves, idler sheaves and
overhead sheaves, including bearings and beams,
necessary for roping arrangement. Existing
deflector sheaves and car top sheaves are not
suitable for re use.

Provide sheaves of cast iron, accurately machined
and grooved for the diameter of ropes used.

Provide all sheaves sufficiently larger than that
required by Code, in pitch diameter and thickness,
to permit at least one regrooving of sheave.

Provide non-proprietary controller with flux vector
drive.
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CABINET

.10

.11

.12

Enclose the controller in enamelled, ventilated,
sheet steel cabinet, with swing-type doors at
front.

Provide relays and contactors particularly designed
for elevator duty.
a. .1 Provide battery back-up for all
circuits containing volatile memory.

Provide a suitable communication system junction
box on the outside of the controller and identify
it accordingly. Provide a separate identified box
for the fire alarm connection and emergency power
signal.

Cord all field wiring and insulate from metal
contact.

Permanently identify all switches and relays.

Provide protection against reverse and open phasing
of main feeders.

Include properly sized primary and secondary fuses
for each transformer used in the controller. Provide
a solid state controller equipped with programable
logic microprocessor controls and self-diagnostic
features.

Provide permanently marked junction studs in a
designated area in the controller connecting all
field wiring.

Include properly sized primary and secondary fuses
for each transformer used in the controller.

Govern car motion control by means of real
position of car in hoistway. Do not employ
stepper relays.

Provide fully non-proprietary version of all
control equipment including:

.1 All required diagnostic are “on board”.

.2 All programming and diagrams required for
long-term maintenance are provided. All elements
required for unrestricted access to all parameters,
levels of adjustment, monitoring and flags
necessary for long-term maintenance are provided.
This includes suspension belt monitoring devices.
.3 The controller will not shut down or alter
its functionality in any way after a pre-determined
increment of time or use.

.4 Parts including circuit boards shall be
available for direct purchase from the fadtory in
guantities and not on an one-for-one “exchange
only” basis. Parts to be stocked to allow for
overnight shipment.
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.5 All circuit boards shall be available for

2.17 CONTROL AND
PERFORMANCE

purchase at reasonable costing as demonstrated by a
parts list supplied with shop drawings.

.6 Manufacturer offers engineering support and
technician training directly to any service
contractor at reasonable prices. Manufacturer
offers a support telephone hotline.

.7 Replacement of documentation, manuals, wiring
diagrams and any diagnostic elements are available
for purchase at reasonable cost.

Provide microprocessor-based group supervisory
control optimized to minimize passenger waiting
times.

When lifting rated load, do not permit car speed to
vary from rated speed by more than 3%.

Arrange each car so that momentary pressure of one or
more of its car buttons causes car to start.

Do not start car unless the car door is in the
closed position and all hoistway doors are locked
in the closed position.

Programmable options and parameters shall be stored
in nonvolatile memory. As a minimum, there shall
be a 32-character alphanumeric display to be
used for programming and diagnostics. The
programmable parameters and options shall include,
but not be limited to, the following:

Number of Stops/Openings Served (Each Car)

Programmable Fire Code Options

Fire Floors (Main, Alternates)

Floor Encoding (Absolute PI)

Digital PIs/Single Wire PIs

Programmable Door Times

Programmable Motor Limit Timer

Nudging

Emergency Power

Parking Floors

Door Pre-Opening

Hall or Car Gong Selection

Attendant Service

Anti-nuisance - Light Load Weighing and Photo

Eye

The controller shall have field programmable outputs
to activate different functions based on customer
needs. These functions can be outputs such as those
listed below.

Fire Phase I Return Complete Signal

Fire Phase II Output Signal

Hall Call Reject Signal

Emergency Power Return
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2.18 EMERGENCY POWER
OPERATION

2.19 PHASE I EMERGENCY
RECALL OPERATION

The controller shall have a serial port for
communication with any data or computer terminal
such as a CRT terminal, modem, etc.

The controller shall have an RFI Filter to help
reduce EMI and RFI noise.

Provide operation of elevators on building
emergency power system.

Include for 1, 2 or all 3 elevators operating
concurrently on emergency power depending on
available load as will be finalized with elevator
shop drawing submissions, including cover costs for
selector switch if required.

At resumption of normal power, restore elevators
to normal operation automatically.

Provide emergency recall service which will be
initiated automatically or manually by any recall
switch. When recall has been initiated:

.1 The elevator controlled by the recall switch
and on automatic operation, including independent
service operation, shall return directly to the
recall level where the doors shall open and remain
open. The elevator shall not respond to the
landing or car call buttons. Travelling to a
terminal landing first and then reversing to travel
to the recall level is not acceptable.

The elevator that is stopped with the doors closed,
or is travelling towards the recall level, shall
proceed non-stop to the recall level.

The elevator travelling away from the recall level
shall reverse at or before the next available
landing without opening its doors.

A car stopped at a landing shall have its
emergency stop switch rendered inoperative as soon
as the doors are closed and the car starts to
move. A moving car shall have its emergency stop
switch rendered inoperative.

All call registered lights and directional lanterns
shall be extinguished and remain inoperative.
Position indicators, in the car and at the recall
level, should remain in service.

The car shall be provided with a visual and
audible signal system which shall be activated to
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.7

.10

.11

2.20 PHASE II EMERGENCY .1
IN-CAR OPERATION

alert passengers that the car is on the emergency
recall operation and at least the visual signal
shall remain operative until the car reaches the
recall level.

An elevator stopped at a floor other than the
recall level with doors open shall close its doors
and proceed non-stop to the recall level.

Door re-opening devices that may be affected by
smoke or hot gases shall be rendered inoperative.

If the elevator is on inspection operation, a
signal shall warn the inspector to return the car
to the recall level. The elevator shall remain
under the control of the inspector.

The recall operation shall be terminated when both
switches at the main control panel and lobby panel
are in the “RESET” or “OFF” position, as is
appropriate.

Include for connecting the fire alarm signal
through the recall switch.

Provide in-car emergency service for each elevator
initiated by a key switch located in the car. The
switch shall be marked "OFF - HOLD - ON" and the
key shall be removable in the OFF and HOLD
positions. The switch shall become effective in
initiating in-car emergency operation when in the
"ON" position, provided the emergency recall
operation is in effect and the car has returned to
the recall level. During emergency in-car
operation, the elevator shall operate as follows:
.1 The elevator shall be operable only by a
person in the elevator.

The elevator shall not respond to elevator landing
calls.

The opening of power-operated doors shall be
controlled only by continuous pressure on the "DOOR
OPEN" button. If the "DOOR OPEN" button is
released during the "OPEN" motion, the door shall
reclose immediately. When doors are fully open,
they shall remain open until closed.

Door re-opening devices for power-operated
doors shall be rendered inoperative.

The doors shall be closed and the car started by
registering a car call and constant pressure on the
"DOOR CLOSE" button or on any car call button.
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2.21 INDEPENDENT
SERVICE

2.22 LOAD WEIGHING

Momentary operation of thé in-car emergency service
switch to the "HOLD" position shall cancel
registered car calls.

When the car is at a landing and the key switch in
the car is turned to the "HOLD" position, the doors
shall remain open and car calls cannot be
registered.

When the car is at a landing and the key switch in
the car is turned to the "OFF" position, the car
shall automatically return to the recall level as
on emergency recall operation regardless of the
position of the emergency recall switch.

The elevator shall be returned from In-car operation
only when the car is at the recall level and the
in-car switch is in the "OFF" position.

Include independent service by means of key-operated
switch in car service panel to allow removal of a
car from group service and to operate independently
in response to car calls only and as follows:

.1 Render the hall lanterns and/or car riding
lanterns inoperative.

Cause the car to park with the doors open. Arrange
the controls so that the car responds to any car
calls registered if a button is held until the doors
are closed and the interlocks made-up.

Cause the doors to reopen if the button is released
at any time up to the point at which the elevator
starts to move. Render inoperative the normal door
protective devices.

Cancel all registered car calls when the direction
reverses or a car

Provide load weighing with means to measure the
load in the car within 5% of the elevator capacity.

Adjust the load weighing device to ensure that it
will operate over the required range of settings.

Verify that the load weighing device has a long
term stability such that the settings do not
require re-adjustment more frequently than every
two years.
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.4 Use load weighing to pre-torque elevator and prevent
movement in reverse direction when leaving a floor.

2.23 ACCESS TO PIT, .1 At the top landings, provide keyed-access to car
HOISTWAY AND TOP OF top. _ .
CAR INSPECTION .1 Provide between car crosshead and hoistway

door, a single operating fixture containing the
following: 120 volt GFI Fixture, an emergency stop
switch, continuous pressure buttons for operating
the car and a switch for making the buttons on top
of the car operable. Operation from top of the car
shall be obtained by simultaneous, continuous
pressure of the appropriate direction button and a
safety operating button after these buttons have
been made effective.

.2 Operation from top of the car shall not be
possible unless all electric door contacts are
closed.

.3 Means shall also be provided so that when the
car is to be operated from the top of the car,
automatic levelling, power door operation and the
normal operating devices car and landing are made
ineffective.

.4 Arrange circuits to prevent car moving away,
when on top of car operation, by any other means.
.5 Limit the speed of the elevator shall be not
more than .76 m/s and not less than 0.25 m/s.

.2 At all landings provide a hoistway door unlocking
device. Provide a stainless steel collar for holes.

.3 Provide a car top railings on all non-access sides
of the elevator car top except where the distance to
a rear wall does not exceed 356 mm. Include for an
intermediate rail and toe board. Paint the railing

vellow.
2.24 WORK LIGHTS AND .1 Provide suitable protected light fixtures.
RECEPTACLES ) ) .
.2 Provide two (2) protected light fixtures on car
top. One light to be a moveable unit to be used as
a hand-held light.
2.25 EMERGENCY .1 Include emergency lighting in the car, with a
LIGHTING minimum of two (2) fixtures.

.2 Use battery operated emergency lighting equipment
to CSA C22.2 No. 141, to provide general
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2.26 CAR PLATFORM AND
FRAME

2.27 CAR INTERIOR

illumination and 10 Lx minimum illumination at car
operating panel.

Include means for convenient manual operation and
testing of the unit from within car. Testing means
to be spring loaded or self-centring key switch.

Design battery unit of sufficient strength to
support 90 KG person without causing malfunction or
damage.

Include means of containing any leakage or spillage
of electrolyte.

Arrange battery unit as a source of power for alarm
bell during power failure.

Provide nickel-silver threshold to accept ceramic
flooring thickness chosen by Departmental
Representative.

Existing car frame and steel platform may be
retained may be retained and refurbished if
compatible to specified new equipment and
refurbished including the correction of all
deficiencies such as broken welds.

Provide isolation pads. Vulcanize steel plates to
top and bottom of pads. Arrange for fastening top
plate to platform and bottom plate to isolation
frame.

Provide rubber isolation of car enclosure to sides
of uprights.

Install a sub floor made of plywood as required for
class of loading.

Fabricate ceiling with sheet steel, minimum of 12
gauge, smooth and free from defects. Emergency
exit to be of same fabrication and finish.

Ventilate by an exhaust air handling unit through
roof and through concealed perforations at base.
Limit total fan noise to 55 dBA, measured on an “S”
response scale, measured 0.9 m above floor with fan
on high speed. Include two speed operation of
ventilation system.

Provide new emergency exit on top of the car of
suitable size, equipped with an electrical device
which will prevent operation of the elevator if the
exit cover is open more than 50 mm and designed to
comply with elevator code.
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.10

S =

.12

.13

2.28 CAR DOORS

Provide flush mounted, hands-free, auto-dial
telephone. Program telephone to number provided
by owner.

Re-skin all existing stainless steel in cab,
including entire front wall, jambs, header, ceiling
and partitions between mirror with new brushed
stainless steel. Provide new cab doors finished in
matching stainless steel.

Provide new flooring to Departmental
Representative’s choice from ceramic +tile or
single-sheet vinyl tile, including choice of colour
and pattern.

Provide new handrails on three walls to
Departmental Representative’s choice of cylindrical
stainless ssteel to match existing, or 1/4" thick
and 6" high stainless steel.

Provide car-cab interior dimensions to attached
concept layout.

Replace all existing mirror with appropriately
rated smoked glass safety mirror.

Provide new led lighting system to replace existing
including quantity and power of fixtures required
to illuminate to 200 lux at the car sill, measured
with door closed.

Provide new stainless steel licence holders in cabs
sized to fit standard Provincial licenses as issued
at time of project completion.

Take possession of existing cab signage and
reinstall in a permanent and aesthetically pleasing
manner in completed elevator.

Provide cab hooks and a complete set of durable,
fire resistant, cab curtains for elevator 1.

Provide flush, steel clad in stainless steel,
horizontal-slide, doors.

Provide two (2) steel pins per door panel extending
from the door into the centre of the threshold
grooves to prevent the door swinging into the
hoistway, should the lower guides become dislodged.
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2.29 HOISTWAY DOOR .1 Existing hangars and tracks (but not locks and
HANGERS, LOCKS. TRACKS closers) may be retained and refurbished including
AND CLOéING DE\IIICES provision of new hangar rollers and cleaning of

tracks. Use self-lubricating ball or roller
bearings sealed to retain grease lubrication and
wipers to maintain rollers and track in clean
condition. Provide new relating cable sheaves, air
cord and sheave guards.

.2 Provide spring-type, sill-mounted closing devices
or alternatively heavy-duty spirator devices.

.3 Provide positive electric interlocks and door
closing devices. Include for complete new double
lock system per floor. Provide new wiring to door
locks including a separate green ground wire back
to controller.

.4 Provide new low-friction lower guides. Provide
door safety retainers to prevent door panel
displacement should the replaceable primary guiding
means fail.

.5 Dowel all hoistway door pick-up roller assemblies
after final adjustments have been made.

.6 Provide all new astragals. Adjust any loose site

guards.
2.30 CAR AND HOISTWAY .1 Provide a heavy-duty door operator to open and
DOOR OPERATOR close the car and hoistway doors quietly and

smoothly. Provide high speed, electric door
operator, with solid state feedback (closed loop)
control. Use only ECI/GAL VFE2500 H (heavy duty), %
HP or approved equal. Provide door open speed of at
least 0.61 m/s

.2 Operate the car door and hoistway doors
simultaneously.

.3 Provide new car door restrictor system.

.4 Provide electrical cushioning at each end of
travel.

.5 Provide two (2) gate switches per center parting
car door opening, operated by a roller attached to
the door panel.

2.31 CAR DOOR .1 Provide a three-dimensional sensing, solid state
door reversal device on the leading edge(s) of car
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PROTECTIVE DEVICES door panel(s). The device shall contain systems

2.32 FIRE RATED
ELEVATOR ENTRANCES

specifically designed for the application and
enclosed in an insulated chassis. Arrange the
device to:

.1 Provide long term reliable operation, include
no moving parts;
.2 Upon failure of the device, shut the car

down at the next available floor, with doors in
the fully open position;

.3 Provide totally silent operation;

.4 Include visible diagnostics on the device to
permit verification that the unit is functioning;
.5 Have all components installed behind the door

jamb, so as to provide a clear opening and present a
clean architectural appearance.

Design the device to provide a zone of detection a
minimum of 75 mm in advance of the leading edge of
each car door and arrange the operation as follows:
.1 Trigger the protection system when any object
is located in the entrance and cause the door to
reopen without engaging the object;

.2 Permit the protection system to be active
over the full travel of the doors;
.3 After elapse of the normal door open dwell

time, provide a limited door reversal operation.
Arrange the operation so that the door
retracts sufficiently to permit only the
immediate entering passenger to pass. Continue
closing of the door after the passenger leaves
detection zone.

Entrance frames and doors may be retained and
refurbished if compatible to specified new
equipment. Examine existing entrances and repair
defects.

1 Electrostatically paint doors and frames
presently with paint finish. Colour to
Departmental Representative’s choice. All painting
to be conducted outside of regular working hours.
.2 Provide new brushed stainless steel skin for
complete entrances, doors and frames, at the main
floor.

.3 Prepare all exposed existing metal surfaces
for painting by removing all scrapes, scratches,
checks and blisters with wet and dry emery paper
down to existing metal.

.4 Provide one coat of Alkyd metal primer
followed by two coats of electrostatically applied
alkyd enamel (satin finish).

Install 50 mm high stainless steel arabic numerals
on both sides of entrance frame and provide
appropriate braille markings. Centre-line of
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2.33 FLUSH TYPE
HOISTWAY DOORS

2.34 HALL SILLS

2.35 FASCIAS AND
TOEGUARDS

2.36 IDENTIFICATION

numerals to be 1500 mm above finished floor.

Examine existing entrances and repair defects.

Install new lower guides on all hoistway doors.
Two guides per door panel.

Adjust all hoistway doors for smooth and quiet
operation.

Adjust all hoistway doors to fully clear the
elevator entrance when fully opened.

Cushion opening doors and closing doors with rubber
bumpers.

Replace all sight guards at all floors with steel-
type sight guards. Finish to match hall doors.
Provide a resilient gasket between the sight guard
and hoistway side of the hall doors Use self-
tapping screws.

Examine existing hall sills and repair defects.

Provide fascia and extended toe-guard to full width
of entrance plus overlap.

Reinforce to walls where necessary to prevent
deflection of fascia and securely fasten to
entrance arrangement.

Provide final coat of paint on unfinished steel.
Paint floor characters 100 mm on fascias
approximately 150 mm below landing sill.

Provide 100 mm (4") numerals corresponding to
floor level on hoistway side to fascia plates and
locate numerals as required by Code.

Provide all bilingual engraving on faceplates as
required by the Departmental Representative in
Helvetica medium, upper and lower case.

Provide 50 mm (2") numerals on all elevator
equipment.

Identify all elevators at recall level. Use formed
metal or aluminum-coloured plastic numerals 75 mm in
height and 10 mm thick. Final location and form to
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2.37 CAR DIRECTION
SIGNAL

2.38 HALL BUTTON
FIXTURES

2.39 POSITION
INDICATORS AND VOICE

be confirmed at time of shop drawing review.

Provide six (6) keys of each type used with key
rings and engraved gravoply discs, identifying use
of key.

Provide new hall lanterns above each hoistway
entrance.

Provide lexan diffusers and LED illuminated bulbs.

Provide new electronic chimes to sound with the
illumination of direction arrows. Chime to sound
once to indicate UP direction and twice for DOWN.
Provide clear tone at 30 dBA approximately 8 feet
from fixture. Chime volume to be adjustable.

Provide new green illumination for up and red for
down by LED.

Provide new faceplates in stainless steel to match
adjacent finishes.

Provide new DUPAR US 91 buttons including providing
LED illumination. Provide two risers per floor.

Illuminate each button in the hall fixture when
pressed to indicate a call has been registered and
maintain illumination until the call has been
answered.

Provide at height compliant with Appendix E of CSA
B44.

Provide new faceplates as stainless steel to match
adjacent finishes.

Provide a hidden riser set in the frames of
elevator 1 to control hall access when this
elevator is swung out of group service and to
Simplex service

Include out of service pilot light at level B4
hall station to illuminate when elevator is not
available for response to hall calls.

Install a new digital display position indicator in
car. Locate at existing faceplates - over car
entrance.
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ANNUNCIATION

2.40 CAR OPERATING -1
STATION

Use characters at least 40 mm high. Provide LED
illumination.

Provide a matching new digital display hall
position indicators at main floor.

.1 Locate new position indicators in location
approved by Departmental Representative.

Provide voice annunciation indication of each
floor, when served and of car direction. Provide
volume control adjustable from behind car station.
Provide high- power speakers, minimum of two (2) per
car so no distortion is readily noticeable to
passengers. Provide sample of annunciations, to be
in English, and French with shop drawings.

Provide two (2) new car operating stations per cab.
Incorporate a lockable service cabinet into car
operating station. Service panel to be at top of
car operating panel. Provide in the service cabinet
key operated switches for lighting, fan, emergency
light test and independent service. Provide one
spare key switch.

Provide new stainless steel faceplate.

Engrave all characters on plate and fill with
enamel .

Provide DUPAR US91 or equivalent to
Departmental Representative LED illuminated
stainless steel floor buttons, one for each floor
served. Provide flush mounted tactile
identification at side of button.

Locate top floor button to be no more than 1220 mm
above floor.

Provide a key operated stop switch, an alarm
button, door open and close buttons, three position
key switch for in-car emergency service, indicator
light and buzzer for emergency recall.

Make all identification engraved in wupper or
lower case, Helvetica medium, minimum 10 mm
filled with red or black enamel, as required.

Engrave the maximum capacity in kilograms and persons
and Provincial Installation number on the car
station.

Engrave the elevator number (ex. “2") on the car
station, number to be 25 mm high.
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.10

.11

2.41 TERMINAL STOPPING -1
DEVICES

2.42 SIGNAL -1
ILLUMINATION

2.43 FIXTURE FASTENING .1

2.44 BILINGUAL MARKINGS -1

2.45 OCCUPATIONAL -1
HEALTH AND SAFETY ACT

Use international symbols wherever possible.

Provide a speaker and grill in the car-operating
station complete with Assistance button. Provide
an auto-dial telephone behind the return panel and
all associated wiring back to the controller-
mounted junction box. Program the telephone to dial
the number provided by the Departmental
Representative.

Provide an automatic stopping device, arranged to
bring car to a stop at the terminal landings

independent of the regular operating device in the
car.

Dowel final limits to main rails.

Illuminate signal fixtures with intensity which
produces distinct and well defined indications.

Fasten all fixture faceplates, including car-
operating station, with tamper-proof screws.

Engrave identification and instructions at least
0.03 mm deep on operating panels and on all signal
equipment in both official languages except where
design is such that inference is obvious and
readily understood. Submit markings and designs for
approval.

Meet Occupational Health and Safety Act - finished
elevator installations are to have appropriate
guards and be Health-and-Safety-regulation
compliant with respect to physical and electrical
hazards to persons in the elevator machine rooms).

Provide light-weight railing at the car top
perimeter conforming to CSA B44 2.10.

.1 Construct substantially of metal and include
top rail set at 1070 mm and toeboard protecting
the lowest 100 mm.

.2 Finish and paint entire railing with two
coats of “safety yellow” epoxy.
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PART 3 - EXECUTION

3.1 PROCEDURE .1 Obtain Departmental Representative’s approval
before removing elevator from group operation.

.2 Undertake work on elevators consecutively and not
concurrently. No more than one elevator to be out
of service at a time including as a minimum arrange
for fire testing, button switchover and any other
aspect of the project requiring more than one
elevator out of service to be done in building off
hours, costs included by this division.

.3 Make allowances for the existing building access
limitations including very narrow stair to the
elevator machine room.

3.2 INSPECTION .1 Before fabrication of equipment, survey hoistway,
pit and machine room.

.2 Confirm electrical power is available and of
correct characteristics.

.3 Report defects in writing to Departmental
Representative.

3.3 WELDING .1 Where welding is used prepare joints and weld in
approved manner using welders fully qualified to the
requirements of CSA Standard W47.1.

.2 Identify field welds with welder's identification
stamp.

3.4 INSTALLATION .1 Provide all necessary fastenings, bearing
plates and transfer arrangement to accomplish
appropriate tie-down of machines to the machine
room layout.

.2 Arrange equipment in machine room so functioning
equipment and other equipment can be removed for
repairs or replacement without dismantling or
removing other equipment components. Arrange for
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3.5 STORAGE

3.6 OCCUPIED
BUILDING

clear passage to access door.

Erect guide rails using metal shims with lockwashers
under nuts and threaded bolts. Compensate for
expansion and contraction of guide rails.

Use splice plates and guide rails with contact
surfaces accurately machined to form smooth joints.

Provide inserts for placement in concrete form work
or self drilling expansion shell bolt anchors that
will perform to four times rated pull-out load.

Mount copy of master schematic wiring diagrams
in framed glass or plastic enclosure on machine
room wall. If number of wiring drawings exceeds
five (5), then mount drawings protected with clear
plastic on rack permanently attached to machine
room wall.

Cut existing surfaces as required to accommodate new
work. patch and make good surface cuts, damaged or
disturbed, to Departmental Representative's
reasonable approval. Match existing material,
colour, finish and texture.

Co-ordinate delivery and storage of materials with
Departmental Representative’s site representative.

Make allowances for the Work being carried out in
an occupied building.

Take proper care to avoid unnecessary noise,
clutter or obstruction in the corridors and arrange
for storage of materials and tools where they will
cause minimum inconvenience.

Do not use solvents or other products in quantity
that is objectionable to building tenants.

Where excessive noise, odour or obstruction as
determined by Departmental Representative is
unavoidable, undertake that portion of the Work
after hours and at a time coordinated with the
Departmental Representative.

Normal working hours to be 8:00 AM - 4:00 PM each
Monday through Friday other than International Union
of Elevator Constructors holidays. Staff the Work
with a minimum of two employees each day for the
duration of the project, except as explicitly
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3.7 FIELD QUALITY
CONTROL

directed otherwise by these Specifications or
by the Departmental Representative.

Provide dust tight screens or partitions to
localize dust generating activities and for
protection of workers, finished areas of work and
public.

.1 Maintain and relocate protection until such
work is completed.
.2 Protect Owner’s property adjacent to work

area with low fire spread tarps or screens during
construction. Remove protection during non-
construction hours and leave premises in clean,
unencumbered and safe manner for normal daytime
function.

Comply with Canadian Code for Construction Safety
and the Provincial Construction Safety Act.

.1 Erect hoarding at each floor where there is
an unlocked elevator hoistway door. Install
plywood hoarding at landing entranceways from
floor to ceiling. Plywood to be a minimum of 13 mm
thick. Hoarded work space to be at least as wide as
the elevator entrance opening and should create a
work space inside hoardings of at least 1220 mm
deep. Securely fasten hoarding to wall.

.2 Upon removal of hoardings and partition make
good all damage to surfaces of walls, floors and
ceilings.

.3 Use hoarded entranceways, and not the in-
service elevator, for movement of equipment or
garbage.

.4 Protect existing floors by covering with 13
mm plywood and tarpaulins as a minimum, when
removing or delivering materials.

.5 Do not remove partition or hoarding until
Work is complete and approval is given by the
Departmental Representative.

.6 Confirm that any existing structural beams
are safe and suitable before lifting loads.

Perform and meet tests required by CAN/CSA-B44-13
Safety Code for Elevators Section 8.10.2.2 providing
a check-off list with name of qualified inspector
and date completed for each applicable item.

Supply instruments and carry out these and other
tests specified herein.

Provide 2 days written notice to Departmental
Representative of date and time of tests.

Have a copy of the Specifications on site and
available to the installation mechanic.
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.4 Provide Departmental Representative with copy of
all speeds and current readings taken at the time
of the provincially-mandated inspection.

3.8 CLEANING .1 Completely remove protective coverings from
finished surfaces and components.

o2 Clean surfaces and components before project
completion.

«3 Provide complete cleaning of all retained components
including hoistway interiors.

3.9 PAINTING AND .1 Thoroughly clean and paint the following equipment:
PATCHING .1 Car tops and crossheads.

.2 Rails and strut angles and fascia plates.

.3 Machine room floors and walls.

.4 Pit floor and walls to the level of the

lowest entrance sill.

.2 Use paint materials listed on the CGSB qualified
products list only.

.3 Provide professional patching and refinishing of
any visible services where equipment is removed,
including redundant hoistway access switches at the
second floor.

.4 Paint materials for each coating formulae to be
products of a single manufacturer.

.5 Prepare masonry, stucco and concrete surfaces to
CGSB 85-GP-31M.

.6 Prepare concrete floors to CGSB 85-GP-32M.

.7 For concrete block and poured concrete walls and
ceilings apply:

.1 One coat primer-sealer CGSB 1-GP-119M-Amdt-
Sep-80.
.2 Two coats semi-gloss enamel CGSB 1-GP-57M.

.8 For concrete floors apply:
.1 One coat enamel CGSB 1-GP-66M reduced by
addition of 1 part CGSB 1- GP-70M thinner to eight
parts enamel.
.2 One coat enamel CGSB 1-GP-66M.
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3.10 HOISTWAY
PROJECTIONS AND
FASCIA

3.11 BURNING TORCHES

3.12 CONSULTANT

3.13 NOTIFICATION TO
DEPARTMENTAL
REPRESENTATIVE

Provide bevelling for projections or recesses in
hoistway.

Provide required fascia above and below passed floors
or alternatively car door interlock to the
requirements of the Provincial Authority having
jurisdiction.

Do not employ burning torches in the work. Work
with burnt-out holes will be rejected.

The Consultant will carry out one (1) Final
Inspection. Other inspections required due to the
Elevator Contractors’ failure to completely correct
deficiencies the responsibility of the Elevator
Contractor may be deducted from the contract value.

Furnish competent and co-operative mechanics for
inspections and acceptance tests as the Consultant
reasonably requires. Allow up to 8 hours of on-
site assistance. Expect to have work briefly
interrupted during progress inspections by the
Consultant.

The Consultant is retained for the convenience of the
Owner and/or the Architect and the work of the
Consultant shall not relieve the Contractor of any
of his duties or responsibilities.

Notify the Departmental Representative as follows:

.1

.2

One week prior to commencement of work.
On delivery of materials to site.

On placing of machine and controllers.

On establishment of a moving platform.

On booking of each Provincial inspection.

On completion of all deficiencies.
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3.14 DEMONSTRATION OF -1
OPERATION

e
3.15 -1
COMMISSIONING

.2

.3

.4

In the presence of the Departmental
Representative, during silent hours of the
building, prepare site specific procedures to
properly demonstrate and train site O&M personnel
and PWGSC departmental personnel:

.1 Independent Service Operation.

.2 Emergency power operation;

.3 Emergency recall and in-car emergency
service;

.4 Audio Equipment;

.5 Dispatching features.

.6 Monitoring and Control features.

Train Owner's forces on operation of system in two
(2) half-day sessions, conducted by a trainer
himself/herself fully trained in all user interfaces
to the elevator system.

Designate one staff person as Contractor’s
commissioning manager for the project. Manager to
be of Adjuster, Supervisor or Manager level or
higher. Attend at job site meetings pertaining to
the Work.

Undertake commissioning to CSA Z320-11, Building
Commissioning Standards, as a minimum. Prepare,
£ill out all required commissioning related
checklists as directed by PWGSC Departmental
Representative. Provide documentation to
Departmental Representative when requested.

After Provincial inspection of each elevator and
before turn-over for customer use, test elevators in
continuous simulated automatic operation without
passenger access.

.1 Test for at least (1) hour with no load
operating from floor to floor, with or without door
operation.

.2 Test for at least (1) hour with 100% load

operating from floor to floor, with or without door
operation.

.3 Test for two (2) consecutive hours operating
from floor to floor with door operation. Provide
barricades and signage to indicate that an elevator
test is in progress.

Before turn-over for customer use, test elevators
as following:

.1 Running current in up direction with 42% car
load.

.2 Running current in down direction with 42%
car load.

.3 Governor overspeed setting.

.4 Safety trip setting.

.5 Door timings and dwell settings.

.6 Operating speed up.
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.7 Operating speed down.
.8 Door close force.
.9 Door time-out.

.5 During warranty maintenance period closely monitor
equipment for malfunctions and track reliability.
Achieve a target rate of no more than 0.5
malfunction per elevator per month. Not achieving a
reliability rate of 1.0 malfunction per elevator
per month during the three month period preceding
the expiration of the warranty maintenance period
will extend the warranty maintenance, including
full parts and labour, on the malfunctioning
elevator(s) only until the (moving window) 90 day
reliability target has been achieved.

Table 1 - Commissioning Data to Be Submitted by Contractor - per car

PARAMETER Elev. 1 Elev. 2 Elev. 3

Car speed UP
125% load (fpm)

Car speed DOWN
empty (f£pm)

Brake to Brake UP (sec)

Brake to Brake DOWN
(sec)

Running current UP
42% car load (amps)

Running current DOWN
42% car load (amps)

Door open (sec)

Door close (sec)

Car call dwell (sec)

Hall call dwell (sec)
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Governor pull through
(pounds)

Governor overspeed
switch, electrical
(fpm)

Safety trip speed (fpm)

Door stall force
(pounds)

Door timeout (sec)




