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Public Works and Government Services
Canada

Edmonton Maximum Security Institution
Pumphouse - Flowmeter and Diesel Storage
Tank Replacement

PWGSC Ref.: R.069549.001

ADDENDUM No. 2
Mechanical

This addendum completes, modifies or eliminates certain elements of the tender
documents, which the addendum refers to. It is an integral part of the tender documents.

1. SPECIFICATIONS
The following sections from the specifications are issued with the current
addendum.
Sections Pages issued
GN 00 00 00 [
GN 00 00 01 i
011400 1and 2
DRAWINGS

2.1 MECHANICAL
Drawings No. HO2 and No. HO3 are issued with the current addendum.
2.1.1  Drawing No. H02, rev. 01 (drawing issued)

»  Temporary supply of water to facility with 2in @ flexible piping and
temporary flange.

> Existing water piping is steel with epoxy coating, remove coating before
welding and reapply epoxy, let dry 24 hours before installation of water
meter assembly.
2.1.2 Drawing No. HO3, rev. 01 (drawing issued)

»  Water meter assembly must be fabricated prior to initial shut down to
minimize inconvenient.
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R.069549.001

List of Sections

Section GN 00 00 00

Page i
DIVISION 01 - GENERAL REQUIREMENTS
. L I No. of
Section No. Discipline |Description Pages Rev.
0111 11 All Summary of Work 4 00
011400 All Work Restrictions 2 01
013119 All Project Meetings 3 00
0132 16.06 Al Construction Progress Schedule - Critical Path Method 11 00
(CPM)
013300 All Submittal Procedures 6 00
01 3529.06 All Health and Safety Requirements 4 00
014500 All Quality Control 2 00
015100 All Temporary Utilities 2 00
015200 All Construction Facilities 4 00
0156 00 All Temporary Barriers and Enclosures 2 00
016100 All Common Product Requirements 5 00
017300 All Execution 3 00
0174 11 All Cleaning 3 00
01 74 21 Al Cpnstruction/DemoIition Waste Management and > 00
Disposal
017700 All Closeout Procedures 2 00
017800 All Closeout Submittals 10 00
019113 All General Commissioning (Cx) Requirements 11 00
019133 All Commissioning Forms 3 00
Appendices:
Commissioned Systems and Commissioning Forms: 6
Diesel Day Tank and Flowmeter
0191 41 All Commissioning: Training 4 00
DIVISION 22 - PLUMBING
. T . No. of
Section No. Discipline | Description Pages Rev.
221116 Pb Domestic Water Piping 7 00
DIVISION 23 - HEATING, VENTILATING AND AIR-CONDITIONING (HVAC)
. T . No. of
Section No. Discipline | Description Pages Rev.
230500 MB Common Work Results for Mechanical 5 00

Rev. 02: Addendum No. 2 (2014-11-03)
Rev. 01: Addendum No. 1 (2014-09-29)




R.069549.001

List of Drawings

Section GN 00 00 01

Page i
MECHANICAL
Drawing No. Title Rev.
Legend, Drawing List
HO1 And Controls Diagram 00
Plumbing
HO02 Pumphouse 01
Demolition
Plumbing
HO3 Pumphouse 01
New Layout
Fuel Diagram
HO4 Demolition - New Layout 00
ELECTRICAL
Drawing No. Title Rev.
Electricity
EO1 Pumphouse 00
New Layout
Electricity
EO2 Pumphouse 00
Demolition
END OF SECTION
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R.069549.001 .
Work Restrictions Section 01 14 00

Page 1
PART 1 - GENERAL
1.1 USE OF SITE AND FACILITIES
A Execute Work with least possible interference or disturbance to normal use of premises.

Make arrangements with Departmental Representative to facilitate Work as stated.

2 Maintain existing services to building and provide for personnel and vehicle access.
3 Where security is reduced by Work provide temporary means to maintain security.
4 Departmental Representative will assign sanitary facilities for use by Contractor's

personnel. Keep facilities clean.
5 Closures: Protect Work temporarily until permanent enclosures are completed.
1.2  EXISTING SERVICES

A Notify, Departmental Representative and utility companies of intended interruption of
services and obtain required permission.

2 Where Work involves breaking into or connecting to existing services, give Departmental
Representative 48 hours of notice for necessary interruption of mechanical service
throughout course of Work. Keep duration of interruptions minimum. Carry out
interruptions after normal working hours of occupants, preferably on weekends.

1.3 SPECIAL REQUIREMENTS
A Submit schedule in advance to Departmental Representative for review and approval.

2 Ensure Contractor's personnel employed on site become familiar with and obey
regulations, including safety, fire, and security regulations.

3 Keep within limits of Work and avenues of ingress and egress.
4 Contractor will have to shut down the cold water supply to the entire establishment in&
order to install temporary supply hooked up to a 2 in shut off valve to a bolt on flange on

the supply pipe to the institution. A second shut down will occur only after all the work on
the existing 8 in steel and prefabrication of all the fittings and transition for the installation
of the new water meter beforehand for the final installation of new meter and fittings
assembly. This interruption will have to be minimized and Contractor shall take
measures to prefabricate all of the fittings and transition for the installation of the new
water meter beforehand.

Rev. 01: Addendum No. 2 (2014-11-03)



R.069549.001 Section 01 14 00

Work Restrictions Page 2

1.4 BUILDING SMOKING ENVIRONMENT
A Comply with smoking restrictions. Smoking is not permitted.

PART 2 - PRODUCTS

2.1 NOT USED
A Not Used.

PART 3 - EXECUTION

3.1 NOTUSED

A Not Used.

END OF SECTION
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	Microsoft Word - R.069549.001_Page_Title_anglais_Add1_Rev02.pdf
	Microsoft Word - Addenda_2_Anglais_.pdf
	Microsoft Word - R.069549.001_list_of_sections_Add2_Rev02.pdf
	Microsoft Word - R.069549.001_list_of_drawings_Add2_Rev01.pdf
	Microsoft Word - 01_14_00_Add2_Rev01.pdf

		2014-11-03T16:48:37-0500
	Louis-Stephane Racicot




