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This addendum completes, modifies or eliminates certain elements of the tender 
documents, which the addendum refers to. It is an integral part of the tender documents. 

1. SPECIFICATIONS 

The following sections from the specifications are issued with the current 
addendum.  

Sections Pages issued 
 
GN 00 00 00 i  
GN 00 00 01 i 
01 14 00 1 and 2 
 

2. DRAWINGS 

2.1 MECHANICAL 

Drawings No. H02 and No. H03 are issued with the current addendum. 

2.1.1 Drawing No. H02, rev. 01 (drawing issued) 

� Temporary supply of water to facility with 2 in Ø flexible piping and 
temporary flange. 

� Existing water piping is steel with epoxy coating, remove coating before 
welding and reapply epoxy, let dry 24 hours before installation of water 
meter assembly. 

2.1.2 Drawing No. H03, rev. 01 (drawing issued) 

� Water meter assembly must be fabricated prior to initial shut down to 
minimize inconvenient. 
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 Rev. 02: Addendum No. 2 (2014-11-03) 
Rev. 01: Addendum No. 1 (2014-09-29) 

DIVISION 01 - GENERAL REQUIREMENTS 

Section No. Discipline Description 
No. of 
Pages 

 
Rev. 

01 11 11 All Summary of Work 4  00 

01 14 00 All Work Restrictions 2  01 

01 31 19 All Project Meetings 3  00 

01 32 16.06 All 
Construction Progress Schedule - Critical Path Method 
(CPM) 

11 
 

00 

01 33 00 All Submittal Procedures 6  00 

01 35 29.06 All Health and Safety Requirements 4  00 

01 45 00 All Quality Control 2  00 

01 51 00 All Temporary Utilities 2  00 

01 52 00 All Construction Facilities 4  00 

01 56 00 All Temporary Barriers and Enclosures 2  00 

01 61 00 All Common Product Requirements 5  00 

01 73 00 All Execution  3  00 

01 74 11 All Cleaning 3  00 

01 74 21 All 
Construction/Demolition Waste Management and 
Disposal 

2 
 

00 

01 77 00 All Closeout Procedures 2  00 

01 78 00 All Closeout Submittals 10  00 

01 91 13 All General Commissioning (Cx) Requirements 11  00 

01 91 33 All Commissioning Forms 3  00 

  
Appendices: 
Commissioned Systems and Commissioning Forms: 
Diesel Day Tank and Flowmeter 

6 
 

--- 

01 91 41 All Commissioning: Training 4  00 

 
DIVISION 22 - PLUMBING 

Section No. Discipline Description 
No. of 
Pages 

 
Rev. 

22 11 16 Pb Domestic Water Piping 7  00 

 
DIVISION 23 - HEATING, VENTILATING AND AIR-CONDITIONING (HVAC) 

Section No. Discipline Description 
No. of 
Pages 

 
Rev. 

23 05 00 MB Common Work Results for Mechanical 5 00 
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Rev. 01: Addendum No. 2 (2014-11-03) 

MECHANICAL 

Drawing No. Title  Rev. 

H01 
Legend, Drawing List 
And Controls Diagram 

 
00 

H02 
Plumbing 
Pumphouse 
Demolition 

 
01 

H03 
Plumbing 
Pumphouse 
New Layout 

 
01 

H04 
Fuel Diagram 
Demolition - New Layout 

 
00 

 
ELECTRICAL 

Drawing No. Title  Rev. 

E01 
Electricity 
Pumphouse 
New Layout 

 
00 

E02 
Electricity 
Pumphouse 
Demolition 

 
00 

 
 
END OF SECTION 
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Rev. 01: Addendum No. 2 (2014-11-03) 

PART 1 - GENERAL 

1.1 USE OF SITE AND FACILITIES 

.1 Execute Work with least possible interference or disturbance to normal use of premises. 
Make arrangements with Departmental Representative to facilitate Work as stated. 

.2 Maintain existing services to building and provide for personnel and vehicle access. 

.3 Where security is reduced by Work provide temporary means to maintain security. 

.4 Departmental Representative will assign sanitary facilities for use by Contractor's 
personnel. Keep facilities clean. 

.5 Closures: Protect Work temporarily until permanent enclosures are completed. 

1.2 EXISTING SERVICES 

.1 Notify, Departmental Representative and utility companies of intended interruption of 
services and obtain required permission. 

.2 Where Work involves breaking into or connecting to existing services, give Departmental 
Representative 48 hours of notice for necessary interruption of mechanical service 
throughout course of Work. Keep duration of interruptions minimum. Carry out 
interruptions after normal working hours of occupants, preferably on weekends. 

1.3 SPECIAL REQUIREMENTS 

.1 Submit schedule in advance to Departmental Representative for review and approval. 

.2 Ensure Contractor's personnel employed on site become familiar with and obey 
regulations, including safety, fire, and security regulations. 

.3 Keep within limits of Work and avenues of ingress and egress. 

.4 Contractor will have to shut down the cold water supply to the entire establishment in 
order to install temporary supply hooked up to a 2 in shut off valve to a bolt on flange on 
the supply pipe to the institution. A second shut down will occur only after all the work on 
the existing 8 in steel and prefabrication of all the fittings and transition for the installation 
of the new water meter beforehand for the final installation of new meter and fittings 
assembly. This interruption will have to be minimized and Contractor shall take 
measures to prefabricate all of the fittings and transition for the installation of the new 
water meter beforehand. 
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Rev. 01: Addendum No. 2 (2014-11-03) 

1.4 BUILDING SMOKING ENVIRONMENT 

.1 Comply with smoking restrictions. Smoking is not permitted. 

PART 2 - PRODUCTS 

2.1 NOT USED 

.1 Not Used. 

PART 3 - EXECUTION 

3.1 NOT USED 

.1 Not Used. 

 

END OF SECTION 
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