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Part 1 General

1.1 WORK COVERED BY CONTRACT DOCUMENTS

1.2

1.3

Work of this Contract includes the installation and commissioning of devices for traffic
management of the ferry terminal in the port of Cap-aux-Meules.

SCOPE OF WORK

Supply, install and activate the traffic management devices consisting of sets of traffic
signals with independent solar panels and remote controllers using a wireless link.

Perform excavations, backfilling, saw cuts and related work for the installation of new
concrete bases for poles.

Supply and install new concrete bases on which the new traffic management devices will
be installed.

Repair concrete sidewalks, fencing, paving, etc. affected by the work.
Supply and install signs as indicated in the plan.

Perform commissioning and system programming of traffic signals as described in the
specifications.

Remove demolition materials off site for disposal or recycling in accordance with section
01 74 21 - Construction / Demolition waste management.

Perform a thorough cleaning of the site to completion. The pavement surface must be
clean and free of debris.

CONTRACTOR USE OF PREMISES
Perform work with minimal disruption to occupants and normal use of premises. Make

arrangements with the Harbour director to facilitate the use of the site.

The ferry service will be keeps in operation during those works. The Contractor must not
interfere with the ferry operation.

Establish temporary signalisation clearly indicating the current work, the ways of bypasses
and any other relevant information.

Install fencing and erect a security perimeter around the site to maintain a safe pedestrian
circulation and access for all users.

Coordinate use of the site as directed by the Departmental Representative.
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.6 Evacuate equipment excavation and construction debris as you go. Scarified pavement
stockpiles on the site are prohibited.
T The Contractor shall take measures to ensure to maintain the existing pavement and not to
damage the manholes, sumps or other items on the site.
.8 Once the work is completed, the Contractor shall make the site clean and leave the site
free of construction debris.
14 INSPECTION AND CERTIFICATION
1 Before tendering, the Contractor may, if necessary, inspect the site in order to familiarize
himself with existing conditions and to examine all other details which may affect the cost
of the work. Ignorance of local conditions shall at no time constitute a valid reason for
claiming extra costs.
15 LAYOUT OF WORK
A Before work commences, the Contractor shall check all measurements on site and inform
the Departmental Representative of any errors on inconsistencies.
2 The Contractor shall locate and lay out all work in accordance with the dimensions, levels
and grades shown on the drawings and in the specifications.
1.6 SITE ORGANIZATION
A The site organization consists mainly, but not limited to, the following items:

A Temporary lighting.

2 Ramps and temporary fencing.
3 Rental of land and wheelage charges, if necessary.
4 All materials, labor and equipment required for installation of temporary works,

whether or not indicated on the plan.

5 The removal of all work or materials used temporarily.

.6 The materials, labor and equipment required for construction, repair and
maintenance of private roads and the repair and maintenance of public roads that

are used by the Contractor under the this contract.

T The removal of all obstacles, in the opinion of the Departmental Representative,
may affect the performance of work, whatever their nature.

.8 The payment for all construction permits and certificates, insurance, contributions
required by the “Commission de la santé et de la sécurité du travail”.
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9 All demolition and excavation work required to carry out the work and not

specifically included in another item of measurement.
1.7 DOCUMENTS REQUIRED
1 Maintain at work site, one copy of each document as follows:

Contract Drawings.

Specifications.

Addenda

Change Orders.

Other Modifications to Contract.

Copy of Approved Work Schedule.

Health and Safety Plan and Other Safety Related Documents.
Other documents as specified.
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Part 2 Products

2.1 NOT USED
A Not used.

Part 3 Execution

3.1 NOT USED
A Not used.

END OF SECTION
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