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DETAIL NOTES

@ REMOVE EXISTING 65¢ CROSSOVER CONNECTION, C/W ALL HANGERS AND
ACCESSORIES. PROVIDE NEW CAPS AT MAIN AND THERMALLY INSULATE.

BRANCH TUNNEL #8 — CROSSOVER CONNECTIONS
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REMOVE EXISTING

CROSSOVER
CONNECTIONS.

REDUCE FROM 300¢ TO
150®¢ & CONNECT NEW TO
EXISTING. PROVIDE NEW 20¢
DRAIN VALVE C/W HOSE
CONNECTIONS.

CROSSOVER CONNECTION
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DETAIL NOTES

<I> REMOVE EXISTING 65¢ CROSSOVER CONNECTION, C/W ALL HANGERS AND
ACCESSORIES. PROVIDE NEW CAPS AT MAIN AND THERMALLY INSULATE.

BRANCH TUNNEL #7 — CROSSOVER CONNECTIONS
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DETAIL NOTES

@ REMOVE EXISTING 65¢ CROSSOVER CONNECTION, C/W ALL HANGERS AND
ACCESSORIES. PROVIDE NEW CAPS AT MAIN AND THERMALLY INSULATE.
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SCOPE OF WORK TO REMOVE ANCHORS —
DETAIL NOTES F.G ALVAREZ
REMOVE EXISTING PLATES FROM CHWS AND CHWR PIPING AS .10'0103858
@ REMOVE EXISTING 65¢ CROSSOVER CONNECTION, C/W ALL HANGERS AND ACCESSORIES. INDICATED.  GRIND PIPING SMOOTH ONCE PLATE IS REMOVED.
PROVIDE NEW CAPS AT MAIN AND THERMALLY INSULATE.
COORDINATE WITH ASBESTOS ABATEMENT CONTRACTOR TO REMOVE
@ THERMALLY INSULATE EXISTING 138 HTHWS/R RECIRCULATION CONNECTION. ASBESTOS, IN A SAFE MANNER.
PROVIDE NEW THERMAL INSULATION THROUGH COLUMN, AFTER
REMOVE EXISTING 13¢ CHWS/R RECIRCULATION CONNECTIONS. PROVIDE NEW 25¢ .
@ CHWS/R RECIRCULATION CONNECTION, C/W NEW GATE VALVE FOR ISOLATION VALVE, NEW paiors JAS SEL REMOVED.  COLUMN SRALL BE LEFT TO
GLOBE VALVE FOR THROTTLING, AND NEW THERMAL INSULATION. :
PROVIDE NEW ROLLER PIPE SUPPORT COMPLETE WITH PIPE
SADDLE FOR BOTH CHILLED WATER SUPPLY AND CHILLED WATER
RETURN. ON ONE SIDE OF COLUMN. . . .
— Contractor to verify all dimensions
S BRANCH TUNNEL #2 — CROSSOVER CONNECTIONS 6 CONCRETE COLUMN ANCHOR REMOVAL & conditions on site and immediately
M—04 N.T.S. M—04 N.T.S. notify the engineer of all discrepancies.
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