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DRAWING PATH:

I*I Publics Works and Travaux publics et
Government Services  services gouvernementaux

4 GENERAL NOTES: )

1. PROVIDE ASBESTOS REMOVAL FOR AREAS NOTED. Canad.é.

2. LENGTHS DENOTED ON THIS DRAWING ARE APPROXIMATE
REFER TO APPENDIX A IN SPECIFICATIONS FOR FURTHER
BURIED SECTION DETAIL. FULL COORDINATION WITH MECHANICAL CONTRACTOR
IS REQUIRED. REMOVE ADDITIONAL INSULATION AS REQUIRED

FOR MECHANICAL CONTRACTOR TO COMPLETE MECHANICAL
WORK.

3. ASBESTOS CONTRACTOR SHALL REMOVE ASBESTOS AS .
OUTLISTED IN SPECIFICATIONS. SUBMIT FULL PLAN FOR /

ASBESTOS REMOVAL FOR REVIEW PRIOR TO COMMENCEMENT
OF WORK. PLAN SHALL INCLUDE BUT NOT LIMITED TO THE
FOLLOWING. LOCATION IN TUNNEL AMOUNT OF ASBESTOS TO

BE REMOVED, ABATEMENT TYPE. 3002611 QUEENSVIEW DRIVE

OTTAWA (ONTARIO) CANADA K2B 8K2

TEL.: 613-829-2800 | FAX: 613-829-8299 | WWW.WSPGROUP.COM
4. MONITORING OF AIR QUALITY SHALL BE DONE BY THIRD
MAIN TUNNEL END PARTY HIRED BY PWGSC. ALL FINAL INSPECTIONS SHALL BE
COMPLETED BY THIRD PARTY.

5. DRAWING SHALL BE READ IN CONJUNCTION WITH
SPECIFICATIONS OF ALL OTHER DRAWINGS IN THIS PACKAGE.
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s (& DRAWING NOTES: )

1. PROVIDE FOR REMOVAL OF APPROXIMATELY 2m OF (ACM)
ASBESTOS CONTAINING MATERIAL INSULATION FROM CHWS &
CHWR PIPING, LOCATED AROUND EXPANSION JOINTS.

X44 - _— T M 2. PROVIDE FOR REMOVAL OF APPROXIMATELY 2m OF (ACM)
- 59 ASBESTOS CONTAINING MATERIAL INSULATION FROM CHWS &
Ve N\ g | | CHWR PIPING, LOCATED AROUND EXPANSION ANCHORS.
X43 - - - | MECHANICAL | 3. PROVIDE FOR REMOVAL OF ALL ACM INSULATION ON CHWS &
A - L ( |  ROOM LOCATED | CHWR BYPASS PIPING & CROSS OVER CONNECTIONS AS
- INDICATED. REFER TO DETAILS DRAWING 5/M—04 AND
/)v&\'* /// \ : WITHIN® BUILDING : COORDINATE WITH MECHANICAL CONTRACTéR DISTANCES,
7 \ - D 4.  REMOVE ASBESTOS AROUND CONCRETE COLUMN ANCHOR
- —_—— g —— REFER TO DETAIL DRAWING 6/M—04 AND COORDINATE WITH
— BURIED PIPING MECHANICAL CONTRACTOR. /
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