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PART 1 - GENERAL

1.1 SECTION .1 Construction aids.
INCLUDES                   

.2 Parking.

.3 Offices and facilities.

.4 Project signage.

.5 Non-potable Water Well.

1.2 MEASUREMENT AND .1 Payment for Construction Facilities as
PAYMENT                   described herein or otherwise viewed as

incidental to the Work shall be according to
Lot Price. The Lot Price shall be full
compensation for all labour, equipment,
material and other costs incurred to do the
Work including but not limited to:
.1 Mobilization/demobilization including all

plant, labour and material as necessary
to mobilize to execute the Work as
described in the Contract Documents and
demobilization at the end of the Work.
Interim mobilizations and demobilizations
as required shall be included as well.

.2 Provision and installation of temporary
ancillary buildings, and maintenance and
operation of all ancillary buildings and
associated facilities:
.1 Departmental Representatives

trailers.
.2 Elliott Road Main Access and

Security Kiosk.
.3 Provide and maintain security.
.4 PGWMF Main Access and Security

Kiosk.
.5 Contractor's trailer complex for

workforce lunch
room/changing/decontamination and
first aid.

.6 Personnel contamination monitoring
facility/area (portable
contamination meters/manual
frisking).

.7 Decontamination and first aid
facilities.

.8 Radio communications.

.9 Weigh Scale Kiosk(s).
.3 Provision of vehicles for Departmental

Representative use as specified below in
accordance with the schedule for the
duration of the Work, including:
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1.2 MEASUREMENT AND .1 (Cont'd)
PAYMENT .3 (Cont'd)
  (Cont'd)                   .1 Vehicles: late model, 4WD crew cabs

with box/bed liners and covers,
complete with maintenance package.
.1 Vehicle 1: for full-time use.

Paid for by Lot Price.
.2 Vehicle 2: paid on daily unit

rate based on 750 days.
.4 Provision (except where noted),

installation, operation, management,
calibration, maintenance and repair of:
.1 Two wheel wash units.
.2 Two weigh scales and associated

equipment (Contractor has the option
to utilize available Owner-supplied
equipment).

.3 Two radioactivity monitoring portals
and associated equipment (Contractor
has the option to utilize available
Owner-supplied equipment).

.4 Equipment decontamination facility.
.5 Pickup (in Port Hope) of Owner-supplied

truck weigh scales and portal monitors,
deliver to the project site as required
and return to the Owner upon project
completion should the Contractor elect to
utilize available Owner-supplied
equipment. On completion of the Work
owner-supplied equipment to be
dismantled, loaded, transported, returned
to Owner and unloaded in a location
within Port Hope at the direction of the
Departmental Representative.

.2 Lot Price (by Allowance) for the installation,
operation and maintenance of a non-potable
groundwater well at the PGWMF to provide a
sufficient water supply to construction
facilities or otherwise required to perform
the Work. Price to include drilling and well
installation, testing, Permit to Take Water
(PTTW), records, furnishing and installation
of pumps, piping and appurtenances, connection
and conveyance to applicable construction
facilities/location of use as required.

1.3 REFERENCES                   .1 Canadian General Standards Board (CGSB)
.1 CAN/CGSB 1.189-2000, Exterior Alkyd

Primer for Wood.
.2 CAN/CGSB 1.59-97, Alkyd Exterior Gloss

Enamel.

.2 Canadian Standards Association (CSA
International)
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1.3 REFERENCES .2 (Cont'd)
  (Cont'd)                   .1 CSA-A23.1-09/A23.2-09, Concrete Materials

and Methods of Concrete
Construction/Methods of Test and Standard
Practices for Concrete.

.2 CSA-O121-08, Douglas Fir Plywood.

.3 CAN/CSA S269.2-M87(R2003), Access
Scaffolding for Construction Purposes.

.3 Municipality of Clarington Sign By-law,
2009-0123, January 2010.

.4 American National Standards Institute (ANSI)
.1 ANSI N42.38-2006, Performance Criteria

for Spectroscopy-Based Portal Monitors
Used for Homeland Security.

.2 ANSI N42.42-2006, Data Format Standard
For Radiation Detectors Used For Homeland
Security.

.5 International Organization for Standardization
(ISO).
.1 ISO 9001:2008 Quality Management Systems

- Requirements.

.6 Ontario Water Resources Act , R.R.O.
Regulation 903 - Wells.

1.4 SUBMITTALS                   .1 Where indicated provide submittals in
accordance with Section 01 33 00.

.2 Prepare and submit, within 20 working days
following award and prior to mobilization,
site plan to be approved by the Departmental
Representative indicating:
.1 Proposed location (coordinates) and

dimensions of area to be fenced and used
by Contractor.

.2 Location of all components.

.3 Avenues of ingress/egress to fenced area
and details of fence installation.

.4 Location of weigh scales and scale
kiosk(s).

.5 Location of wheel wash facilities.

.6 Location of radiation portal monitors.

.7 Identify areas which have to be gravel
surfaceed to prevent tracking of mud.

.8 Indicate use of supplemental or other
staging area(s).

.9 Identify Uncontrolled and Controlled
Areas and establish RPP Work Zones in
accordance with Section 01 35 30.
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1.5 SCAFFOLDING                   .1 Scaffolding in accordance with CAN/CSA S269.2.

.2 Provide and maintain scaffolding ramps ladders
swing staging platforms and temporary stairs.

1.6 HOISTING                   .1 Provide, operate and maintain hoists/cranes
required for moving of workers, materials and
equipment. Make financial arrangements with
Subcontractors for use thereof.

.2 Hoists/cranes shall be operated by qualified
operator.

1.7 SITE .1 Confine work and operations of employees to
STORAGE/LOADING                   areas defined by Contract Documents. Do not

unreasonably encumber premises with products.

.2 Do not load or permit to load any part of Work
with a weight or force that will endanger the
Work.

1.8 CONSTRUCTION .1 Parking shall be permitted in designated areas
PARKING                   on site provided it does not disrupt

performance of Work.

.2 Provide and maintain adequate access to
project site.

.3 Build and maintain temporary roads where
indicated and provide snow removal during
period of Work.

.4 Use existing roads as authorized for access to
project site, maintain such roads for duration
of Contract and make good damage resulting
from Contractors' use of roads.

1.9 SECURITY                   .1 Provide and maintain security kiosks for
responsible security personnel to guard site
and contents of site (in accordance with
paragraph 1.11). Locate security guards at
main gates/entrances.

.2 Contractor to provide full-time video
surveillance of the site which is manned 24/7
during off hours.

.3 Minimum response time for security incidents
shall be 30 minutes.
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1.9 SECURITY
  (Cont'd)                   .4 Digital files of security videos shall be the

property of the Departmental Representative
and shall be submitted to the Departmental
Representative as a component of the weekly
report.

1.10 OFFICES                   .1 Provide Contractor's field office heated to
22°C, lighted 750 lx and ventilated, of
sufficient size to accommodate site meetings
and furnished with drawing laydown table.

.2 Provide lunch and first aid facilities for
work force in accordance with governing
regulations and ordinances. First aid facility
to include a clearly marked and fully stocked
first-aid case in a readily available
location.

.3 Subcontractors may provide their own offices,
equipment, tool and material storage trailers
as necessary. Direct location of these
facilities.

.4 Departmental Representative's Site offices.
.1 Provide one weatherproof, insulated

office trailer 3 m wide x 15 m long x
2.4 m clear inside height on the LTWMF
site in Uncontrolled Area. Number of
rooms: two offices, one meeting room, one
kitchenette. Complete with 50% opening
windows with fly screens. Two exterior
doors fitted with cylinder locks with the
Departmental Representative in possession
of all keys.

.2 Provide one weatherproof, insulated
office trailer, 3.6 m wide x 10 m long x
2.4 m clear inside height on the PGWMF
site in Uncontrolled Area. Number of
rooms: one office, one meeting room, one
kitchenette. Complete with 50% opening
windows with fly screens. Two exterior
doors fitted with cylinder locks with the
Departmental Representative in possession
of all keys.

.3 Insulate buildings. Provide heating and
cooling systems to maintain 22° C inside
temperature at -20° C outside temperature
and cooling system to maintain an indoor
uniform temperature of 20 to 22 degrees
Celsius.
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1.10 OFFICES .4 (Cont'd)
  (Cont'd)                   .4 Finish inside walls and ceilings with

plywood, hardboard or wallboard and paint
in selected colours. Finish floor with 19
mm thick plywood complete with sheet
vinyl flooring.

.5 Install electrical lighting systems to
provide minimum 750 lx using surface
mounted, shielded commercial fixtures
with 10% upward light component.

.6 Provide private washroom facilities
adjacent to offices complete with flush
or chemical type toilet, lavatory and
mirror and maintain supply of paper
towels and toilet tissue.

.7 Equip each office with the following:
.1 Desks, 3 - 750 x 1500.
.2 Computer chairs, 3.
.3 Folding tables, 3 - 900 x 1800.
.4 Steel folding chairs, 6.
.5 Drafting/drawing desk, built into

one of the office rooms.
.6 Drafting stool, one.
.7 Four drawer, lockable file cabinet,

one.
.8 Bookcase, 1 - 900 x 2100 high.
.9 Waste baskets, 5.
.10 Wall mounted coat rack.
.11 First aid kit.
.12 4.5 kg fire extinguisher, one.
.13 Telephone: minimum of 3

incoming/outgoing lines, 3 touch
tone phones with conference speaker
and a minimum 3.6 m of coiled
headset cord. Provide separate fax
line. Provide separate high speed
internet service. Provide
appropriate pre-wired phone and
computer jacks through the trailer
necessary for a completed and fully
functional telephone system.

.14 Photocopier: one colour
scanner/copier/printer (up to 279 x
432). Include a maintenance service
agreement for the duration of the
contract.

.15 Potable bottled water
cooler/dispenser and bottled water
supply.

.16 Mini-fridge.
.8 Maintain clean, heat and light the office

throughout the duration of the
construction period.

.5 Security Kiosk(s).
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1.10 OFFICES .5 (Cont'd)
  (Cont'd)                   .1 Provide two weatherproof, insulated

security kiosks, locate one at the
Nichols Road Entrance and one at the
Elliott Road entrance, as directed by the
Departmental Representative.

.2 Provide Security and Scale Kiosks to the
following:
.1 2.4 m wide x 3.0 m long x 2.4 clear

inside height. One room, three 1.2 m
x 1.0 m sliding windows.

.2 Provide heating and cooling systems
to maintain a uniform indoor
temperature of 20 to 22 degrees
Celsius.

.3 Finish inside walls and ceiling.
Finish floor with sheet vinyl.

.4 Electric lighting system to provide
min. 750 1x using surface mounted,
shielded commercial fixtures with
10% upward light component.

.5 Equip office with desk or full width
counter top and computer chair, one
lockable file cabinet, one coat rack
and shelving.

.6 Telephone: incoming/outgoing line,
touchtone phone with a minimum of
3.6 m coiled handset cord. Provide
separate fax line. Provide separate
high speed internet service. Provide
appropriate pre-wired phone and
computer jacks throughout the
trailer necessary for a completed
and fully functional telephone
system.

.6 Weigh Scale Kiosk:
.1 The Contractor shall supply a weigh scale

kiosk or trailer properly ventilated and
shall be clean, dry and weathertight,
with a minimum floor space of 8.0 square
metres and minimum head room of 2.1
metres. It shall be equipped with windows
which can be opened and closed from
within and from which the weigher, while
seated at the console, has an
unobstructed view of the vehicle to be
weighed, the scale platform and the
approach ramp. The scale house/trailer
shall have the following:
.1 A means of controlling weigh

tickets.
.2 An unobstructed door for exit in

case of fire or emergency.
.3 Theft and vandal proof locking

devices for windows and doors.
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1.10 OFFICES .6 (Cont'd)
  (Cont'd)                   .1 (Cont'd)

.4 Table, chair, and bench so the scale
operator can be seated during
operations.

.5 Adequate ventillation, heating,
cooling and lighting.

.2 Contractor to install weigh scale kiosk
foundations to suit the equipment being
provided.

.3 The location of the weigh scale kiosk to
be outlined on the site plan and approved
by the Departmental Representative.

.7 Sample Prep and Storage Trailer:
.1 Provide one weatherproof, insulated

trailer 3.6 m wide x 10 m long x 2.4 m
clear inside height on the PGWMF site in
Controlled Area/RPP Zone 2. Subdivide
into two equal separate and lockable
spaces complete with 50% opening windows
with fly screens. Two exterior doors
fitted with cylinder locks with the
Departmental Representative in possession
of all keys.

.2 Trailer insulation, interior finishes and
electrical lighting systems same as
office trailers.

.3 Equip each space/side of the trailer with
the following:
.1 One desk and chair.
.2 Four drawer lockable file cabinet.
.3 Wastebasket.
.4 Wall mounted coat rack.
.5 First aid kit.
.6 4.5 kg fire extinguisher.
.7 Water supply (12 L/min).
.8 Sink.
.9 Counter, full length, long
direction.

.8 All trailer windows to be protected with metal
bars and all doors to have metal plate with
padlock capability.

.9 All trailers to be leveled, anchored and
skirted.

.10 For all trailers and temporary buildings
provide wood stairs, platform and boardwalk,
painted and repainted as required with
non-skid abrasive paint.

.11 Equipment furnished shall be new or like new
in appearance and function.
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1.11 EQUIPMENT, .1 Provide and maintain, in a clean and orderly
TOOL AND MATERIALS condition, lockable weatherproof sheds for
STORAGE                   storage of tools, equipment and materials.

.2 Locate materials not required to be stored in
weatherproof sheds on site in a manner to
cause least interference with work activities.

1.12 SANITARY .1 Provide enclosed sanitary facilities
FACILITIES                   (washcar/restroom trailer) within Uncontrolled

Area at both the LTWMF and PGWMF sites
complete with hand washing facilities for work
force in accordance with governing regulations
and ordinances.

.2 Post notices and take such precautions as
required by local health authorities. Keep
area and premises in sanitary condition.

.3 All sanitary facilities provided to be
equipped with individual holding tanks.

.4 Remove waste and wastewater from site on a
regular basis as required in accordance with
the environmental specification.

.5 Keep sanitary facilities clean and fully
stocked with necessary supplies at all times.

1.13 DE- .1 Provide two temporary facility (trailers) for
CONTAMINATION decontamination (in accordance with
AND FIRST AID requirements of the Radiation Protection
STATION                   Specification Section) and for first aid (in

accordance with the requirements of the Health
and Safety Specification Section). One each on
the LTWMF and the PGWMF sites.

.2 Requires typical:
.1 Clean Room:

.1 Locker with emergency clothing for
one.

.2 Bench.

.3 Floor drain plumbed to holding tank.

.4 Clothes hooks.

.5 Roof Vent.

.6 Air conditioning and heater.
.2 Dirty Room:

.1 Bench, clothes hooks, clothes
hamper.

.2 HEPA air filteration system.

.3 Shower stall with privacy curtain.
.1 Shower head with H/C controls.
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1.13 DE- .2 (Cont'd)
CONTAMINATION .2 (Cont'd)
AND FIRST AID .2 Floor drain to holding tank,
STATION with containment berm.
  (Cont'd)                   .4 Single cot with first aid post.

1.14 TIRE AND .1 Provide and operate two wheel-wash systems
UNDERCARRIAGE WASH compliant with the radiation, environmental
SYSTEMS                   and Health & Safety plans suitable for the

expected site conditions.

.2 Contractor is to submit the detailed design
including narrative of operations for review
by the Departmental Representative.
Departmental Representative comments shall be
incorporated into the final design.

.3 Provide all designs, labour, materials,
equipment, parts and incidentals required for
the fabrication, installation, operation and
maintenance of two completely automatic, touch
less, heavy-duty tire and undercarriage wash
and water reclamation systems for the duration
of the Project along with all ancillary
facilities and components, including water
recycling tank and all necessary pipes,
valves, pumps, controls and indicators.

.4 Wash systems shall be designed so that
vehicles are contained within a fully enclosed
space and bermed appropriately) during washing
to limit the release of fluids and wash mist
beyond enclosed area.

.5 Contractor is to commission the wheel wash
systems to the satisfaction of the
Departmental Representative. Waste excavation
shall not occur until the wheel wash units are
operational.
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1.14 TIRE AND .6 The Contractor is solely responsible for
UNDERCARRIAGE WASH ensuring equipment performance and operational
SYSTEMS efficiency to meet the performance criteria as
  (Cont'd)                   determined by the radiation protection

requirements. Contractor shall make all
required adjustments to ensure proper
operation throughout the duration of the
Project. Failure to maintain the wheel wash
systems in operational condition can be
considered as a stop work item for the
Departmental Representative. Should the
equipment performance or operational
efficiency not meet the performance criteria,
the Contractor shall modify, add, and /or
alter the equipment or operational procedures
at his/her own expense until the system
operation has met the performance criteria.

1.15 TRUCK WEIGH .1 The Owner has available two platform weigh
SCALE AND SCALE scale decks, and associated equipment/software
HOUSE                   for the Contractor's use.

.1 Information - Guides, drawings,
specifications, etc. related to the
Owner-supplied equipment are to be found
in Appendix Y of these specifications.

.2 Alternatively, the Contractor has the option
of providing their own platform weigh scale
docks and associated equipment.

.3 Contractor to install weigh scales in
accordance with manufacturers' written
instructions/drawings.

.4 The locations of the scales are to be outlined
in the site plan and approved by the
Departmental Representative.

.5 Contractor to provide qualified operators to
operate the scales and provide documentation
confirming operator qualifications.

.6 References:
.1 Government of Canada Weights and Measures

Act 1985.
.2 Government of Canada Weights and Measures

Regulations 1990.

.7 The Contractor shall install and commission
the scale decks and associated equipment in
full conformance with manufacturer's
recommendations and applicable regulations.
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1.15 TRUCK WEIGH .8 Contractor is to operate, manage, calibrate,
SCALE AND SCALE maintain and repair the weigh scales and
HOUSE associated equipment as necessary.
  (Cont'd)                   

.9 Payment for the weighing of material is deemed
to include full compensation for all labour,
equipment and material required to carry out
the weighing operation including any delay or
inconvenience due to checking or testing
carried out by the Departmental
Representative.

.10 The scale shall be located in a radiological
Controlled Area. Weighing of the various axle
combinations in more than one operation shall
not be permitted.
.1 Vehicles shall enter and leave the

platform at a maximum speed of 8.0 km/hr.
.2 The scale platform and mechanisms shall

at all times be maintained clean and free
from all deleterious materials.

.3 The mass indicator mechanism shall be
enclosed in the scale house or trailer
which shall be located in a radiological
Controlled Area. The mass recording
device shall clearly indicate the mass so
that the weigh tickets can be
conveniently completed by the scale
operator. The weigh scale is to be
equipped with an automatic printing
device capable of printing tickets to
conform to the requirements of the
Project. Weigh tickets become part of the
permanent records of the Project.

.4 Span calibration controls shall be sealed
during the period of the operation and
accessible only to the testing personnel.

.5 The Departmental Representative reserves
the right to check the accuracy or test
the scales at any time. Where a device is
found to be in error, in excess of the
Limits of Error but less than three times
the Limits of Error, the Departmental
Representative shall accept material
measured for payment by the device for a
period of 48 hours from the time the
Contractor is notified in writing that
the error exceeds three times the Limits
of Error. When a device is found to be in
error, in excess of three times the Limit
of Error, the Departmental Representative
shall immediately cease to accept
material measured for payment by the
device.
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1.15 TRUCK WEIGH .11 Owner-supplied scales and associated equipment
SCALE AND SCALE shall be returned to the Owner in working
HOUSE order subject to normal wear and tear.
  (Cont'd)                   Contractor supplied scales and associated

equipment shall be removed from the project
site.

1.16 RADIATION .1 The Owner has available two complete
PORTAL MONITOR                   radioassay systems (termed Radiation Portal

Monitors) and associated equipment/software
for the Contractor's use.
.1 Information - Guides, drawings,

specifications, etc. related to the
Owner-supplied equipment are to be found
in Appendix Y of these specifications.

.2 Alternatively, the Contractor has the option
of providing their own radiation portal
monitors and associated equipment.

.3 Contractor to install portal monitor in
accordance with manufacturers' written
instructions/drawings.

.4 Contractor to provide qualified operators to
operate the radiation portal monitors and
provide documentation confirming operator
qualifications.

.5 The Contractor shall install and commission
the radiation portal monitors and associated
equipment in full conformance with
manufacturer's recommendations and applicable
regulations.

.6 Contractor is to operate, manage, calibrate,
maintain and repair the radiation portal
monitors and associated equipment as
necessary.

.7 Contractor shall provide all necessary
permits, licenses, leases, certifications and
other special requirements for the
procurement, installation, operation,
maintenance, and quality assurance including
third party inspections required by law, act
or other regulation.

.8 On completion of the project the
Owner-supplied Radiation Portal Monitors shall
be returned to the Owner in working order
subject to normal wear and tear. Contractor
supplied radiation portal monitors shall be
removed from the project site.
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1.17 EQUIPMENT .1 Prior to commencing work involving equipment
DECONTAMINATION PAD                   in contact with potentially contaminated

materials, construct a vehicle and equipment
decontamination pad in a radiological
controlled area within the LTWMF to
accommodate largest piece of on-site
potentially contaminated equipment.

.2 Operate, maintain and eventually deconstruct
the vehicle and equipment decontamination pad.

.3 Construction of the decontamination pad shall
be in accordance with the requirements of the
Environmental Procedures Specification.

.4 A portable structure is to be provided capable
of enclosing the decontamination pad to
minimize the spread of airborne contamination.

.5 Decontamination shall occur under an
authorized work ticket in accordance with the
RPP SOPs.

.6 Provide, operate, and maintain suitable
portable, high-pressure, low-volume
decontamination wash units equipped with
self-contained water storage tank and
pressurizing system and capable of heating and
maintaining wash waters to 80 degrees C and
providing nozzle pressure of 1,035 kpa.

.7 Provide, operate, and maintain necessary
equipment, pumps, and piping required to
collect and contain decontamination wastewater
and sediment and transfer materials to WWTP or
water management pond located in the
Controlled Area that outlets to the WWTP.

.8 Confirm to the Departmental Representative
that decontaminated vehicle or equipment is
satisfactory for release to the Uncontrolled
Area.

1.18 CONSTRUCTION .1 Provide and erect, within 15 business days of
SIGNAGE                   signing Contract, a project identification

sign in a location designated by Departmental
Representative.

.2 Construct of wood frame and plywood
construction painted with exhibit lettering
produced by a professional sign painter.

.3 Indicate on sign project description
information of a design style established by
the Departmental Representative.
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1.18 CONSTRUCTION
SIGNAGE .4 No other signs or advertisements, other than
  (Cont'd)                   warning signs, are permitted on site.

.5 Provide project identification site sign
comprising foundation, framing, and one 1200 x
2400 mm signboard as detailed and as described
below.
.1 Foundations: 15 MPa concrete to

CAN/CSA-A23.1/A23.2 minimum 200 mm x
900 mm deep.

.2 Framework and battens: SPF, pressure
treated minimum 89 x 89 mm.

.3 Signboard: 19 mm Medium Density Overlaid
Douglas Fir Plywood to CSA O121.

.4 Paint: alkyd enamel to CAN/CGSB-1.59 over
exterior alkyd primer to CAN./CGSB 1.189.

.5 Fasteners: hot-dip galvanized steel nails
and carriage bolts.

.6 Vinyl sign face: printed project
identification, self adhesive, vinyl film
overlay.

.6 Locate project identification sign as directed
by Departmental Representative and construct
as follows:
.1 Build concrete foundation, erect

framework, and attach signboard to
framing.

.2 Paint all surfaces of signboard and
framing with one coat primer and two
coats enamel. Colour white on signboard
face, black on other surfaces.

.3 Apply vinyl sign face overlay to painted
signboard face.

.7 Signs and notices for safety and instruction
shall be in both official languages Graphic
symbols shall conform to CAN/CSA-Z321.

.8 Maintain approved signs and notices in good
condition for duration of project, and dispose
of off site on completion of project or
earlier if directed by Departmental
Representative.

1.19 RADIO .1 Provide and maintain two channel radio
COMMUNICATIONS                   communication for the duration of the Work.

Supply sufficient handsets and
vehicle/equipment mounted units for the
following:
.1 Each heavy machine and (on site) haulage

truck operator.
.2 Construction Supervisors/Foremen.
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1.19 RADIO .1 (Cont'd)
COMMUNICATIONS .3 Departmental Representative (minimum of
  (Cont'd)                   3).

.4 Scale operator(s).

.5 Radiological Safety Representative (RSR)
and Inspectors.

.6 Safety Officer.

1.20 NON-POTABLE .1 Provide and install a non-potable water well
WATER WELL/SUPPLY                   at the PGWMF within fenced Uncontrolled Area

north east of waste burial trenches to provide
a sufficient water supply to construction
facilities or otherwise required to perform
the Work.

.2 The Contractor is responsible for determining
usage requirements and will prepare a Permit
to take Water (PTTW) based on required usage
for the property owner to submit to the MOE.

.3 Well to be installed in accordance with O.
Reg. 903 - Wells.

.4 Provision of a non-potable well shall include
drilling and well installation, testing,
permits, records, furnishing and installation
of pumps, piping and appurtenances, connection
and conveyance to applicable construction
facilities/location of use as required.

.5 Well installation shall be performed by an
licensed well driller as approved by the
Departmental Representative.

.6 The Contractor shall undertake all testing to
confirm acceptability of the supply for use.

.7 The non-potable water supply shall not be used
for drinking purposes. The Contractor shall
provide appropriate signage as required to
indicate this to personnel.

.8 Contractor will be responsible for providing
additional offsite non-potable sources should
the installed non-potable well not meet site
facility servicing requirements.

1.21 SNOW REMOVAL                   .1 Clear snow and ice from access to buildings,
bank/pile snow in designated areas only or
remove from site as directed by the
Departmental Representative.
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PART 2 - PRODUCTS

2.1 NOT USED                   .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED                   .1 Not Used.

                                                                          END OF SECTION 


