



## GROUND FLOOR KEY PLAN

SCALE: 1:500

## **GENERAL NOTES:**

- GENERAL CONTRACTOR TO PROVIDE THE REQUIRED MECHANICAL AND ELECTRICAL ENGINEERING SERVICES TO SUCCESSFULLY COMPLETE THE CONTENT WITHIN THIS DRAWING PACKAGE. THIS INCLUDES, BUT IS NOT LIMITED TO: - THE DEMOLITION OR RELOCATION OF EXISTING ELECTRICAL AND MECHANICAL
- SYSTEMS REQUIRED TO COMPLETE THE SCOPE OF WORK. - THE DESIGN OF ANY PROPOSED NEW ELECTRICAL AND MECHANICAL SYSTEMS THE PROPOSED M & E SYSTEMS INCLUDED IN THESE DRAWINGS ARE SCHEMATIC ONLY.

- COMPLETION OF ANY RELATED BUILDING PERMIT AND CONSTRUCTION DOCUMENTS.

- ASSOCIATED CONSTRUCTION REVIEW AND FINAL APPROVAL PROCESS.
- GENERAL CONTRACTOR TO COORDINATE WITH THE NEW PROPOSED HVAC INSTALLATION

THE NEW PROPOSED HVAC SYSTEM INSTALLATION IS THE EXCEPTION (NOTE F).

(SEPARATE PROJECT) FOR THE LOCATION OF SKYLIGHTS, AND THE HVAC INTEGRATION INTO THE NEW PROPOSED SUSPENDED ACOUSTICAL CEILING TILE/GRID (NOTE 29).



Canada

ILG AND ILG INC ARCHITECTURE & INTERIOR DESIGN 200 General Ave., Ottawa, Ontario K1Z 7W8 Phone: 613 231 2379

ILG.and.ILG@Architects-InteriorDesigners.com


Canada


HEALTH CANADA SANTÉ CANADA

Canada




Contractor to verify all dimensions & conditions on site and immediately notify the consultant of all discrepancies.





B location drawing no. sur dessin no. C drawing no.



BC

Conçu par

51 CHARDON DRIVEWAY TUNNEY'S PASTURE

Designed By

OHU: **GROUND FLOOR PLAN** MODIFICATION OF COLUMNS

Date		(yyyy/mm/dd)
Drawn By	El	Dessiné par
Date	2014/11/24	(yyyy/mm/dd)
Reviewed By	BI	Examiné par
Date	2014/11/24	(yyyy/mm/dd)
Approved By		Approuvé par
Date		(yyyy/mm/dd)
Tender		Soumission
VALÉRIE PAQUETTE		
Project Manager		
Project no.		No. du projet
H-018221		
Drawing no.		No. du dessin
A03		

SCALE: 1:5

PWGSC-A1.DWG