PWGSC List of Contents Section 00 01 11

Breakwater Repair and Page 1
New Service Area
West Point, Prince Co., PEI March 2013
R.063387.001
Section Title Pages
00 01 11 List of Contents 1
Division 01 - General Requirements
01 10 10 General Instructions 5
01 14 10 Scheduling and Management of Work 5
01 29 83 Payment Procedures for Testing Laboratory 1
01 33 00 Submittal Procedures 5
01 35 00.06 Special Procedures for Traffic Control 3
01 35 28 Health and Safety Requirements 9
01 35 43.01 Floating Silt Boom 2
01 35 44 Environmental Protection Procedures for Marine

Work 8
01 45 00 Quality Control 3
01 51 00 Temporary Utilities 2
01 56 00 Temporary Barriers and Enclosures 2
01 60 00 Material & Equipment 2
01 74 11 Cleaning 1
01 74 21 Construction/ Demolition Waste Management 4
01 77 0O Closecut Procedures 1
01 78 00 Closeout Submittals 2
Division 31 - Earthwork
31 23 33.01 Excavating, Trenching and Backfilling 7
31 32 19.01 Geotextiles 4
Division 35 - Waterway and Marine Construction
35 31 23,13 Rubble Mound Breakwater 12
Appendix A - Stantec Geotechnical Investigation 121910312 23

The enclosed drawings {plans} listed hereunder form part of the documents referred to
as “"Plans and Specifications” and marked in the Articles of Agreement and consist of the
following:

Drawing No. Title
M1 of 2 Existing Layout Removals Existing Sections
M2 of 2 Layout of New Work Sections Through New Work
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